-: SCHEDULE - A :-

Name of work: Construction of new godown in place of dismantled Godowns No. G8 to G16

Rate Unit
Sr. No. Kind of Material Quantity ] ] Place of Delivery
In fig. In words In fig. In words
1 Cement 15037.00  Brought by contractor at own cost M.T. Metric Ton Brought by contractor at own cost
2 Steel Reinforcement FE-500 D 2860.00  Brought by contractor at own cost M.T. Metric Ton Brought by contractor at own cost

Note: The qty shown above is tentative and may be veried as per actual work.

account.

Contractor

No any disputes/ claims shall be entertained on this

Executive Engineer (H)
Deendayal Port Trust




