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DEENDAYAL PORT AUTHORITY

TENDER NOTICE NO. EL/WK/2878

Superintendent Engineer (Electrical), DPA, New Kandla invites tender in Online E-tendering system
for the work of “Operation & Maintenance Contract of 2 No's ITALGURU make Harbour
Mobile Cranes of 120T capacity along with Grabs and comprehensive maintenance of
Hydraulic pumps & motors inside cargo jetty area for a period of Two years.”

Estimated Cost Rs. 12,55,24,000/-

Last date of downloading: 30/09/2025 upto 15:00 hrs.

Last date and time of submission of E-tender only on website https://kpt.nprocure.com: on
30/09/2025 up to 15:30 Hrs.

Date and time for opening of E-tender: 30/09/2025 at 16:00 hrs.

Tender shall be downloaded from web site: https://kpt.nprocure.com and also available on

http://www.deendayalport.gov.in as well as http://www.eprocure.gov.in.

Corrigendum, if any, will be placed on websites only.

Superintendent Engineer (Electrical)
Deendayal Port Authority
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Details about tender:

NOTICE INVITING ON LINE TENDER

Department Name

Mechanical Engineering Department

Circle/ Division

Electrical Division, Nirman Bhavan,
Ground Floor, New Kandla-(Kutch)-370210

Tender Notice No.

EL/AC/2878

Name of Project

“Operation & Maintenance Contract of 2 No's ITALGURU make Harbour
Mobile Cranes of 120T capacity along with Grabs and comprehensive
maintenance of Hydraulic pumps & motors inside cargo jetty area for a
period of Two years”

Name of Work

“Operation & Maintenance Contract of 2 No's ITALGURU make Harbour
Mobile Cranes of 120T capacity along with Grabs and comprehensive
maintenance of Hydraulic pumps & motors inside cargo jetty area for a
period of Two years”

Estimated Contract Value

Rs. 12,55,24,000 /-

(INR)
Period of Completion (in 24 Months from the date of issue of Work Order
Months)
Bidding Type Open
Bid Call (Nos.) One

Tender Currency Type

Single Currency

Integrity Pact

Integrity Pact should be submitted as per below.

a) The potential bidders shall download and print the IP Agreement signed
by the Employer and their witness and affix his/her signature on the IP
Agreement in the presence of a witness from his/her side, who shall also
affix his/her signature thereof. Having completed the signing procedure, the
potential Bidder shall upload the duly filled and signed IP Agreement on n-
procure portal.

b) The procedure mentioned above regarding signing of Integrity Pact
Agreement by both the parties (Employer and Potential bidders) shall be
completed online. However, in case of any technical glitch due to which if
any potential bidder is unable to upload the IP Agreement, then he/ she
shall submit the Hard Copy of the dully filled, signed IP Agreement, to the
Department concerned of DPA within a period of seven days and prior to
opening of the Technical Bid, failing which Bid of potential Bidder shall be
treated as disqualified.

Tender Currency Settings

Indian Rupee (INR)

Pre-Qualification Criteria
for eligible bidders

PRE-QUALIFICATION CRITERIA FOR ELIGIBLE BIDDERS:

The Bidders shall fulfil the following pre-qualification criteria: -

A) Average Annual financial turnover during the last 3 years, ending 31st
March of the previous financial year, should be Rs. 376.57 Lakhs.
(Excluding GST) Certified by Chartered Accountant along with UDIN
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number mentioned on it. (It is common for all type of bidders)

In case the bidder is an OEM/Contractor who is submitting bid as
per similar work definition no. 1 to 5:

B) Experience of having successfully completed similar works during last 7
years ending last day of month previous to the one in which applications
are invited should be either of the following:

i) Three similar completed works each costing not less than the amount
equal to Rs. 502.09 Lakhs. (Excluding GST)
Or
i) Two similar completed works each costing not less than the amount
equal to Rs. 627.62 Lakhs. (Excluding GST)
Or
iii) One similar completed work costing not less than the amount equal to
Rs. 1004.19 Lakhs. (Excluding GST)

IMPORTANT:

(i) In case a work is started prior to 07 (seven) years, ending last day of
month previous to the one in which tender is invited, but completed in
last 07 (seven) years, ending last day of month previous to the one in
which tender is invited, the completed work shall be considered for
fulfilment of credentials.

(i) If a work is physically completed and completion certificate to this
extent is issued by the concerned organization but final bill is pending,
such work shall be considered for fulfilment of credentials.

(iii) If in case the Similar AMC contract is running but not fully completed or
in progress, in such case the completed portion of the contract i.e. last
date of the month previous to the one in which applications are invited,
certificate issued by the employer meets the requirement of above PQC.
Such works are also considered for evaluation of work experience.

(iv) In case a work is considered similar in nature for fulfilment of technical
credentials, the overall cost of that work shall not be considered and
separate evaluation for each component of that work shall be made to
decide eligibility. For separate component in line with the scope of work
like stacker/re-claimer/ stacker cum re-claimer/ ship loader/ RMQC/ ELL/
HMC/ floating crane/EOT cranes including Material Handling
Equipment’'s (MHE’s) having PLC shall be considered subject to
certification from Chartered Accountant.

C) Bidders who meet the minimum qualification criteria will be qualified
only if their available bid capacity is more than the total bid value. The
available bid capacity will be calculated as under:

Assessed Available Bid capacity = Ax M x N x 2 -B,
Where,

“"A"” = Maximum value of engineering work executed in any one year
during last five year (update at the current price level), taking into
account the completed as well as works in progress

“M"” =Multiplier factor (usually 1.5).

“"N” = Number of years prescribed for completion of the work in
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question.

“B"” = Value (update at current price level) of existing commitments
and on-going works to be completed in the next ‘N’ years.

The Bidder shall furnish statements showing the value of existing
commitments and on-going works as well as the stipulated period of
completion remaining for each of the works preferably countersigned
by the Nodal Office or his nominee-in charge.

Financial Year | 24-25 2324 | 22-23 21-22 20-21
Index 154.9 151.4 152.5 139.4 123.4
Multiplying 1.00 1.02 1.02 1.11 1.26
Factor
IMPORTANT:

(i) The value of annual turnover is not to be considered towards “"A” as
mentioned in the formula.

(i) The information may be provided as per the format given at Section-IX.

D) In Case the similar work has been issued for any private body, the
bidder will be required to produce the tax deducted at source (TDS)
certificate indicating the income tax deducted by the client for that
work, which will form the basis for assessing the value of completed
work.

Note:

(i) The particular row in the TDS certificate (Form 16 or Form 26A),
which indicates the credit of the payment received from the client,
should be highlighted.

(i) Along with the TDS certificate, a declaration on the letter head of a
Chartered Accountant should be submitted giving details such as the
name of bidder, the name of the client for which the bidder has
carried out the work, name of work, work order no. and date, gross
amount of the payment, net amount received from the client, TDS
amount. The statement should be signed by the Chartered
Accountant along with the UDIN No.

(iii) In case any discrepancies between the TDS (Form 16 or Form 26A)
and the declaration given by the Chartered Accountant with regard
to payment received from the client, it should be explained.

E) In case the bidder is/has handling/handled cargo (except liquid and
containerized cargo) on captive or common user basis in any
sea/dry port by deploying 100 T or above capacity stacker/reclaimer/
stacker cum reclaimer/ ship loader/ RMQC/ ELL/ HMC/ floating
crane/EOT cranes having PLC (owned/hired) in any 05 years during
last 7 years ending last day of month previous to the one in which
applications are invited and should have handled at least 4.00 MMT
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cargo in all or any of the such five years (except liquid and
containerized cargo). It is applicable for similar work defined at
sr. No. 6.

Note: The bidder, submitting tender under this category, is not required to
submit documents mentioned at “B”, “C” and “D” above but has to
submit following documents: -

(1) Copy of license/permission issued by the competent authority of the
concerned sea/dry port in the name of the bidder along with period
of cargo handling operation in the sea/dry port.

(2) Satisfactory performance certificate & confirmation for payment of
Agreed Royalty share by the competent authority of the concerned
sea/dry port.

(3) Letter confirming capacity of crane deployed by the bidder and its
type i.e. HMC etc. for which license/permission is issued.

(4) Year wise quantity of cargo (except liquid and containerized cargo)
handled during the license/permission period issued by the
competent authority of the concerned sea/dry port in the name of
the bidder.

(5) A letter confirming the period of cargo handling operation in the
sea/dry port for which the license/permission is issued.

F) Site Visit: Upload duly signed document given at Section-IX
towards evidence of site visit. (The bidder who has not physically
visited the site and not uploaded document given at Section-IX, will
be declared technically disqualified. The date of physical visit of site
should be the date invariably prior to date of opening of preliminary
bid. The mandatory site visit and uploading of document are
exempted if there is declared travel restriction by central/state
government).

Similar works

(1) Design, manufacture, supply, installation, testing, commissioning cargo
handling equipment i. e. stacker/re-claimer/ stacker cum re-claimer/
ship loader/ RMQC/ ELL/ HMC/ floating crane/EOT cranes having PLC.

OR
(2) Installation, Testing, Commissioning, maintenance and operation of
above mentioned cargo-handling equipment having PLC.

OR

(3) AMC of above cargo handling equipment-having PLC.
OR

(4) O & M of above-mentioned cargo handling equipment-having PLC.
OR

(5) Combination of any of the (1), (2), (3) & (4).
OR

(6) Deployment of 100 T or above capacity stacker/re-claimer/ stacker cum
re-claimer/ ship loader/ RMQC/ ELL/ HMC/ floating crane/EOT cranes
having PLC (owned/ hired) in any sea/dry port.

In case the bidder is/has handling/handled cargo (except liquid and
containerized cargo) on captive or common user basis in any sea/dry
port by deploying 100 T or above capacity stacker/re-claimer/ stacker
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cum re-claimer/ ship loader/ RMQC/ ELL/ HMC/ floating crane/EOT
cranes having PLC (owned/hired) in any 05 years during last 7 years
ending last day of month previous to the one in which applications are
invited and should have handled at least 4.00 MMT cargo in all or any
of the such five years (except liquid and containerized cargo).

Joint Venture

Not applicable

Rebate

Not applicable

Bid Document Fee

Rs. 5000 + 900 (GST)= 5900/- Present rate of GST is 18% (non-
refundable) /- (Five Thousand Nine Hundred Only)

Through on line transfer in PNB bank account no. 2177002100004628 -
Deendayal Port Authority- (IFSC code PUNB0217700).  Scanned copy of
RTGS no. and date of transfer may be uploaded on “(n) procure website.”.

In case of Micro and Small Enterprise (MSEs) holding valid certificate issued
by any agencies/organization under The Ministry of Micro, Small and
Medium Enterprises indicating the list of activity related to the subject
tender as per National Industrial Classification-28162, 33150, 5224
mentioned in the table below only shall become eligible for exemption from
payment of Tender fee/EMD. Such bidder shall upload the scanned copy of
valid certificate along with Bid Securing Declaration Form (Form 7 in Section
IV) in preliminary bid.

Level Description
Section—C Manufacturing
Division — 28 Manufacture of machinery and equipment n.e.c.
Group - 281 Manufacture of general-purpose machinery
Class — 2816 Manufacture of lifting and handling equipment
Sub Class - | Manufacture of other lifting and handling equipment
28162 and parts thereof

Or

Level Description
Section — C Manufacturing
Division — 33 Repair and installation of machinery and equipment
Group - 331 Repair of fabricated metal products, machinery and

equipment
Class — 3315 Repair of transport equipment, except motor vehicles
Sub Class - | Repair of transport equipment, except motor vehicles
33150
Or

Level Description
Section—H Transportation and storage
Division — 52 Warehousing and support activities for transportation
Group - 522 Support activities for transportation
Class — 5224 Cargo handling
Sub Class - | Cargo handling incidental to water transport
52242

In case of Micro and Small Enterprise (MSEs) please see the
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condition below.

Bid Document Fee Payable
To

Through on line transfer in PNB bank account no. 2177002100004628 -
Deendayal Port Trust - (IFSC code PUNB0217700). Scanned copy of
RTGS no. and date of transfer may be uploaded on (n) procure website.

In case of Micro and Small Enterprise (MSEs) holding valid certificate issued
by any agencies/organization under The Ministry of Micro, Small and
Medium Enterprises indicating the list of activity related to the subject
tender as per National Industrial Classification-2008 mentioned in the table
below only shall become eligible for exemption from payment of Tender
fee/EMD. Such bidder shall upload the scanned copy of valid certificate
along with Bid Securing Declaration Form (Form 7 in

Section V) in preliminary bid

Level Description
Section—C Manufacturing
Division — 28 Manufacture of machinery and equipment n.e.c.
Group - 281 Manufacture of general-purpose machinery
Class — 2816 Manufacture of lifting and handling equipment
Sub Class - | Manufacture of other lifting and handling equipment
28162 and parts thereof

Or

Level Description
Section — C Manufacturing
Division — 33 Repair and installation of machinery and equipment
Group — 331 Repair of fabricated metal products, machinery and

equipment
Class — 3315 Repair of transport equipment, except motor vehicles
Sub Class - | Repair of transport equipment, except motor vehicles
33150
Or

Level Description
Section—H Transportation and storage
Division — 52 Warehousing and support activities for transportation
Group - 522 Support activities for transportation
Class — 5224 Cargo handling
Sub Class - | Cargo handling incidental to water transport
52242
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Bid Security/ EMD (INR):

Rs.12,55,240/- (Rupees Twelve Lakhs Fifty Five Thousand Two Hundred
Forty only)

EMD shall also be accepted in form of Insurance Surety Bond as per format
and terms and condition in Form 23 A OR Bank Guarantee in favor of
“"Board of Deendayal Port Authority, issued by any Nationalized/Schedule
(Except Co operative) Bank only having Its branch at Gandhidham as per
enclosed format valid for 28 days beyond bid validity). Through the form of
Bank Guarantees (as per enclosed format in Section IV) to be uploaded
on—(n)procure website.

In case of Micro and Small Enterprise (MSEs) holding valid certificate

issued by any agencies/organization under The Ministry of Micro, Small

and Medium Enterprises indicating the list of activity related to the

subject tender as per National Industrial Classification-28162, 33150,

52242 mentioned in the table below only shall become eligible for

exemption from payment of Tender fee/EMD. Such bidder shall upload

the scanned copy of valid certificate along with Bid Securing Declaration

Form (Form 7 in Section 1V) in preliminary bid.

Level Description
Section—-C Manufacturing
Division — 28 Manufacture of machinery and equipment n.e.c.
Group - 281 Manufacture of general-purpose machinery
Class — 2816 Manufacture of lifting and handling equipment
Sub Class - | Manufacture of other lifting and handling equipment
28162 and parts thereof

OR

Level Description
Section—-C Manufacturing
Division — 33 Repair and installation of machinery and equipment
Group - 331 Repair of fabricated metal products, machinery and

equipment
Class — 3315 Repair of transport equipment, except motor vehicles
Sub Class - | Repair of transport equipment, except motor vehicles
33150
OR

Level Description
Section — H Transportation and storage
Division — 52 Warehousing and support activities for transportation
Group - 522 Support activities for transportation
Class — 5224 Cargo handling
Sub Class - | Cargo handling incidental to water transport
52242

Bid Security/ EMD (INR) in
favour of:

EMD shall also be accepted in form of Insurance Surety Bond as per
format and terms and condition in Form 23 A OR Bank Guarantee in favor
of “Board of Deendayal Port Authority, issued by any
Nationalized/Schedule (Except Co operative) Bank only having Its branch
at Gandhidham as per enclosed format valid for 28 days beyond bid
validity). In case of Micro and Small Enterprise (MSEs) holding valid
certificate issued by any agencies/organization under The Ministry of
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Micro, Small and Medium Enterprises indicating the list of activity related
to the subject tender asper National Industrial Classification-28162,
33150, 52242 mentioned in the table below only shall become eligible for
exemption from payment of Tender fee/EMD. Such bidder shall upload
the scanned copy of valid certificate along with Bid Securing Declaration
Form (Form 7 in Section 1V) in preliminary bid.

Level Description
Section—C Manufacturing
Division — 28 Manufacture of machinery and equipment n.e.c.
Group - 281 Manufacture of general-purpose machinery
Class — 2816 Manufacture of lifting and handling equipment
Sub Class - | Manufacture of other lifting and handling equipment
28162 and parts thereof

OR

Level Description
Section—C Manufacturing
Division — 33 Repair and installation of machinery and equipment
Group - 331 Repair of fabricated metal products, machinery and

equipment
Class — 3315 Repair of transport equipment, except motor vehicles
Sub Class - | Repair of transport equipment, except motor vehicles
33150
OR

Level Description
Section — H Transportation and storage
Division — 52 Warehousing and support activities for transportation
Group - 522 Support activities for transportation
Class — 5224 Cargo handling
Sub Class - | Cargo handling incidental to water transport
52242

NOTE:- -Accordingly, offer of those bidders shall only be opened
whose EMD, Tender Fee and Integrity pact and along with Bid
Securing Declaration Form (Form 7 in Section IV) (duly signed by
principal, bidder and witnesses in proper format attached) are
received electronically.

Bid Document
Downloading Start Date

29/08/2025 @ 16:00 Hrs.

Bid Document
Downloading End Date

30/09/2025 upto 15:00 Hrs.

Date & Place of Pre Bid
Meeting

08/09/2025 @ 16:00 Hrs. in the Office of Chief Mechanical Engineer 2
floor Annexe A.O. Building, Gandhidham

Last Date & Time for
Receipt of Bids

30/09/2025 upto 15:30 Hrs.

Downloading websites

https://kpt.nprocure.com, http://www.deendayalport.gov.in as well as
http://www.eprocure.gov.in.

Bid Validity Period

120 Days
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Condition

(1) Tender Fee: Rs. 5000 + 900(GST)= 5900/- Through online transfer in
PNB bank account no.2177002100004628- Deendayal Port Authority-(IFSC
code PUNB0217700). Scanned copy of RTGS no. and date of transfer may
be uploaded on—(n)procure website.”

In case of Micro and Small Enterprise (MSEs) holding valid certificate
issued by any agencies/organization under The Ministry of Micro, Small
and Medium Enterprises indicating the list of activity related to the subject
tender as per National Industrial Classification-2008 mentioned in the
below table only shall become eligible for exemption from payment of
Tender fee/EMD. Such bidder shall upload the scanned copy of valid
certificate along with Bid Securing Declaration Form (Form 7 in Section 1V)
in preliminary bid.

Level Description
Section — C Manufacturing
Division — 28 Manufacture of machinery and equipment n.e.c.
Group - 281 Manufacture of general-purpose machinery
Class — 2816 Manufacture of lifting and handling equipment
Sub Class - | Manufacture of other lifting and handling equipment
28162 and parts thereof

OR

Level Description
Section—C Manufacturing
Division — 33 Repair and installation of machinery and equipment
Group - 331 Repair of fabricated metal products, machinery and

equipment
Class — 3315 Repair of transport equipment, except motor vehicles
Sub Class - | Repair of transport equipment, except motor vehicles
33150
OR

Level Description
Section — H Transportation and storage
Division — 52 Warehousing and support activities for transportation
Group - 522 Support activities for transportation
Class — 5224 Cargo handling
Sub Class - | Cargo handling incidental to water transport
52242

(2) EMD: 12,55,240.00 (Rupees Twelve Lakhs Fifty Five Thousand
Two Hundred Forty Only)

EMD shall also be accepted in form of Insurance Surety Bond as per
format and terms and condition in Form 23 A OR Bank Guarantee in favor
of "“Board of Deendayal Port Authority, issued by any
Nationalized/Schedule (Except Co-operative) Bank only having Its branch
at Gandhidham as per enclosed format valid for 28 days beyond bid
validity).

In case of Micro and Small Enterprise (MSEs) holding valid certificate issued
by any agencies/organization under The Ministry of Micro, Small and
Medium Enterprises indicating the list of activity related to the subject
tender as per National Industrial Classification-28162, 33150, 52242
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mentioned in the below table only shall be come eligible for exemption from
payment of Tender fee/EMD. Such bidder shall upload the scanned copy of
valid certificate along with Bid Securing Declaration Form (Form 7 in Section
IV) in preliminary bid.

Level Description
Section—-C Manufacturing
Division — 28 Manufacture of machinery and equipment n.e.c.
Group - 281 Manufacture of general-purpose machinery
Class — 2816 Manufacture of lifting and handling equipment
Sub Class - | Manufacture of other lifting and handling equipment
28162 and parts thereof

OR

Level Description
Section — C Manufacturing
Division — 33 Repair and installation of machinery and equipment
Group - 331 Repair of fabricated metal products, machinery and

equipment
Class — 3315 Repair of transport equipment, except motor vehicles
Sub Class - | Repair of transport equipment, except motor vehicles
33150
OR

Level Description
Section—H Transportation and storage
Division — 52 Warehousing and support activities for transportation
Group - 522 Support activities for transportation
Class — 5224 Cargo handling
Sub Class - | Cargo handling incidental to water transport
52242

3) Integrity pact duly signed by bidder and witnesses.

Accordingly, offer of those bidders shall only be opened whose
EMD, Tender Fee and Integrity pact (duly signed by principal
bidder and witnesses) and along with Bid Securing Declaration
Form (Form 7 in Section IV) are received electronically.

Remarks

The hard copies should reach to the Electrical Division within 7 days after
date and time of opening of preliminary bid. at Electrical Division Nirman
Building, Ground floor New Kandla (Kutch)- 370 210.

Preliminary Bid Opening
Date

Preliminary Bid will be opened on 30/09/2025 @ 1600 hrs.

Technical Bid of Preliminary qualified bidders only will be opened on
later date. Price bid shall be opened of Technically qualified bidders only
and will be opened on later date.

Note: Scanned copy of EMD, tender fees, Site Visit form &
Integrity Pact Agreement duly signed by the bidder and one
witness (witness sign also to be obtained by the bidder) is also
required in preliminary bid criteria. Otherwise, the bid will be
treated as non-responsive & shall be rejected

Documents required to be

a. Documents in support of fulfilling Qualifying Criteria as indicated
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submitted by scanning above.

through online EMD -As indicated above.
Tender fee - As indicated above.
Integrity pact (duly signed by bidder and witnesses)
Documents Mentioned in Eligibility Criteria.
Valid Electrical Contractor License issued by respective State / Central
Govt.
Bid Securing Declaration Form (Form 7 in Section IV)
. Site Visit (Form in Section IX)
Insurance Surety Bond for Earnest Money Deposit
Insurance Surety Bond for Performance guarantee

mpaom

- JQ

S.E (E), Electrical Division, 2nd Floor Nirman Bhavan, New Kandla-
Officer- Inviting Bids: (Kutch)-370210.

Bid Opening Authority : Superintendent Engineer (Electrical)

S.E (E), Electrical Division, 2nd Floor Nirman Bhavan, New Kandla-

Address: (Kutch)-370210.
S.E (E), Electrical Division, 2nd Floor Nirman Bhavan, New Kandla-
Contact Details : (Kutch)-370210. MO- 98252 34436

Corrigendum, if any, will be placed on websites only.

In case, bidders need any clarifications or if training is required to participate in online
Tenders, they can contact (n) Procure Support team at following address: -

(n) Code Solutions-A division of GNFC Ltd.,9

(n)Procure Cell 403, GNFC Info tower, S.G. Road, Bodakdev, Ahmadabad — 380054 (Gujarat)
Contact Details:

Airtel: +91-79-40007501, 40007512, 40007516, 40007517, 40007525

BSNL: +91-79-26854511, 26854512, 26854513 (EXT: 501, 512, 516, 517, 525)

Reliance: +91-79-30181689 Fax: +91-79-26857321, 40007533

E-mail: nprocure@gnvfc.net

TOLL FREE NUMBER: 1-800-233-1010 (EXT: 501, 512, 516, 517, 525)

Superintendent Engineer (Electrical)
Deendayal Port Authority
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1.1

1.2

3.1
3.2

3.3

3.4

4.

4.1

Section — I
Instruction to Bidders

GENERAL
Scope of Bid

The Superintendent Engineer (Electrical) Deendayal Port Authority invites bids by E-
Tendering from the interested eligible bidder for the work as mentioned in the notice inviting
online tender. All bids shall be completed and submitted on-line in accordance with
instruction to the bidders.

The successful bidder will be expected to complete the works by the intended completion
period.

Source of funds
The employer has arranged the funds from the internal resources and will have sufficient
funds in India Currency for execution of the work.

Eligible Bidders

Only eligible bidders fulfilling all the requirements as mentioned in the Notice Inviting Online
Tender may participate in the subject Tender. Successful completion of “Similar Works” only
shall be considered for evaluation of eligibility criteria.

The invitation for Bids is open to all eligible bidders meeting the eligibility criteria as defined
in clause regarding Eligibility Criteria.

All bidders shall fill the forms provided in Section — IV- Part — I “To be submitted by Bidders
with their Bids".

Government-owned enterprises may participate if they are legally and financially
autonomous, operate under commercial law and are not a dependent agency of the
employer subject to fulfilment of Minimum Qualifying criteria.

Bidders shall not be under a declaration of ineligibility for corrupt and fraudulent practices
issued by the employer.

Eligibility Criteria:

The Bidders shall fulfil the following pre-qualification criteria:

A) Average Annual financial turnover during the last 3 years, ending 31st March of the previous
financial year, should be Rs. 376.57 Lakhs (Excluding GST). Certified by chartered
accountant and issued a certificate on their letterhead along with UDIN No.”

In case the bidder is an OEM/Contractor who is submitting bid as per similar work
definition no. 1 to 5:

B) Experience of having successfully completed similar works during last 7 years ending last day of
month previous to the one in which applications are invited should be either of the following:
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i) Three similar completed works each costing not less than the amount equal to Rs. 502.091
Lakhs (Excluding GST).

Or
i) Two similar completed works each costing not less than the amount equal to Rs. 627.62 Lakhs
(Excluding GST).

Or
iii) One similar completed work costing not less than the amount equal to Rs. 1004.19 Lakhs

(Excluding GST).

Note: (a) A copy of the completion certificate in respect of the successfully completed similar work.

(b) A copy of detail work order should also be submitted for which the bidder is submitting the
completion certificate. Such completion certificate should be issued on the letter head of the client
and invariably reflect the following details:

(1) Name of Contractor

(2) Name of Work

(3) No. of work order/agreement and date

(4) Contract value

(5) Contract period (6) Date of commencement of work

(7) Date of completion

(8) Value of Work executed during the contract period/original contract period

(9) Date of issue of completion certificate.

IMPORTANT:

(i) In case a work is started prior to 07 (seven) years, ending last day of month previous to the
one in which tender is invited, but completed in last 07 (seven) years, ending last day of
month previous to the one in which tender is invited, the completed work shall be considered
for fulfilment of credentials.

(ii) If a work is physically completed and completion certificate to this extent is issued by the
concerned organization but final bill is pending, such work shall be considered for fulfilment of
credentials.

If in case the Similar AMC contract is running but not fully completed, in such case the completed portion
of the contract i.e. last date of the month previous to the one in which applications are
invited, certificate issued by the employer meets the requirement of above PQC. Such works
are also considered for evaluation of work experience.

(iv) In case a work is considered similar in nature for fulfilment of technical credentials, the overall
cost of that work shall not be considered and separate evaluation for each component of that
work shall be made to decide eligibility. For separate component in line with the scope of work
like stacker/re-claimer/ stacker cum re-claimer/ ship loader/ RMQC/ ELL/ HMC/ floating
crane/EOT cranes including Material Handling Equipment’s (MHE’s) having PLC shall be
considered subject to certification from Chartered Accountant.

C) Bidders who meet the minimum qualification criteria will be qualified only if their available bid
capacity is more than the total bid value. The available bid capacity will be calculated as under:
Assessed Available Bid capacity = A x M x N x 2 —B, Where,

“A"” = Maximum value of engineering work executed in any one year during last five year (update at the
current price level), taking into account the completed as well as works in progress
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“M" =Multiplier factor (usually 1.5).
“"N” = Number of years prescribed for completion of the work in question.

“B"” = Value (update at current price level) of existing commitments and on-going works to be completed
in the next ‘N’ years.

The Bidder shall furnish statements showing the value of existing commitments and on-going
works as well as the stipulated period of completion remaining for each of the works preferably
countersigned by the Nodal Office or his nominee-in charge.

Financial Year 24-25 23-24 22-23 21-22 20-21
Index 154.9 151.4 152.5 139.4 123.4
Multiplying Factor 1 1.02 1.02 1.11 1.26
IMPORTANT:

(i) The value of annual turnover is not to be considered towards “"A” as mentioned in the formula.
(i) The information may be provided as per the format given at Section-IX.

D) In Case the similar work has been issued for any private body, the bidder will be required to
produce the tax deducted at source (TDS)certificate indicating the income tax deducted by the
client for that work, which will form the basis for assessing the value of completed work.

Note:

(i) The particular row in the TDS certificate (Form 16 or Form 26A), which indicates the credit of
the payment received from the client, should be highlighted.

(ii) Along with the TDS certificate, a declaration on the letter head of a Chartered Accountant
should be submitted giving details such as the name of bidder, the name of the client for
which the bidder has carried out the work, name of work, work order no. and date, gross
amount of the payment, net amount received from the client, TDS amount. The statement
should be signed by the Chartered Accountant.

(ii) In case any discrepancies between the TDS (Form 16 or Form 26A) and the declaration
given by the Chartered Accountant with regard to payment received from the client, it should
be explained.

E) In case the bidder is/has handling/handled cargo (except liquid and containerized cargo)
on captive or common user basis in any sea/dry port by deploying 100 T or above capacity
stacker/reclaimer/ stacker cum reclaimer/ ship loader/ RMQC/ ELL/ HMC/ floating crane/EOT
cranes having PLC (owned/hired) in any 05 years during last 7 years ending last day of month
previous to the one in which applications are invited and should have handled at least 4.00
MMT cargo in all or any of the such five years (except liquid and containerized cargo). It
is applicable for similar work defined at sr. No. 6.

Note: The bidder, submitting tender under this category, is not required to submit documents
mentioned at “B”, “C" and “D” above but has to submit following documents: -

(1) Copy of license/permission issued by the competent authority of the concerned sea/dry port in
the name of the bidder along with period of cargo handling operation in the sea/dry port.
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(2)
(3)
4)

(5)

F)

Satisfactory performance certificate & confirmation for payment of Agreed Royalty share by
the competent authority of the concerned sea/dry port.

Letter confirming capacity of crane deployed by the bidder and its type i.e. HMC etc. for which
license/permission is issued.

Year wise quantity of cargo (except liquid and containerized cargo) handled during the
license/permission period issued by the competent authority of the concerned sea/dry port in
the name of the bidder.

A letter confirming the period of cargo handling operation in the sea/dry port for which the
license/permission is issued.

Site Visit: Upload duly signed document given at Section-IX towards evidence of site visit.
(The bidder who has not physically visited the site and not uploaded document given at
Section-IX, will be declared technically disqualified. The date of physical visit of site should be
the date invariably prior to date of opening of preliminary bid. The mandatory site visit and
uploading of document are exempted if there is declared travel restriction by central/state
government).

Similar Works:

(1)

(2)

(3)
Q)
©)
(6)

Design, manufacture, supply, installation, testing, commissioning cargo handling equipment
i. e. stacker/reclaimer/ stacker cum reclaimer/ ship loader/ RMQC/ ELL/ HMC/ floating
crane/EQOT cranes having PLC.
OR
Installation, Testing, Commissioning, maintenance and operation of above-mentioned cargo
handling equipment having PLC.
OR
AMC of above cargo handling equipment having PLC.
OR
O & M of above-mentioned cargo handling equipment having PLC.
OR
Combination of any of the (1), (2), (3) & (4).
OR
Deployment of 100 T or above capacity stacker/reclaimer/ stacker cum reclaimer/ ship loader/

RMQC/ ELL/ HMC/ floating crane/EQOT cranes having PLC (owned/ hired) in any sea/dry port.
In case the bidder is/has handling/handled cargo (except liquid and containerized cargo) on
captive or common user basis in any sea/dry port by deploying 100 T or above capacity
stacker/reclaimer/ stacker cum reclaimer/ ship loader/ RMQC/ ELL/ HMC/ floating crane/EOT
cranes having PLC (owned/hired) in any 05 years during last 7 years ending last day of
month previous to the one in which applications are invited and should have handled at least
4.00 MMT cargo in all or any of the such five years (except liquid and containerized
cargo)

INSTRUCTIONS FOR UPLOADING OF SCANNED DOCUMENT ON BIDDING PORTAL

Sr. Instruction Precautions
No.
1 | There should not be any bulk scanning and uploading of | The required bidding document should

all bidding documents. For example, along with | be scanned in high quality pdf. The
work/supply order its related documents such as | scanned copy should be clear and

completion certificate and performance certificate can be | visible.
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bulk scanned and uploaded by giving specific name of
the documents e.g. name of client. In case along with
the documents related to similar work experience, the
bidder also scans and includes average annual turn over
certificate and uploads it, DPA will not be responsible for
finding and tracing out the same in all the scanned
documents uploaded by the bidder on (n) procure
bidding portal.

Every document should be specifically named and
separately uploaded for its identification.

No unrelated document should be
scanned and included with the specific
set of scanned document.

Every document should be specifically
named and separately uploaded for its
identification.

The document related to techno-financial criteria should
invariably be scanned and uploaded on (n) procure
bidding portal.

Preliminary and Techno-financial qualification will be
done on the basis of documents uploaded on bidding
portal only.

DPA may seek shortfall information connected to
documents uploaded on bidding portal from the bidders.
However, DPA is not bound to call for any shortfall
information from the bidders. No fresh documents
submitted by the bidder for techno commercial qualified

The required bidding document should
be scanned in high quality pdf. The
scanned copy should be clear and
visible.

The scanned pdf file should

invariably be given specific name for
its identification e.g. turn over
certificate etc.

Every document should be specifically
named and separately uploaded for its

identification.

will be considered for any purpose.

4.2

All bidders shall scan and forward the following information and documents with
their bids.

Copies of original documents defining the constitution or legal status, place of registration,
and principal place of business, written power of attorney of the signatory of the Bid to
commit the Bidder.

Total monetary value of similar works performed for each of the last seven years ending last
day of month previous the one in which applications are invited (Not applicable for
applicant having Similar Work sr. no. 6).

Experience in works of a similar nature and size for each of the last seven years, and details
of works underway or contractually committed, and Employers who may be contacted for
further information on those contracts. (Not applicable for applicant having Similar
Work sr. no. 6).

Reports on the financial standing of the Bidder, such as profit and loss statements and
auditor’s reports for the past three years ending 315t March of the previous financial year.
Duly filled Forms mentioned in Section — IV- Part — 1.

PAN, Registration with GST, Provident Fund Authorities.

Valid Electrical Contractor License issued by respective State / Central Govt (Without
uploading of Valid Electrical Contractor License bid will be considered
irresponsive)

EMD in form of Bank Guarantees (as per enclosed format Form-6 In Section IV) Or in form
of Insurance Surety Bond as per format and condition in Form — 23A to be uploaded
on—(n)procure website.

Tender fee in form of Digital Transfer only.

Information regarding any litigation, current or during the last five years, in which the Bidder
is involved, the parties concerned, and disputed amount.
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k.

1.
m.

4.3

A certificate by the bidder that they have not been banned / black listed by any govt.
Agency.

Power of attorney (dully accompanied by resolution of Board in case of company).
Qualifications and experience of key site management and technical personnel proposed for
the contract.

The proposed methodology and program of work, backed with equipment planning and
deployment, duly supported with broad calculations and quality control procedures proposed
to be adopted justifying their capability of execution and completion of the work as per
technical specifications within the stipulated period of completion as per milestones. (Not
Applicable) (Modified as per Clause No. 19 under Special Conditions, Section-III)
The completion certification should invariably mention the reference no. of work order, the
date of completion and contract value.

The copy of the work order shall also be submitted for which the bidder is submitting
completion certificate.

In case the similar work has been executed for any private body, the bidder will produce the
tax deducted at source (TDS) certificate indicating the income tax deducted by the client for
that work, which will form the basis for assessing the value of completed work.

Bidders should give an undertaking that the documents submitted by them in support of
their credentials are genuine and DPA is at liberty to take any action against the bidder if the
said documents are found to be non-genuine.

Bidders should give an undertaking that they will comply to the specifications of the work
including terms and conditions in total without any deviation.

Duly signed Integrity pact agreement by the bidder and witness (also to be arranged by
bidder) to be submitted in preliminary bid.

Bid Securing Declaration Form for MSE’s (Form 7 in Section IV)

Note: All uploaded scanned copy should be self-attested & stamped and duly
notarized, where applicable.

Even though the bidder meets the above qualifying criteria, they are subject to be

disqualified if they have:

- Made misleading or false representations in the forms, statements and attachments
submitted in proof of the qualification requirements: and/or

- record of poor performance such as abandoning the works, non — completion of the
contract.

One Bid per Bidder

Each bidder shall submit only one bid. A bidder who submits more than one Bid will be
disqualified. The bidder can be disqualified from bidding for any contract with DPA for a
period of three years from the date of notification.

Joint Venture (Modified as per Clause No. 19 under Special Conditions, Section-
III)

In case of association in the form of consortium or joint venture agreement, the members of
the association shall nominate one of the members as “lead partner” for participating in the
tender and signing all the documents related therewith up to signing of agreement and
execution of all the contractual obligations there after (in case of award of contract). All the
partners of the association must also, jointly and severally, be responsible for satisfactory
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9.2

9.3

10.
10.1

execution and performance of the contract. The firms with at least 26% equity holding each
are allowed to jointly meet the legibility criteria.

Cost of Bidding

The Bidder shall bear all costs associated with the preparation and submission of its Bid and
employer will in no case be responsible and liable for those costs regardless of the conduct
or outcome of the bidding process.

Site Visit

The Bidder, at his own responsibility and risk is encouraged to visit and examine the site of
work and its surroundings and obtain all information that may be necessary for preparing the
Bid and entering into a contract for the works. The costs of visiting the site shall be at the
Bidders’ own expense.

Bidding Documents

Content of Bidding Documents

The set of bidding documents comprises the documents listed below and addenda issued in
accordance with clause-19:

Bid Reference No. EL/WK/2878

NIT : Invitation for Bids

Section I : Instruction to Bidders

Section II : General Conditions of Contract

Section III : Special Conditions of Contract

Section IV : Forms of Bid

Section V : Scope of Work & Technical Specifications

Section VI : Bill of Quantities

Section VII : Drawings

Section VIII : Format for Bid Capacity calculation

Section IX : Evidence towards site visit

Section X : Integrity Pact

Section XI : Insurance Surety Bond for Earnest Money Deposit
(Form 23 A)

Section XII : Insurance Surety Bond for Performance Guarantee
(Form 8 A)

The bidding documents shall be downloaded. The documents should be completely filled and
submitted through on line E — Tendering process.

The bidder is expected to examine carefully all instructions, conditions of contract, forms,
terms, technical specifications, bill of quantities, in the bid document. Failure to comply with
the requirements of the bid document shall be at the bidder’s own risk. Bids which are not
substantially responsive to the requirements of the tender documents shall be rejected.

Clarifications of the Bidding Documents

A prospective bidder requiring any clarification of the bidding documents may notify the
employer in writing. The employer may respond to any request for clarification which are
received within seven days prior to date of pre-bid meeting. The clarifications shall be
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uploaded on Website https://kpt.nprocure.com, www.deendayalport.gov.in  and
WWW.eprocure.gov.in.
10.2 Pre—Bid meeting
10.2.1 The bidder or his official representative may attend pre-bid meeting to be held on
08/09/2025 @ 16:00 hrs at the office of Chief Mechanical Engineer, 2" floor Annexxe A.O
Building, Gandhidham. The bidders / representative of bidders who wish to attend the
Pre-Bid meeting shall furnish the authority letter on the letter head of Bidder, for
attending the Pre-Bid Meeting on behalf of bidder at the time of Pre-Bid Meeting.
10.2.2  The purpose of the meeting will be to clarify issues related to work and tender conditions.

10.2.3 Pre - Bid (clarifications will be uploaded in https://kpt.nprocure.com,
www.deendayalport.gov.in or www.eprocure.gov.in website without disclosing source of
enquiry.

10.2.4  Non-attendance at the pre-bid meeting will not be a cause for disqualification of a bidder.

10.2.5 At any time prior to the deadline for submission of Bids, employer may, for any reason,
whether at its own initiative or in response to a clarification sought by any prospective
bidder, modify the bidding documents by amendment / addendum.

10.2.6  Those bidders who download the tender document from the website shall be solely
responsible to check the web site for the amendment issued in shape of Corrigendum and
/ or Addendum.

11. Language of Bid
All documents relating to the bid shall be in the English language.

12. Documents comprising the Bid
The bid submitted by the bidder shall comprise the following:

A) Technical Bid:

i) Bid Security i. e. EMD ,Tender Fees and Integrity Pact (Preliminary Bid)

i) Qualification information in accordance to clause of Eligibility Criteria shall be
submitted.

B) Financial Bid:

i) Bill of Quantities duly filled and digitally signed by bidder.

13. Bid Prices

13.1 The rates and prices quoted by the bidder shall be fixed for the duration of the contract and
shall not be subject to adjustment on any account.

13.2 The prices shall be quoted inclusive of all Taxes, Duties, and other incidentals charges like
Transportation, Loading, Unloading, Boarding & Lodging etc. except GST and shall remain
firm till completion of work.

14. Currencies of Bid and Payment
The unit rates and the prices shall be quoted by the bidder in Indian Rupees only.

15. Bid Validity

15.1 Bids shall remain valid for a period of 120 days from the date of opening of the Technical
Bid. A bid valid for a shorter period shall be rejected by the employer as Non-responsive.

15.2 In exceptional circumstances, prior to expiry of the original time limit, the employer may
request the bidders to extend the period of validity for additional period. The request and the
bidders’ responses shall be made in writing.

15.3 A bidder agreeing to the request will not be permitted to modify his bid.
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16. Bid Security

16.1 EARNEST MONEY DEPOSIT (EMD)

EMD shall also be accepted in form of Insurance Surety Bond as per format and terms and condition in
Form 23 A OR Bank Guarantee in favor of “Board of Deendayal Port Authority, issued by any
Nationalized/Schedule (Except Co operative) Bank only having Its branch at Gandhidham as per enclosed
format valid for 28 days beyond bid validity).Through the form of Bank Guarantees (as per enclosed
format in Section IV) to be uploaded on—(n)procure website

Earnest money Deposit (EMD) should be 1 % of the estimated cost of work and maximum amount of
earnest money should be Rs. 50.00 lacs.

In case of Micro and Small Enterprise (MSEs) holding valid certificate issued by any
agencies/organization under The Ministry of Micro, Small and Medium Enterprises indicating the list of
activity related to the subject tender as per National Industrial classification-2008 mentioned in the table
below only shall become eligible for exemption from payment of Tender fee/EMD. Such bidder shall
upload the scanned copy of valid certificate in preliminary bid in order to become eligible for exemption
from payment of EMD. It may be noted that exemption certificate issued by any other authority will not
be entertained. Earnest money in the form of Bank Guarantee will not be accepted under any
circumstances

Level Description
Section—C Manufacturing
Division — 28 Manufacture of machinery and equipment n.e.c.
Group - 281 Manufacture of general-purpose machinery
Class — 2816 Manufacture of lifting and handling equipment

Sub Class - 28162 Manufacture of other lifting and handling equipment and parts thereof

Or
Level Description
Section—C Manufacturing
Division — 33 Repair and installation of machinery and equipment
Group - 331 Repair of fabricated metal products, machinery and equipment
Class — 3315 Repair of transport equipment, except motor vehicles

Sub Class - 33150 | Repair of transport equipment, except motor vehicles

Or
Level Description
Section — H Transportation and storage
Division — 52 Warehousing and support activities for transportation
Group - 522 Support activities for transportation
Class — 5224 Cargo handling
Sub Class - 52242 | Cargo handling incidental to water transport

i) The EMD upto Rs. 5 lakhs be payable either by online transfer. EMD beyond Rs.5 lakhs is also
payable in the form of Insurance Surety Bond/Bank Guarantee for the entire amount from any
Nationalized Bank / Scheduled Bank except Co-operative Bank having its branch at Gandhidham.
Bank Guarantees submitted as Earnest Money shall be valid for 28 days beyond the validity of the
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bid. Bank Guarantee shall be verified independently by the Port with the bank before finalization of
technical offer. In the event of lack of confirmation of issue of the Bank Guarantee by the Bank, the
bid shall stands disqualified.

Earnest Money Deposit of Rs. 12,55,240/- (Rupees Twelve Lakhs Fifty Five Thousand Two

Hundred Forty Only).

(i) The tender not accompanied with EMD shall not be considered & their technical and price bid will
be returned un-opened. Through on line transfer in PNB bank account no.
2177002100004628 — Deendayal Port Trust (IFSC code PUNB0217700). Scanned copy of
RTGS no. and date of transfer may be uploaded on “(n) procure website.”

a) EMD
gi))The EMD of successful Bidder will be refunded on submission of performance guarantee (in Form
9) as per the tender clause and executing the agreement (in Form 8) as per tender clause. The EMD
of unsuccessful bidders other than L1 & L2 be refunded immediately after ranking of Bids. Earnest
Money of L2 bidder shall be refunded immediately after entering into agreement with L1 and
acceptance of Performance Guarantee from L1.
(ii) EMD will be refunded suo-motto without any application from the Bidders.

(iii)The EMD of successful bidder will be discharged (refunded) after he has signed the Agreement
and furnished the required Performance Guarantee.

(iv) Earnest Money Deposit will not carry any interest.

(b) Bid Security i.e. EMD will be forfeited if: Necessary action shall be taken to disqualify the
bidder from bidding process of any contract with DPA for a period of 03 years and EMD
may be forfeited, if:

(i) The bidder withdraws the Bid after Bid opening during the bid validity;

(if) The bidder does not accept the correction of the Bid-Price, pursuant to any
arithmetic errors;

(iii) The successful Bidder fails within the specified time limit to
a) sign the Agreement or
b) furnish the required performance Guarantee.

(iv) The bidder submits more than one bid.

(v) If L-1 bidder failed to justify the abnormal rate quoted by them or rates not quoted considering
ALC/CLC rate of labour prevailing at the time of bidding, offer of the L-1 bidder shall be rejected,
EMD shall be forfeited and they will be liable for debarring future tender from the DPA bidding for a
period of three years.

17. Alternative Proposals by Bidders
17.1 Conditional offer or Alternative offers will not be considered in the process of tender
evaluation.
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18.
18.1

19.
19.1

19.2

19.3

20.

20.1

Format and Signing of Bid
The Price Bid to be submitted on-line shall be signed digitally by a person or persons duly
authorized to sign on behalf the Bidders.

Amendment of Bidding Documents

Before the deadline for submission of bids, the Employer may modify the bidding documents
by using addenda.

Any addendum thus issued shall be part of the bidding documents and shall be
communicated in writing or by cable to all the purchasers of the bidding documents.
Prospective bidders shall acknowledge the receipt of each addendum by cable to the
Employer.

To give prospective bidders reasonable time in which to take an addendum in to account in
preparing their bids, the Employer shall extend as necessary the deadline for submission of
bids.

Submission of Bids

Submission of Bids

Bidders who wish to participate in the tender will have to procure / should have legally valid

Digital Certificate, as per Information Technology Act-2000, using which they can sign their

electronic bids. The bidders can procure the Digital Certificate from (n) code solutions a

division of GNFC Ltd, who are licensed certifying authority by Government of India. All bids

should be digitally signed. For details regarding Digital signature certificate and related
matters, the bidder may contact the following address:

(n) code Solutions,

A Division of GNFC,

301 GNFC Info tower,

Bodakdev, Ahmedabad.

Tel. 91 79 26857316/17/18

Fax: 91 79 26857321

Mobile: 9327084190 / 9898589652.

E-mail: nprocure@gnvfc.net.

(@) The accompaniments to the tender documents as described under Clause 4.2 shall be
Scanned and submitted On-Line along with Tender documents. However, the originals /
attested hard copies along with tender documents (except Price Bid), signed on bottom
of each page in token of acceptance of Tender Conditions and shall have to be
forwarded subsequently so as to reach the office of The Superintendent Engineer (E)
within 7 days of opening of the tenders.

The envelopes shall be addressed to:

(b) Superintendent Engineer (E)

Deendayal Port Authority
Electrical Division,
Ground Floor,

Port & Customs Building,
New Kandla — 370210.
Gujarat-State.

(c) bear the following identification:

Accompaniments for “Operation & Maintenance Contract of 2 No's ITALGURU
make Harbour Mobile Cranes of 120T capacity along with Grabs and
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comprehensive maintenance of Hydraulic pumps & motors inside cargo jetty
area for a period of Two years”
Bid reference No EL/WK/2878 Name and address of the bidder.

21. Deadline of Submission of the Bids

21.1 Bids must be received by the employer in On-Line System at websites
https://kpt.nprocure.com not later than 15:30 Hrs on 30/09/2025.

21.2 At the time of submission of the tender document, the Bidder shall give an undertaking that
no changes have been made in document. The uploaded version of the Port Tender
Document at https://kpt.nprocure.com websites will be treated as authentic tender and if
any discrepancy is noticed at any stage between the Port's tender document and the one
submitted by the Bidder, the conditions mentioned in the Port’s uploaded document on
https://kpt.nprocure.com websites shall prevail.

21.3 The employer may extend the deadline for submission of bids by issuing an amendment on
DPA website as well as on https://kpt.nprocure.com in which case all rights and obligations
of the employer and the bidders previously subject to the original deadline will then be
subject to the new deadline.

21.4 1In case of tender documents being downloaded from the web site, at the time of submission
of (the hard copy of) the tender document, the tenderer shall give an undertaking that no
change have been made in document. Any discrepancy is noticed at any stage between the
port’s tender document uploaded on https://kpt.nprocure.com and the one submitted by the
tenderer, the conditions mentioned in the port's tender document uploaded on
https://kpt.nprocure.com shall prevail. Besides, the tenderer shall be liable for legal action
for the lapses.

22, Late Bids
22.1  After the deadline of submission of bid, the bids cannot be submitted in the On-Line System.

23. Maodification and Withdrawal of Bids

23.1 Bidders may modify or withdraw their bids before the deadline of submission of bid or
extension if any.

23.2 No Bid can be modified after the last date for submission of Bids.

23.3 Withdrawal or modification of a Bid between the deadline for submission of bids and the
expiration of the original period of bid validity including extension, if any, the bidder can be
disqualified from bidding for any contract with DPA for a period of three years from the date
of notification.

E. Bid Opening and Evaluation

24, Bid Opening

24.1 On the due date and time, the employer will first open Technical bids of all bids received
including modifications.

24.2 In the event of the specified date for Bid opening being declared a holiday by the employer,
the Bids will be opened at the appointed time on the next working day at the same time.

24.3 If any Bid contains any deviation from the Bid documents and / or if the same does not
contain Bid security i.e., Bid Securing Declaration and tender fees in the manner prescribed
in the Bid documents, then that Bid will be rejected and the Bidder will be informed
accordingly.
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24.4

24.5

25,
25.1

25.2
25.3

26.
26.1

26.2

26.3

27.

27.1
27.2

27.3

28

The bids which are technically qualified, their financial bids will be opened. The date of
opening of financial bid will be declared in the https://kpt.nprocure.comand
www.deendayalport.gov.in as well as www.eprocure.gov.in.

The price bid i.e., BOQ will be opened only those bids qualify technically.

Clarification of Bids

To assist in the examination and comparison of Bids, the employer may, at his discretion,
ask any Bidder for clarification of his Bid, including breakup of unit rates. The request for
clarification and the response shall be in writing, but no change in the price of substance of
the Bid shall be sought, offered, or permitted.

No Bidder shall contact the employer on any matter relating to his bid from the time of the
bid opening to the time the contract is awarded.

Any effort by the Bidder to influence the employer’s bid evaluation, bid comparison or
contract award decisions, may result in the rejection of his bid.

Examination of Bids and Determination of Responsiveness

Prior to detailed evaluation of Bids, the employer will determine whether each Bid

(a) has been properly digitally signed,

(b) meets the eligibility criteria defined

(c) is accompanied by the required Bid Securing Declaration and tender fees;

(d) is responsive to the requirements of the Bidding documents.

(e) Goods & Service Tax number to be quoted invariable by bidder.

A substantially responsive Technical and Financial Bid is one which conforms to all the terms,
conditions and specification of the Bidding documents.

If a Technical Bid is not substantially responsive, it will be rejected by the employer, and
may not subsequently be made responsive by correction or withdrawal of the non-confirming
deviation or reservation.

Evaluation and Comparison of Bids

The employer will evaluate and compare only the Bids determined to be responsive.

In evaluating the Bids, the employer will determine for each Bid the evaluated Bid price by
adjusting discounts, if any.

If in the opinion of Engineer In Charge, the rate quoted by successful bidder is abnormally
high / low compared to the estimated cost of the work, the employer may ask the bidder to
produce detailed price analysis for all items of the bill of quantities.

Award of Contract

Award Criteria (Modified as per Clause No. 1 under Special Conditions, Section-
III)

The employer will award the work to the bidder whose bid has been evaluated to be techno
— commercially responsive and the lowest evaluated bid subject to submission of agreement
and performance security.

The employer, if so required, reserves the right to:
(a) split the work and award the work in favour of more than one firm
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29

30.

31.

32.
32.1

32.2

(b) award the work separately as supply, execution, Operation &
Maintenance/Operation/Maintenance as applicable.

Employer’s Right to accept any Bid and to reject any or all.

However prospective bidder(S) may raise query relating to bidding conditions, bidding
process and/or rejection of its bids. The reasons for rejecting a tender or non-issuing tender
to a prospective bidder will be disclosed where written enquiries are made by concerned
bidder.

Letter of Acceptance:
The Chief Mechanical Engineer will issue the Letter of Award (Form No. 8) intimating the
successful bidder about the proposed pre-acceptance of tender.

Notification of Award and Signing of Agreement

i) The Bidder whose Bid has been accepted will be notified for the award by the
employer prior to expiration of the Bid validity period by confirmation in writing. In
this letter (hereinafter and in the Conditions of Contract called the “Letter of Award”)
the contract amount, completion period of the work etc. will be mentioned in line
with the tender conditions.

i) The notification of award will constitute the formation of the Contract subject to the
furnishing of a performance security in accordance with the provisions of tender
condition.

iii) The Agreement will be submitted by successful Bidder within 14 days (National Bid) /
28 days (Global Bid) of issue of the notification of award (Letter of Award). The
agreement will incorporate all correspondence between the employer and the
successful bidder.

Contract Agreement:

The agreement on stamp paper shall be furnished by the Contractor as per the following

guidelines within 14 days (National Bid) / 28 days (Global Bid) from the date of issue of

Letter of Acceptance.

i) The successful Bidder will be required to execute an agreement at his expense on
Three Hundred Rupees (Rs. 300/-) Non-Judicial Stamp Paper in the proper
departmental format (Form 9) for the due and proper fulfilment of the contract within
14 days (national Bid) / 28 days (Global bid) from the date of Letter of Award.

Pending preparation and execution of the contract agreement as above, the tender

submitted by the Contractor together with Chief Mechanical Engineer’s letter / fax accepting

the tender shall constitute a binding contract between the Board and the Contractor.

32.3. The contract period shall be reckoned from the date of issue of Work Order to commence the

work.

i) The original agreement as per the format attached with the tender should be
executed on a stamp paper of appropriate value (at present Rs. 300/-)

i) The Agreement should be submitted in duplicate and the date of execution is to be
kept blank.

iii) Each page of the document is to be signed by the Contractor/ his authorized
representative by indicating his full name.

Page 28



Operation & Maintenance Contract of 2 No's ITALGURU make Harbour Mobile Cranes of 120T capacity along
with Grabs and comprehensive maintenance of Hydraulic pumps & motors inside cargo jetty area for a period
of Two years”

33.

iv) If the Contractor is a partnership firm, then a copy of the Partnership Deed and in
case it is @ Company, a copy of Memorandum and Articles of Association along with
Registration Certificate is to be submitted.

V) If the agreement is signed by a Partner/ a Director/ an authorized person of the firm,
in such case, a certified true copy of the power of attorney/ letter of authority given
by the firm/ company to the signatory of the Contractor firm is to be submitted.

vi) The entire agreement should be in type written form/ computer printed form.

vii) Leaving blanks and insertion of some contents of the agreement with hand writing
should be avoided.

viii)  All corrections/ additions made in the agreement are to be initialled.

Performance Security

Security deposit shall consist of two parts; a) Performance Guarantee to be submitted after
issue of LOA, and b) Retention money to be recovered from Running Bills.

1) Performance Guarantee shall be 10% of the contract price, of which 5% of contract price
should be submitted as Insurance Surety Bond/FDR or Bank Guarantee of
Nationalized/scheduled bank (except Co-operative) Banks having its branch at Gandhidham, or
Digital transfer within (21 days in case of domestics bid and within 28 days in case of global
bids) of receipt of letter of acceptance and balance 5% recovered as Retention Money from
Running Bills. Recovery of 5% of Retention Money to commence from the first bill onwards @
5% of bill value from each bill. Retention Money be refunded within 14 days from the date of
payment of final bill. Balance SD to be refunded immediately not later than 14 days from
completion of defect liability period for final bill.

2) Successful Bidder has to submit the Performance security @ 5% of Contract price within 21 days
of receipt of Letter of Acceptance, failing which the work will not be awarded and the Bid
Security i.e., EMD will be forfeited.

3) The Port Authority will also be at liberty to deduct from performance guarantee or from any sums
of money due or that may become due under any contract with the contractor that may become
due to the employer. This is without prejudice to the rights of the employer under the terms of
the contract. The Bank Guarantee is required to be dispatched by the issuing bank directly to The
Employer by Registered AD Post.

4) The bank guarantee towards performance guarantee cum security deposit will be accepted in
from any nationalized bank/scheduled bank (Except co- operative bank) having its branch at
Gandhidham.

5) The Port Authority may at their option forfeit the Performance Guarantee cum Security Deposit if
the contractor fails to carry out the work or perform or observe the conditions of contract.

6) In case of submission of fraudulent documents with regard to Bank Guarantee/Insurance Surety
Bond (Form 8A) against Performance Security by the Bidder shall be treated as major violation of
the Tender procedure and in such cases, Black listing the contractor for the next three years.

7) The balance Performance Guarantee cum Security Deposit will be released after successful
completion of guarantee period.
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34.

35.

36.
36.1

8) If applicable, the documentary evidence (copy of paid challan in government treasury) of welfare

cess @1% of work done or as amended by statutory authority from time to time, paid on final bill
shall be submitted before releasing the performance guarantee.

9) BG submitted by the contractor should remain valid for a period of 60 day beyond the date of

completion of all contractual obligations of the concerned contractor including defect liability
period.

Issue of Work Order

Work order will be issued indicating the Contract value, completion period etc. after
submission of Performance Security Deposit and Contract Agreement on Non-Judicial Stamp
Paper by the successful bidder as per Tender Conditions.

Time Schedule
The Contract shall be effective from the date of issue of Work Order and the work shall be
completed within 24 month from date of issue of Work Order.

Corrupt or Fraudulent Practices

The employer requires that Bidders / Suppliers / Contractors under this contract, observe the

highest standard of ethics during the procurement and execution of this contract. In

pursuance of this policy, the employer:

(a) defines the following for the purpose of these provisions:

(i) “Corrupt practice” means the offering, giving, receiving or soliciting of
anything of value to influence the action of a public official in the procurement
process or in contract execution; and

(ii) “fraudulent practice” means a misrepresentation of facts in order to influence
a procurement process or the execution of a contract to the detriment of the
employer, and includes collusive practice among Bidders (prior to or after bid
submission) designed to establish bid prices at artificial non-competitive levels and to
deprive the employer of the benefits of free and open competition.

(b) will reject a proposal for award of work if he determines that the Bidder
recommended for award has engaged in corrupt or fraudulent practices in competing
for the contract in question.

(©) will declare a Bidder ineligible, either indefinitely for a stated period of time, to be
awarded a contract/contracts if he at any time determines that the Bidder has
engaged in corrupt or fraudulent practices in competing for or in executing, the
contract.

Signature & Seal Superintendent Engineer (E)
Of Contractor Deendayal Port Authority
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SECTION —II

GENERAL CONDITIONS OF CONTRACT

1. Definitions
In the Contract (as hereinafter defined) the definition of the following words and expressions
shall have the meanings hereby assigned to them except where the context otherwise
requires:

a. “Employer” means Board of Deendayal Port Authority, a body corporate under the Major
Port Authorities Act.2021, by notification issued by the Government of India, acting through
its Chairman, Dy. Chairman or Chief Mechanical Engineer or any other officers so nhominated
by the Board.

b. “Contractor” means the person or persons, firm, corporation or company whose tender has
been accepted by the employer and includes the Contractor’s servants, agents and workers,
personal representatives, successors and permitted assigns.

C. “Contract” means and includes Tender Documents, Instructions to Bidders, General
Conditions of Contract, Drawings, Specifications, and Schedules etc., any amendments
thereto, Bid, Letter of Intent, Contract Agreement and the work order.

d. “Contract Price” means the total sum of money to be paid by the employer to the
contractor on timely completion of the contract work as per Contract including payment for
extra work, i.e. as per defined and applicable items of the terms of payment, including any
taxes and excise duties to be paid to state or central Government.

e. “Specifications” means the specification referred to in the tender documents and any
modifications thereof or additions thereto or amendments thereto as may be from time to
time be furnished or approved in writing by the employer.

f. “Chief Mechanical Engineer” shall mean the Chief Mechanical Engineer of Deendayal Port
Authority.

g. “Work"” or “"Works"” shall mean the whole of the plant and materials to be provided and
work to be done executed or carried out by the contractor under the contract.

h. The “Site” shall mean the whole of the premises, buildings and grounds in or upon which
the system or works is or are to be provided, executed, erected, done or carried out.

i The “Schedule” shall mean the schedule or Schedules attached to the specifications.

j- The “Drawings” shall mean the drawings, issued with the specification which will ordinarily
be identified by being signed by the Chief Mechanical Engineer and any further drawing
submitted by the contractor with his tender and duly signed by him and accepted or
approved by the Chief Mechanical Engineer and all other drawings supplied or furnished by
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the contractors or by the Chief Mechanical Engineer in accordance with these contract
conditions.

“Trials” and “Tests” shall mean such trials and tests as are provided for in these
conditions of contract and described in the specification and shall include all other tests to be
carried out as per the requirement of the ‘employer’.

“Approved” or “Approval” shall mean approval in writing.

“Engineer-in-charge/Nodal officer” shall mean any officer/Engineer authorized by Chief
Mechanical Engineer for purpose of this contract.

“Day” re calendar days, “months” are calendar months

“Equipment” is the contractor’s machinery and vehicles brought temporarily to the site to
construct the works.

“Material” are all supplies, including consumables, used by the contractor for incorporation
in the works.

“Plant” is any integral part of the works which is to have mechanical, electrical, electronic or
chemical or biological function.

Use of Contract Document:
The Contractor shall not, without prior consent, make use of any document except for
the purpose of performing this contract.

Change Orders:

At any time during the execution of the contract, by a written notice to the Contractor,
changes may be made in the general scope of contract. The Engineer In-charge (EIC), with
due approval of competent authority, may make any changes in the quality and / or
quantity of the work or any part thereof that may, in his opinion, be necessary and for that
purpose the Engineer In-charge shall have the power to order the Contractor to do and the
Contractor shall do any of the following:

Increase or decrease or split the quantity of work included in the contract,

Omit any such work,

Change the character, quality or kind of any such work,

Change the dimensions of any such work,

Change in Location

Execute additional work of any kind necessary for completion of the work under the contract,
and no such change shall in any way vitiate or invalidate the contract but the cost, if any,
arising out of all such changes shall be taken into account in ascertaining the total amount of
the contract price. Where the rate is available in the contract and the same is applicable to
the additional work, in the opinion of the EIC, the cost of the additional work shall be
determined as per this available rate. But, if the rate for additional work is not available in
the contract, the same shall be determined by the EIC taking into account the market rate
and labour cost at the site for similar works and shall be final.
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g.

5.2

5.3

Deviations from the specifications as contained in the tender agreement including the make /
model, shall not be accepted. In case of any such deviation, payment shall not be made for
that part of the work / item, even if it is meeting the functional requirements and has been
accepted by the purchaser. The payment for such portion of the work / item can only be
released if the contractor makes good the deviations before the expiry of the warranty
period so as to meet the specifications of the tender agreement in all respects.

Resolution of Dispute

a) The Board and the Contractor shall make every effort to resolve amicably by direct
informal negotiations, any disagreement or dispute arising between them in connection with
the contract. However, in case of failure of negotiation between the Board and the
Contractor, the parties shall refer their present and future disputes relating to the
contract itself or arising out of or concerning or in connection with or in consequence of
the contract to the Chairman, DPA whose decision shall be final and binding on both the
parties. The contract shall be governed by the Indian Contract Act, 1872.

b) Jurisdiction of Courts:

All such disputes, which could not be settled at the intervention of Chairman, DPA, shall be
subjected to the jurisdiction of the courts at Gandhidham.

Force Majeure:

In the event that the Contractor is delayed in performing its obligations in the contract, and
such delay is caused by force majeure including war, civil resurrection, strikes (other than
the strike solely by the Contractor’'s men), fire, flood, epidemics, earthquakes, extremely
adverse climatic conditions, such delay may be excused and the period of such delay may be
added to the time of performance of the obligations without any addition to the contract
price.

If a force majeure situation arises, the Contractor shall promptly notify the Board in writing
of such condition and the cause thereof, but not later than 7 days from it’s occurrence.
Unless otherwise directed by the Board in writing, the Contractor shall continue to perform
its obligations under the contract as far as reasonably practicable. The Contractor shall
demonstrate to the Board’s satisfaction that it has used its best endeavor to avoid or
overcome such causes of delay and the parties will mutually agree upon remedies to
mitigate or overcome such causes of delay without having any right to any claim on account
of such force majeure.

In any other situation, which is beyond the reasonable control of the Contractor in the
opinion of the Engineer In-charge, and where the Contractor has promptly notified the Board
in writing about such situation, it may be considered as “Force Majeure” situation.

Compliance with Statutes, Regulations:

The Contractor shall comply in all respects, with all statutes and regulations as may be
necessary, including clearance from State/Central Govt. authorities, Pollution Control
Boards, labour enforcement and local authorities. The Contractor shall, at all times during
the continuance of the contract, so far as it may be necessary, comply with all the existing
enactments including Central and State legislation as well as any by-laws of any local
authorities regarding labour, particularly the Minimum wages Act, Factories Act, Workmen's
Compensation Act, Employees’ Provident Fund and Family Pension Fund Act, Employees’
State Insurance Act, Contract Labour (Regulation and Abolition) Act, Payment of Wages Act,
Maternity Benefit Act, National and Festival Holidays Act, Shop and Establishment Act, The
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Apprentice Act and keep DPA indemnified against any loss or claim arising out of
contravention of the provisions of the above said enactments by the Contractor. The price
quoted by the Contractor in the Bill of Quantity shall be deemed to include all expenses
whatsoever the Contractor may be required to incur for the compliance with the provisions
of the above said legislation. The Contractor shall make necessary arrangements for DPA to
witness the payment made by the Contractor to his staff and labour.

Payment Terms: (Modified as per Clause No. 1(B) under Special Conditions, Section-
III)
All payments shall be made in Indian rupees unless specifically mentioned.

(I) In respect of tender for supply and installation (Changes to be made as per
nature of the Work)

i 70% of above item rate against receipt of material at site in good condition after
obtaining insurance cover as per tender condition (if TPI appointed then after
inspection & certification of the same by Third Party Inspection Agency).

ii. 20% of item rate after completion of erection, installation, testing and
commissioning, etc. (if TPI appointed then after inspection & certification of the same
by Third Party Inspection Agency) and 90% of item rate for item covers only
supply/laying/fixing (if any).

iii. 10% will be released after successful completion of whole work (if TPI appointed
then after inspection & certification of the same by Third Party Inspection Agency).

II) In respect of lump sum work (Changes to be made as per nature of the
Work)

i) 95% payment after deducting 5% as retention money towards performance security

NOTE:

The payment shall be made through RTGS /NEFT and the Contractor should be furnished

following details:-

Bank Payment Agreement Form

Name of Party

Account No.

Branch Name

Branch Station

IFSC code of the bank

MICR code

g. Accepted for - NEFT payment or

RTGS payment

Declaration by the party

I/We hereby declare that the above information furnished by me is correct and DPA is

requested to pay my / our dues to this account for this work is concerned.

SO Q0T

Signature of the party with the seal
Declaration by the bank
It is hereby informed that the details mentioned by the party is correct as per our records
and any payment made by DPA to this account will be accepted either by RTGS/NEFT.
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8.2

8.3

8.4

8.5

10.

11.

11.1

Signature of the bank manager with the seal.

Insurance (Modified as per Clause No. 2 under Special Conditions, Section-III):
The contract shall provide in the joint names of the employer and the contractor, insurance
cover from the start date to the end of guarantee period for the following events which are
due to the contractor risk:

a) loss of or damage to the works, plan and materials

b) loss of or damage to equipment

c) loss of or damage of property (except the works, plant, materials and equipment) in
connection with contract, and

d) personal injury or death

Policies and certificates for insurance shall be delivered by the contactor to the engineer in
charge or his nominee before the commencement of work. All such insurances shall provide
for compensation to be payable to the types and proportions of currencies required to be
rectify the loss or damage incurred.

Alterations to the terms of insurance shall not be made without the approval of the engineer
in charge or his nominee,

All the materials shall stand insured from the time of arrival at site till commencement of
erection against fire, pilferage, damage and against natural calamities for the value of 90%
of each item.

During erection and till the work is completed and satisfactory taken over by the D.P.T after
testing the materials shall stand covered by suitable erection insurance also for the value of
110% of the item. The charges for the insurance shall be borne by the Contractor.

Time Extensions:

The Contractor may claim extension of the time limits in case of;

i) Changes ordered by Deendayal Port Authority.

i) In case work is delayed on DPA’s Account, i.e. due to delay in approval of drawings,
non-availability of site clearance or any other reason, DPA will consider time extension of
merit. However, no compensation will be paid to the Contractor if work is delayed on
DPA’s account. The Contractor shall submit the request for extension, within 30 days of
occurrence of such delay, clearly indicating the justification for such extension.

iii) Force Majeure.

iv) All the incidents of delay should be entered in the hindrance register which will be base
for granting any extension.

Time is the essence of the contract:

Time is the essence of the contract and the Contractor shall ensure that all the obligations
under the contract are completed within the agreed time schedule. The Contractor shall be
solely responsible for all the delays including the delays caused by its vendors. In case of
delay in progress of the works, Deendayal Port Authority reserves the right to withhold the
payment, cancel the contract unilaterally or complete the work departmentally.

Liquidated Damages (Modified as per Clause No. 3 under Special Conditions,
Section-III):

In case of delay in completing the contract, liquidated damages (LD) may be levied at the
rate 2% of the contract value per week or delay or part thereof subject to a maximum of

10% of the contract price.
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11.2

11.3

11.4

11.5

11.6

12.
12.1

12.2

13.

14.
14.1

The employer, if satisfied that the works can be completed by the contractor within a
reasonable time after the specified time for completion may allow further extension of time
at its discretion with or without the levy of LD. In the event of extension of time at its
discretion with LD the employer will be entitled without prejudice to any other right or
remedy available in that be half percent (2%) of the contract value of the works for each
week or part of the week subject to the ceiling 10% of contract value.

The employer, if not satisfied that the works can be completed by the contract, and in the
event of failure on the part of the contractor to complete work within further extension of
time allowed as aforesaid shall be entitled without prejudice to any other right or remedy
available in that behalf to rescind the contract.

The employer, if not satisfied with the progress of the contract and in the event of failure of
the contract to recoup the delays in the mutually agreed time frame, shall be entitled to
terminate the contract.

In the event of such termination of the contract as described in clauses (11.3) or (11.4) or
both, the employer shall be entitled to recover LD up to ten percent (10%) of the contract
value and forfeit the security deposit made by the contract besides getting the work
completed by other means at the risk and cost of the contractor.

In case part / portion of the work can be commissioned and port operates the portion for
commercial purpose, the rate of LD will be restricted to the uncompleted value of work, the
maximum LD being on the entire contract value.

Variations:

Variation in Conditions of Contract:

In case of any variation in Instructions to Bidders (ITB), General Conditions of Contract
(GCC) and the Special Conditions of Contract — if any special conditions of contract shall
prevail. But in case of any requirement / condition specified in the Scope of Work, it shall
prevail over all other conditions.

Variation in Quantities of Schedule — B:

The overall as well as individual variations shall be £ 30% in quantity for which the rate
quoted by the bidder and accepted by the employer shall be applicable.

Acceptance: (Not Applicable)

Upon completion of work under this contract, the Board may accept the works and / or
services after installation, if defects or shortcomings are not considered essential and, the
Contractor agrees to make good the deficiencies in confirmation with this contract. No work
shall be accepted before the Contractor clears the site of scraps, unused materials, work
shed, equipment and all such materials which were used for execution of the work and not
required any more at the work site. Also, the Contractor has to submit all the documents and
final “as built” drawings as per the contract agreement without which no work shall be
treated as complete.

Completion Certificate shall be issued by the employer after satisfactory completion of work
as per tender and after taking trial.

Guarantee

The guarantee/Warranty period shall be valid up to 6 / 12 months (6 months for repairs and
12 months for new works including supplied items) with effect from the date of acceptance
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of the work and/or services, unless otherwise specified in the scope of work/Special
Conditions of Contract (SCC).

14.2 The Contractor shall warrant the Board that the goods and services under this contract will

comply strictly with the contract, shall be first class in every particular case and, shall be free
from defects. The Contractor shall further warrant the Board that all materials, equipment
and the supplies furnished by him will be new and fit for their intended purposes.

14.3 The Board shall promptly notify the Contractor in writing of any claim arising under this

14.4

15

16.

17.

Warranty. Upon receipt of such notice, the Contractor shall promptly repair or replace the
defective goods and/or services at no cost to the Board.

If the Contractor, having been notified, fails to rectify the defects in accordance with the
contract, the Board may proceed to take such remedial action as may be necessary, at the
Contractor’s risk and cost.

Taxes:

GST Clause:

The contractor shall quote the price exclusive of GST. The contractor shall quote prevailing
GST rate separately, which shall be reimburse by DPA after ascertaining necessary
compliance as per Goods & Service Tax Act, 2017.

All other duties, taxes, cesses applicable if any, shall be borne by the contractor.

Deduction of Income-Tax:

Income-Tax deductions & surcharge and GST + TDS under GST Act as applicable thereon
shall be made good while making payments due to the contractor for carrying out the work
and only net amount shall be paid as directed by the Central Board of Direct Taxes, Ministry
of Finance, Government of India.

Tax: The rates quoted by the contractor shall be deemed to be inclusive of the taxes,
duties etc. (except GST) which the contractor will have to pay for the performance of this
contract. The employer will perform such duties in regard to the deduction of such taxes at
sources as per applicable law.

Deduction:

16.1 Deduction of taxes/income tax at source shall be made from the any bill of the
Contractor in accordance with the prevailing rules of Govt.

16.2 While performing under the contract, the damages caused by the Contractor or his
workers to any of the Port Authority property shall be promptly made good by the
Contractor at his own cost. In case the Contractor fails to repair/replace the damage,
Deendayal Port Authority shall have the right to take steps to make good the
damages and all the cost on this account shall be recovered from the bills of the
Contractor or any money due to the Contractor from this contract or any other
contract or any other transaction. In determination of the damage, the opinion of the
Engineer-In-charge (EIC) shall be conclusive.

16.3 Any dues arising out of failure on the part of the Contractor to carry out any
obligation under the contract shall be deducted from the bills of the Contractor or
from any money due to the Contractor from this contract or any other contract.

Subcontracts:
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18.

19.

20.

21.

22,

23.

23.1

The Contractor shall not be allowed to engage any sub-contract for all or any part of this
contract.

Idle Charges:

All efforts shall be made for timely supply of materials and/or equipment where it is included
in the scope of Deendayal Port. However, the Contractor shall not be entitled to any idle
charges for delay in supply of materials and/or equipment by the Port Authority. Further, in
case of any delay due to stoppage of work ordered by the Port Authority to avoid
interruption in other important activities of Port Authority or any other reason, the Contractor
shall not claim any idle charges.

Personal Protective Equipment: (PPE)

The Contractor shall be solely responsible, at his own cost, for the supply of required PPE to
his workers and staff and he shall also ensure the use of PPE such as helmets, nose masks,
hand gloves etc. by his staff at site.

Conduct:

The Contractor, at all times during the tenure of contract, shall take all measures to prevent
any unlawful, riotous or disorderly conduct by or amongst his staff at the site and for the
preservation of peace and protection of persons and property at the work site as well as in
the enactment of the works.

Accident:

The Contractor shall, within 24 hours of the occurrence of any accident, at or about the work
site or in connection with execution of the contract, report such accidents to the Engineer-
In-Charge giving all the details in writing. He shall also provide additional information about
the accident as requested by the EIC.

Watch and ward:

During the execution of the contract, it shall be the responsibility of the Contractor to
arrange watch and ward of the work including the raw materials, machine/equipment/system
used for the work at his own cost till the date of acceptance of the work by Deendayal Port
Authority.

Termination:

The Board may, without any prejudice to any other remedy for breach of contract, by

written notice of default sent to the Contractor, terminate the contract in whole or in part:

23.2

(i) if the Contractor fails to execute the work within the period as specified in the
contract or any extension granted by the Board;

(i) if the Contractor fails to perform any other obligation under the contract and if the
contractor does not cure the same after receipt of a notice of default, the nature of
default as well as the time within which the default has to be cured by the
Contractor.

In the event of Board’s termination of the contract in whole or in part, the Board may

execute the remaining work or procure goods similar to those undelivered by the Contractor

Page 38



Operation & Maintenance Contract of 2 No's ITALGURU make Harbour Mobile Cranes of 120T capacity along
with Grabs and comprehensive maintenance of Hydraulic pumps & motors inside cargo jetty area for a period
of Two years”

23.3

23.4

23.5

23.6

24.

and the Contractor shall remain liable to the Board for any excess cost for such works or

goods and risks, if any.

The Board will pay the Contractor, for all the items that are completed and ready for

delivery, within 30 days after termination. The payment shall be made only after all the

afore-mentioned goods are supplied to and accepted by Deendayal Port Authority. The
amount so decided by the Engineer-in-Charge in this regard shall be final and binding.

In case of termination of contract for default by the Contractor, the Board may not permit

the Contractor to participate in any of the future tender of Deendayal Port Authority for a

period decided by DPA.

The employer may terminate the contract if Contractor causes a fundamental breach of the

contract.

Fundamental breaches of contract include, but shall not be limited to the following:

a) The contractor stops work for 28 days and the stoppage has not been authorized by
the Engineer-in-Charge or his nominee.

b) The contractor becomes bankrupt.

C) The contractor has delayed the completion of works by the number of days for which
the maximum amount of liquidated damages can be paid as defined in the contract
data and

d) If the contractor, in the judgment of the employer has engaged in corrupt or
fraudulent practices in competing for or in the executing the contract.

e) For the purpose of this paragraph: “corrupt practice” means the offering, giving
receiving or soliciting of anything of value to influence the action or public officials in
the procurement process or in contract execution. “Fraudulent practice” means a
misrepresentation of facts in order to influence a procurement process or the
execution of a contract to the detriment of the employer, and includes collusive
practice. Bidders (prior to or after bid submission) designed to establish bid prices at
artificial non-competitive levels and to deprive the employer of the benefits of free
and open competition”.

f) If the contract is terminated the Contractor shall stop work immediately, make the
site safe and secure and leave the site as soon as reasonably possible.

g) Any material lying at site will not be removed without the prior written permission of
Engineer In Charge.

Arbitration Clause:

)] The Arbitration Award may be referred to a Conciliation Committees/ Councils
comprising of independent subject expert in order to ensure speedy disposal of the case, as
per Conciliation Act.

(I)  The award of the Conciliation Committee/ Council if agreed by both the sides may
then be placed for consideration of the Board of Authorities of the Port subject to the
delegation of power.

(III)  Except where otherwise provided in the contract, all questions and disputes relating
to the meaning of the specifications, designs, drawings and instructions herein before
mentioned and as to the quality of workmanship or materials used on the work or as to any
other question, claim, right, matter or any other thing whatsoever, in any way arising out of
or relating to the contract, designs, drawings, specifications, estimates, instructions, orders,
or to the conditions or otherwise concerning the work or regarding the execution or failure to
execute the same whether arising during the progress of the work or after the completion
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25.

thereof as described hereinafter shall be referred to the Chairman for sole arbitration by
himself or by any officer appointed by him.

(Iv) It will be no objection to any such appointment that the arbitrator is an employee of
the Board or the Government, that he had to deal with the matters to which the contract
relates and that in the course of his duties as an employee of the Board of the Government,
he had expressed views on all or any of the matters in dispute or of difference.

The arbitrator, who has been dealing with the arbitration case, being transferred or vacating
his office or in the event of his death or being unable to act for any reason, the Chairman
then holding the office shall arbitrate himself or appoint any officer to act as arbitrator.

V) It is also a term of this contract that no person other than the Chairman himself or
any officer appointed by him shall act as arbitrator.

(VI) It is a term of this contract that only such questions and disputes as were raised
during the progress of other work till its completion and not thereafter shall be referred to
arbitration. However, this would not apply to the questions and disputes relating to liabilities
of the parties during the guarantee period after completion of the work.

(VII) It is a term of the contract that the party invoking arbitration shall give a list of
disputes with amount of claim in respect of each said disputes along with the notice seeking
appointment of arbitrator.

(VIIT) Itis also a term of the contract that if the Contractor does not make any demand for
appointment of arbitrator in respect of any claims/disputes in writing, as aforesaid, within
120 days of receiving the intimation from the Engineer —in-charge that the final bill is ready
for payment, the claim of the Contractor shall be deemed to have been waived and
absolutely barred and the Port Authority shall be discharged and released of all liabilities
under the contract in respect of these claims.

(IX) It is also a term of the contract that the arbitrator shall adjudicate only such
disputes/claims as referred to him by the appointing authority and give separate award
against each dispute/claim referred to him. The arbitrator will be bound to give claim wise
detail and speaking award and it should be supported by reasoning.

(X) The award of the arbitrator shall be final, conclusive and binding on all the parties to
Contractor.

(XI)  The arbitrators from time to time, with the consent of both the parties, enlarge the
time for making & publishing the award.

(XII) Arbitration shall be conducted in accordance with the provisions of Indian Arbitration
Act, 1996 or any statutory modifications or enactment thereof and rules made there under
and for the time being in force shall apply to the arbitration proceeding under this clause.
(XIII) It is also a term of the contract that if any fees are payable to the arbitrator, this
shall be pied equally by both the parties.

(XIV) 1t is also a term of a contract that the arbitration shall be deemed to have been
entered on the reference on the date he issues the first notice to both the parties calling
them to submit the statement of claims and counter statement of claims.

(XV)  Venue of the arbitration shall be such place as may be fixed by the arbitrator at his
sole discretion.

Indemnification:

The Contractor shall indemnify, protect and defend at its own cost, Deendayal Port Authority
and its agents & employees from & against any/all actions, claims, losses or damages arising
out of
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26.

27.

28.

29.
29.1

29.2

30.
0]
(i)
(iii)
(iv)

31.

32.

a. any violation by the Contractor in course of its execution of the contract of any legal
provisions or any right of third parties;
b. Contractor’s failure to exercise the skill and care required for satisfactory execution of

the contract.

Engineer-in-Charge or his nominee’s Decisions

Except where otherwise specifically stated, the Engineer-in-Charge or his nominee will decide
contractual matters between the employer and the Contractor in the role representing the
employer.

Delegation

The Engineer-in-Charge or his nominee may delegate any of the duties and responsibilities
to other people after notifying the Contractor and may cancel any delegation after notifying
the Contractor.

Communications
Communications between parties which are referred to in the conditions are effective only
when in writing. A notice shall be effective only when it is delivered (in terms of Indian
Contract Act 1872).

Personnel:

The Contractor shall employ the key personnel hamed in the Schedule of Key Personnel as
referred to in the Contract Data to carry out the functions stated in the Schedule or other
personnel approved by the Engineer-in-Charge. The Engineer-in-Charge will approve any
proposed replacement of Key personnel only if their qualifications, abilities, and relevant
experience are substantially equal or better than those of the personnel listed in the
Schedule.

If the Engineer-in-Charge asks the Contractor to remove a person who is a member of the
Contractor’s staff of his work force stating the reasons, the Contractor shall ensure that the
person leaves the Site within seven days and has no further connections with the work in the
Contract.

Employer’s Obligation (Modified as per Clause No. 4 under Special Conditions,
Section-III)

Electricity, water and land for execution of the work at site shall be provided on payment of
applicable tariff of the employer subject to availability. If DPA is unable to provide electricity
and water the same will be arranged by the contractor at his own cost.

The employer will not provide Port Authority quarters, during the tenure of contract.
Administrative support only, for obtaining clearance from any statutory authority, shall be
provided by the employer.

On successful completion of all the obligations under the contract and on the request of the
Contractor, the employer shall issue a “"Completion Certificate with the approval of the Chief
Mechanical Engineer, the employer.

Queries about the Technical Data
The Engineer-in-Charge will clarify queries on the Technical Data.

Approval by the Engineer-in-Charge or his nominee.
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33.

34.

35.

36.

The Contractor shall submit the makes of material, equipments, specifications and drawings
for proposed Work to the Engineer-in-Charge, who is to approve them subject to compliance
with the Technical specifications and drawings.

The Engineer-in-Charge or his nominee’s approval shall not alter the Contractor’s
responsibility for the work.

All drawings prepared by the contractor for the work if any, are subject to prior approval by
the Engineer In Charge or his nominee before procurement / execution.

Discoveries

Anything of historical or other interest or of significant value unexpectedly discovered on the
site is the property of the employer. The contractor is to notify the employer or his nominee
of such discoveries and carry out the instructions of employer or his hominee for dealing
with them.

Access to the site

The contractor shall allow the Engineer in charge or his hominee and any person authorised
by him access to the site to any place where work in connection with the contract is being
carried out or is intended to be carried out and to any place where materials or plant are
being manufactured, fabricated and/or assembled for the work.

Instructions
The contractor shall carry out all instructions of the engineer or his hominee which comply
with applicable laws where the site is located.

Safety
The Contractor shall be responsible for the safety of all activities on the Site.

Quality Control

37.

38.
38.1

38.2

39.

Identification of Defects

The Engineer-in-Charge or his nhominee shall check the work carried out by Contractor and
notify the Defects found if any. The Engineer-in-Charge or his nominee may instruct the
Contractor to rectify the Defect.

Correction of Defects

The Engineer-in-Charge or his nominee shall give notice to the Contractor of any Defects
before the end of the Defects Liability Period (Guarantee Period), which begins at
Completion and is defined in the Contract Data. The Defects Liability Period shall be
extended for as long as Defects remain to be corrected.

Every time notice of a Defect is given the Contractor shall correct the notified Defect within
the length of time specified by the Engineer-in-Charge or his nominee’s notice.

Uncorrected Defects

If the Contractor has not corrected a Defect within the time specified, the Engineer-in-
Charge or his nominee will assess the cost of having the Defect corrected, and the
Contractor will pay this amount.

Employer’s right of Rejection:

The employer shall reserve the right to reject a part portion or consignment thereof within a
reasonable time after actual delivery thereof at the place of destination, if consignment is not
in all respects in conformity with terms & conditions of the contract whether on account of
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41.

42,

43.

44,

45.

46.

any loss, deterioration or damage before dispatch or delivery or during transit or otherwise
whatsoever.

Removal of Rejected goods:

Rejected goods shall under all circumstances lay at the risk of the contractor from the
moment of rejection and if such goods are not removed by the contractor within 21 days
from the date of intimation from the Engineer-in-Charge. Engineer-in-Charge may either
return to the contractor at the risk and cost of the contractor by such mode of transport as
the Engineer-in-Charge may select or dispose off such material at the contractor’s risk on his
account and retain such portion of the sale proceeds as may be necessary to recover any
expenses incurred in such disposals.

Use of Contract Document:
The Contractor shall not, without prior consent, make use of any document except for the
purpose of performing this contract.

Memorandum of Settlement:

The Contractor shall not sign any memorandum of settlement with any agency such as Trade
Unions etc. in any form at any level without the prior written permission of the employer in
relation to any work under taken by him in the Port premises.

Deviations:

The bidder must read the tender document carefully and prepare the bid for submission. It is
important to note that deviations, if any, must be brought out clearly in the technical offer,
which shall be examined by Deendayal Port Authority. If the deviation statement submitted
by the bidder does not contain any item, then it shall be construed that the bidder has
accepted the same and no request from the Contractor, for any change, shall be accepted by
DPA at a later stage. In any case, no change in specifications given in the tender agreement
shall be permitted. However, only in unavoidable circumstances, Deendayal Port Authority
may consider such requests from the Contractor, provided the Contractor submits it’s
request with adequate justification.

Approvals:

The Engineer-in-Charge shall give specific approval in writing within 7 Days to Contractor
after written submission regarding Makes of Material to be used for the Contract and
Drawings, if any to be furnished by the Contractor to Engineer-in-Charge for approval. Any
corrections to be suggested by Engineer-in-Charge in drawings, the days taken for
rectification in drawings shall be in account of the Contractor.

Third Party Inspection:
(Modified as per Clause No. 5 under Special Conditions, Section-III)

The Third Party Inspection Agency shall be arranged by DPA and cost of Third Party
Inspection mentioned below shall be borne by DPA.

The Third Party Inspection Agency will carry out approval of drawings if any, material
inspection at manufacturer’s works/site, dispatch clearance from manufacturer’s work,
certification for releasing stage payments as per payment terms of contract for all the
material as per schedule/work till taken over by DPA.

The Third Party shall carry out inspection of work as per tender specification/relevant
standard.
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iv. The above stage payment shall be released after certifying by the third party and copy
of the same shall be produced by Contractor for releasing the stage payment as per
Payment Terms.

47. Bar Chart (Not Applicable)
The Contractor shall submit a bar chart, before signing the agreement, clearly indicating the
plan for timely execution of the work. The bar chart must indicate the individual activities
and commencement and completion dates of each activity. The bar chart shall be used for
monitoring the progress of the work.

48. Engagement of Labour:
The contractor shall, unless otherwise provided in the Contract, make his own arrangements
for the engagement of all staff and labour, local or other, and for their payment, housing,
feeding and transport.

49. Police verification of contract labour
The Contractor who has been awarded the job through Work Order shall furnish necessary

Police Clearance Certificate in respect of character and
%antecedents of all Contract Labourers engaged by them, before commencing the work at
site.

This will be a part of Contractual Agreement, as entire Cargo Jetty, Qil Jetty area has been
declared as “Prohibited Area”. Contractor who would be awarded contract is required to
comply with the above requirements.

Contractor shall obtain such Police Clearance Certificate from Police available against a
nominal fee per Certificate and they will submit this Certificate giving Work Order reference
on it, to the Office of the Engineer In Charge of respective Divisions, to be forwarded to
Commandant, CISF which our Security Department along with request for issuance of Entry
Passes.

The Contractor shall, if required by the Engineer-in-Charge, deliver to the Engineer-in-Charge
a return in detail, in such form and at such intervals as the Engineer-in-Charge may
prescribe, showing the staff and numbers of the several classes of labour from time to time
employed by the Contractor on the Site and such other information as the Engineer-in-
Charge may require.

a) Submission of Labour Reports by Every Fortnight:

The contractor shall submit, by the 4" and 19% of every month, to the Engineer-in-Charge a

true statement showing, in respect of the second half of the preceding month and the first

half of the current month respectively.

1. The number of labourers employed by him on the work.

2. Their working hours.

3. The wages paid to them.

4 The accidents that occurred during the said fortnight showing the circumstances
under which they happened and the extent of damage and injury caused by them,
and

5. The number of female workers who have been allowed Maternity Benefit, according
to clause 19 F and the amount paid to them, failing which, the Contractor shall be
liable to pay to Government a sum not exceeding Rs. 200/- for each default or
materially incorrect statement. The decision of the Engineer-in-Charge shall be final in
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50.

51.

52.

53.

54.

55.

deducting from any bill due to the contractor the amount levied as fine and be
binding on the contractor.

b) No Labour Below 14 Years:

No labour below the age of 14 (fourteen) years shall be employed on the work.

Registers to be maintained at site:

1. Site order Book:

A site order book is to be maintained by the contractor at the site. The work orders and
instructions written in the site order book shall be deemed to have been legally issued to the
contractor shall sign each entry in the site order book as a token of his having seen the
same. The site order book shall be property of the Board and shall be handed over to the
Engineer-in-charge of the work in good condition on the completion of the work or whenever
required by the Engineer-in-charge or his authorized representative.

2. Hindrance Register

Every type of hindrance arising during the execution of work should be invariably recorded in
the hindrance register. The Hindrance Register is to be maintained by the Engineer In
Charge at the site. The contractor shall sign each entry in the hindrance Register as a token
of his having seen the same. The Hindrance Register shall be property of the Board.

No damage, hindrance or interference to the Port activities:

In case of carrying out any hot work such as gas cutting and welding necessary regulations,
prevailing at Deendayal Port Authority for such works shall be observed by the tenderer and
necessary fire watch permit and No Objection Certificate shall be obtained from the
concerned authorities of the port and necessary charges at the scale of rate prevailing in the
port at that time shall be paid by the contractor.

Tools & Tackles:

All the tools, tackles, bricks, cement, ladders etc. for executing the work will have to be
arranged by the contractor at his own cost. Arrangement for storing the materials, tools etc.
will also have to be made by him. The EMPLOYER shall not be responsible for any theft/loss
of any materials, tools, etc. stored/brought by the contractor for execution of work within
the Port area.

Hot work: (Modified as per Clause No. 16 under Special Conditions, Section-III)

In case of carrying out any hot work such as gas cutting and welding necessary regulations,
prevailing at Deendayal Port Authority for such works shall be observed by the tenderer and
necessary fire watch permit and No Objection Certificate shall be provided by DPA free of
cost obtained from the concerned authorities of the port.

Indian Dock Safety Regulations:
Necessary Indian Dock Safety Regulations for the safety purpose shall be adhered to by the
contractor and he will be held responsible for any violation of the same.

Valid Electrical Contractor License and Electrical Supervisor Certificate: (Modified
as per Clause No. 21 under Special Conditions, Section-III)

The contractor shall have valid electrical contractor’s licence for carrying out electrical work
of nature involved in this tender obtained from the Commissioner of Electricity, Energy &
Petrochemical Department, (Inspection wing), Block No.18, 6™ floor, Sector No.II, Udyog
Bhavan, Gandhinagar, Government of Gujarat without which the tender shall not be
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accepted. Contractor shall submit certificate and copy of the licence in lieu of the same for
consideration.

The contractor shall also have a valid Electrical Supervisor’s certificate of competency, issued
from the Commissioner of Electricity, Energy & Petrochemical Department, (Inspection
wing), Block No.18, 6% floor, Sector No.II, Udyog Bhavan, Gandhinagar, Government of
Gujarat or equivalent authority from the other states/central Govt., under whose supervision
electrical work will be carried out.

56. Action where no Specifications are specified:
The work shall be carried out in all respects in accordance with the instructions and
requirements of the Engineer-in- Charge.

57. Undertaking by the Contractor:
Having understood all the terms and conditions of the tender document and having assessed
the site conditions, we hereby confirm that the price offered by us is a firm price and
includes all the taxes (excluding GST), duties, fees, Cess etc. and all incidental charges.

58. Labour License:
The contractor will have to obtain License from Assistant Labour Commissioner (ALC),
Gopalpuri, Gandhidham (Kutch), in case he is engaging 10 or more workers on any day
during execution of work.

59. Fraudulent documentation by bidders:
Submission of fraudulent documents shall be treated as major violation of the tender
procedure and in such cases the Port shall resort to forfeiture of SD/BG of the bidder, apart
from blacklisting the firm for the next 3 years.

Signature & Seal Superintendent Engineer (E)

of Contractor Deendayal Port Authority
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SECTION -111
SPECIAL CONDITIONS

(These special conditions will supersede the General Condition and ITB
wherever applicable)

1(A) Issue of work order (This clause may be read with clause No. 28 of Section-I)
The work order will be issued on the submission and acceptance of the following
documents:

Sr. Description Time period for submission
No.
1 Duly signed agreement along with the | 14 days from the date of receipt of LOI
required documents.
2 Performance guarantee of appropriate | 21 days from the date of receipt of LOI
value and in prescribed format.
3 Bringing the tools & tackles on site | 21 days from the date of receipt of LOI
mentioned in Annexure-C
4 Submission of the staff profile as per | 21 days from the date of receipt of LOI
Clause no. 2(a) and (b) of Section V.
5 Photo ID issued by the contractor in | 21 days from the date of receipt of LOI
respect of the staff engaged by the

contractor

6 Bringing the consumables as per| 21 days from the date of receipt of LOI
Annexure- B
Copy of insurance policy 21 days from the date of receipt of LOI

[oeBRN|

Policy Verification Certificate of all the | 21 days from the date of receipt of LOI
staff engaged by the contractor as per
the tender condition

2 (B) Payment Terms (CIl. 7 of Section II is replaced as below):

All payments shall be made in Indian rupees unless specifically mentioned.
(1) Running account monthly bill account payment.

Monthly payment will be released on the submission of bill in the prescribed format along
with invoice in triplicate and spiral binding of following documents.

Documents to be submitted

1. | Duly filled applicable maintenance schedule filled up and complete in all respect
with a specific certificate from concerned EIC that the maintenance work has been
carried out by the contractor is satisfactorily.

2 Copy of Labour Licensee issued by ALC (if applicable and to be given only once
except in case extension or issue of new labour license after it's validity period)

Duly filled in labour report for the billing period

ES O8]

Statement showing the name employees engaged during the billing period,
designation, minimum monthly pay (basic pay + DA) as declared by the central
government for area C from time to time and actual monthly pay paid.

5 A copy of the bank statement or pass books showing the corresponding amount of
payment credited during the billing period. The salary is mandatory to be credited
in the bank account of the staff engaged by the contractor.

Page 47



Operation & Maintenance Contract of 2 No's ITALGURU make Harbour Mobile Cranes of 120T capacity along
with Grabs and comprehensive maintenance of Hydraulic pumps & motors inside cargo jetty area for a period
of Two years”

TPIA certificate of billing period.

Compliance of the observations, if any, raised by TPIA during previous bill.

A certificate that PPE kit has been provided to the staff engaged by the contractor.

O (0|

Copy of insurance policy (To be given only once except in case of extension or
renewed insurance policy)

10 | A certificate mentioning about any change in the staff engaged during the billing
period. If any changes in staff has been made, the staff profile as per Clause no.
2(a) and (b) of Section V and their police verification certification are required to
be submitted.

11 | Submission of muster roll of the billing period mentioning the name of staff
engaged by the contractor. The muster roll should match with the attendance
sheet. This will be the base for ascertaining pay and overtime of staff.

12 | A statement showing the status of the all activities for which penalties is to be
levied. In case of not imposition of penalty, a “nil” statement is required to be
submitted

13 | A copy of combined challan generated from website of Employees’ Provident Fund
Organization and a challan statement prepared by the contractor showing the
details of deduction of subscription at the applicable rates (present rate is 12%)
done by the contractor from the salary of the staff engaged by the contractor for
the work should be submitted. In the challan statement the PF No. And UAN No.
Of each staff engaged by the contractor should invariably mentioned. No
postponement of the provident fund deduction will be allowed.

14 | shift-wise through put report of crane operation as per the format provided by
EIC.

15 | In case any staff has booked in shift in continuation of duty before his allotted
shift, the contractor is required to pay overtime to such staff as per the prescribed
rate of government. In this regard, a statement showing the details of staff
booked on overtime, overtime hours, rate and total amount of overtime need to be
submitted. Such overtime amount should reflect in the monthly payment, failing
which such amount of overtime at double rate will be adjusted from the monthly
account bill of the contractor and will be released only after overtime payment is
released to the staff engaged by the contractor. In case no staff has been booked
in overtime during the billing period, a “nil” statement needs to be submitted

Note:

(i) The payment of final bill will be subject to handing over of port quarter and office
spaces, if any, allotted to the contractor and clearance of all outstanding dues.

(i) Above documents are not exhaustive, the contractor is required to submit
document/information as required by EIC from time to time during the contract period.
(iii) The monthly payment will be released after deduction of tax, penalty, if any or any
other charges applicable as per the conditions of the accepted tender.

1.1 | At the time of taking over of crane by the contractor on as and where
basis

(A) | If any crane is laying idle for a period of 12 months but it is in working condition
with the written approval of the DPA, the replacement of oil and lubrication will be
carried out by the contractor and the cost towards such one-time replacement of
oil and lubrication will be reimbursed by DPA on submission of the invoice raised
by the supplier in favour of the contractor as per actuals. Such procurement will be
limited to Rs. 20.00 lacs in each case. In case, the procurement cost is more than
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Rs. 20.00 lacs the procurement will be directly done by DPA.

Note :

(i) | The process of procurement of spare and payment will be regulated as per clause
no. 09 of Section-III of the accepted tender.

(ii) | The decision of one-time replacement of oil and lubrication will be final and binding
on the contractor.

(iii) | During such period, payment and requirement of staff will be regulated as per
clause no. 1.2 of Section-III of the accepted tender

(iv) | The decision of one-time replacement of oil and lubrication will be final and binding
on the contractor. Engine, travelling operation, greasing of travelling bogies,
maintain on operation condition of working drives, lighting of cranes and
maintenance of Air Conditioners.

(v) | No advance will be paid by DPA for procurement of material.

(vi) | The delivery period and penalty clause will be as per the policy of OEM.

(B) | If any of the crane is in non-working condition at the time of taking over
If any of the crane is in non-working condition at the time of taking over the same
in the beginning of the contract, the contractor is required to take necessary
action for putting the crane into working condition by carrying out major repair or
other than major repair as per the process and condition of the clause no. 10 of
Section-III of the accepted tender.

Note :

(i) | The contractor is liable for putting the crane into working condition only as per
clause no. 1.1 (C) of Section-III of accepted tender. For making the crane traffic
operation worthy i.e. replacement of wire ropes etc., the cost of spare parts will be
borne by DPA as per clause no. 9 of Section-III of the condition of the accepted
tender.

(ii) | At the time of taking over the crane by the contractor on as and where basis as
per clause no. 1.1 of Section III of the accepted tender, for non- working cranes,
the payment and requirement of staff will be regulated as per clause no.1.2 of
Section-III of the accepted tender.

(iii) | The contractor is required to perform basic maintenance works cranes including
maintain cleaning of complete crane, maintenance of Cylinders, suspension Jack,
Winch Room, Engine, travelling operation, greasing of travelling bogies, maintain
on operation condition of working drives, lighting of cranes and maintenance of Air
Conditioners.

(C) | Parameters for considering crane in working condition
After every major repair or repair other than major repair, the crane will be
considered for acceptance only after contractor shows basic five crane movements
successful to the satisfaction of EIC as under:

(1) Travel movement (2) Hold Movement (3) Close Movement (4) Luff Movement
(5) Slew Movement
(D) Withdrawal of cranes during the currency of the contract
a) During the currency of the contract, DPA may withdraw any or all crane from
operation by giving written notice to the contractor due to any reason which is
not attributable to the contractor.
Note :
() | In such cases, the contractor will be paid 50% of the monthly AMC cost of the
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particular crane and 06 nos. Maintenance staff per crane and all operators
including relievers will be allowed for reduction engaged by the contractor for
that particular crane

(i) The contractor is required to perform basic maintenance works cranes including
maintain cleaning of complete crane, maintenance of Cylinders, suspension
Jack, Winch Room, Engine, travelling operation, greasing of travelling bogies,
maintain on operation condition of working drives, lighting of cranes and
maintenance of Air Conditioners.

b) During the currency of the contract, if the crane is required to be withdrawn due
to poor maintenance, breakdown, non-working of crane, non-operation worthy
of crane or any other reason not attributable to DPA.

Note :
) In such cases, monthly payment and requirement of staff will be regulated as
per clause no. 1.2 of Section-III of the accepted tender till the crane (s) are put
into traffic operation.

The contractor is required to perform basic maintenance works cranes including
maintain cleaning of complete crane, maintenance of Cylinders, suspension
Jack, Winch Room, Engine, travelling operation, greasing of travelling bogies,
maintain on operation condition of working drives, lighting of cranes and
maintenance of Air Conditioners.

1.2 Reduced rate and staff strength during the currency of the contract in
case of break down.

Period Rate of monthly payment | Per crane reduction of staff
After completion of | (1) Up to 10th day full | Maximum  reduction of 6
10 days from the | payment Maintenance staff & 3 operators
date of  written | (2) From 11th day 20% of | per crane
declaration of break | the monthly AMC cost of the | Note: In case both the cranes
down. particular crane are under reduced rate, the
operator, who is kept as
reliever, will also be reduced.

2. Insurance (Cl. 8 of Section II is replaced as below):

i) The contractor shall provide in the joint nhames of the employer and the contractor,
insurance cover from the start date to the end of maintenance period for the following
events which are due to the contractor risk:

a) Personal injury or death.

i) All manpower to be posted at site area shall be insured under the Workmen
Compensation Act. It will be entirely the contractor’s responsibility to take required
steps to adequately safeguard the personnel & to ensure that the work is carried out
in such manner that maximum safety to personnel is assured.

iiil) No claim/compensation of whatsoever nature shall be entertained by the D.P.A for
any loss of property or injury or loss of life during the occurrence of any accident to
the contractor’s maintenance staff/officials. Contractor is required to get insurance
for his staff and property at own cost.
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3. Liquidated Damages (Penalty) (Cl. 11 of Section II is replaced as below):

(I) The Contractor shall ensure that every Harbour Mobile Crane is always ready for operation on
demand. Each Crane will be allowed for eight hours shift, per month for planned / preventive
maintenance, Each Crane should be available minimum 90 % of total hour per month failing
which penalty of Rs.1,000 per hour & part thereof and per crane will be imposed.

Availability calculation shall be computed as under.

Penalty calculation of Harbour Mobile cranes on monthly basis.

Period Total Number of hours | Number of hours the Number of Minimum Hours for
(Monthly) hour in the equipment’s | equipment are under hours the availability of which
month are available for | major overhaul or | equipment are | 90% (in hours) | penalty to
work. under scheduled (or under break A * 90% be imposed
A-(C+D) periodic) maintenance down in case (B)
or under preventive | maintenance in is less than
maintenance in a a month (E)
month (E-B)
A B C D E F
A = Number of possible equipment hours in a month (24 hours may be taken if the port operate

in three shifts. If the port is operating on in two shifts, 16 hours may be considered.
Number of equipment in the fleet x number of equipment in the fleet x number of days in a
month x 24
B = Number of hours the equipment are available for work.
C = Number of hours the equipment are under major overhaul or under scheduled (or
periodic) maintenance or under preventive maintenance in a month.
D = Number of hours the equipment are under break down maintenance in a month

(II) SHORTFALL OF STAFF:
In case of any shortfall in deployment of maintenance staff following penalty will be levied:
Sr. No. Designation Penalty Per Shift
1 Service Engineer 2000
2 Mechanical Engineer 2000
3 Electrical /Electronic Engineer 2000
4 Skilled Operator 2000
5 Highly skilled Hydraulic technician 1000
6 Electrical /Electronic technician 1000
7 Welder cum fitter 1000
8 Clerk 500
9 Cleaner/Helper 500
10 Signalman 500

In the cases when the contractor is repeating the staff on overtime, the contractor is required
to submit the documentary proof of payment of overtime at the rate single rate. In case the
contractor fails to submit the documentary proof or it is noticed that payment of overtime is not
at single rate, it will be considered that the contractor has not engaged any person on that
particular shift and penalty will be imposed as per clause no. 3 (II) above. However, at the time
of submission of next monthly payment, the contractor is required to make good the less
overtime payment paid in previous month and submit the documentary proof, failing which
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(III)

av)

V)

(VI)

(VII)

penalty of Rs, 20,000.00 per month per such cases will be levied till submission of documentary
evidence.

Non-submission of roaster for deployment of staff.

The contractor is required to submit the roaster for deployment of staff before commencement of
AMC work and on each month. If the contractor fails to submit the same and get approval of
EIC, a penalty of Rs. 1000.00 of that particular month’s roaster per month and part thereof will
be levied will be levied. The said penalty amount will be doubled every month and part thereof
till fulfilment of the condition.

Delay in commencement of AMC work.

If the contractor fails to commence the work with full-fledged staff and with other requirements
as per tender condition, penalty at the rate of Rs. 25,000.00 per month will be imposed. The
said penalty amount will be doubled every month and part thereof will the AMC is commenced
with full fledged staff and with other requirements as per tender condition.

Non maintenance of required quantity of consumables and lubrication.

During the contract period, if it is noticed that the contractor is not maintaining the nos. and
quantity of consumables and lubrication as per Annexure-B, penalty of Rs. 1000.00 per
consumables/lubrication per month and part thereof will be levied till the same is brought or top
up as per the requirement of tender condition.

Such consumables and lubrication which are mentioned in the Annexure-B and need to be
brought by the contractor on as and when required basis, such consumables and lubrication is
required to be brought by the contractor within seven days from the date of written instruction
by the site in-charge, failing which penalty of Rs. 1000.00 per consumable per month.

Moreover, during the currency of the contract, DPA may give written orders to add new
consumables/lubrication and its quantity. Such consumables/Iubrication is required to be brought
by the contractor at his own cost within 30 days from the date of issue of written order by DPA.
From 31stday, a penalty of Rs. 10,000.00 per consumables/lubrication per month.

Non maintenance of grabs

As per the certificate given by the SDO, if cargo is getting leaked from the grabs, the said
leakage needs to be rectified within seven days from the day of written instruction by site in-
charge, failing which a penalty of Rs. 10,000.00 per week and part thereof per grab (for first 30
days) will be levied till the date it is repaired by the contractor to the satisfaction of EIC.

The said penalty amount will be doubled every 30 days and part thereof till fulfilment of the
condition.

Non engagement of OEM

If the contractor fails to bring the OEM on the site within the time period mentioned in clause no.
16 of Section III of the accepted tender, a penalty of Rs. 20,000.00 per month and part thereof
will be levied. In case of considerable delay at the discretion of EIC, DPA will engage the OEM at
the risk and cost of the contractor and in such case, the penalty will be levied till the date of site
visit made by the authorized representative of DPA.

(VIII) Non completion of activity mentioned in the maintenance schedules

In a month for which monthly payment has been claimed by the contractor, for non- execution of
activity mentioned in the maintenance schedule, a penalty of Rs. 20,000.00 will be levied per
activity per month till the same is carried out by the contractor. The penalty will not be levied if a
written extension is given by EIC for carrying out such a maintenance activity mentioned in the
maintenance schedules in a future date. However, such extension will be given only once for that
particular activity for that particular month in which it is to be carried out.
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(IX)

(X)

Not achieving minimum slab of average daily crane performance as per the applicable
Scale of rates (SOR) from time to time.

The difference, if any, between the actual crane hire charges recovered from the stevedores and
the notional crane hire charges that could not be recovered from the stevedores, discounting the
detention period attributable to O&M contractor, will be recovered from the contractor. In this
regard, SOR and Standing Operating Procedures (SOP) as approved by DPA from time to time
will be applicable. The existing SOP is placed at Annexure-D. In this regard, an example is placed
at Annexure-E.

Non maintenance of required tools and tackles.

During the contract period, if it is noticed that the contractor is not maintaining the nos. and
quantity of tools and tackles as per Annexure-C, penalty of Rs. 10,000.00 per tools and tackles
per month and part thereof will be levied till the same is brought or top up as per the
requirement of tender condition. Such tools and tackles which are mentioned in the Annexure-C
and need to be brought by the contractor on as and when required basis, such tools and tackles
is required to be brought the contractor within seven days from the date of written instruction by
the site-in-charge, failing which penalty of Rs. 10,000.00 per tools and tackles per month will be
Imposed till the same is brought by the contractor.

Moreover, during the currency of the contract, DPA may give written orders to bring new tools
and tackles and its quantity. Such tools and tackles is required to be brought by the contractor at
his own cost within 30 days from the date of issue of written order by DPA. From 31« day, a
penalty of Rs. 10,000.00 per tools and tackles per month and part thereof will be levied.

Note : The maximum amount of penalty will be 100% of the contract value.

. Employer's Obligation (Cl. 30 of Section II is replaced as below):

The site office will be provided by DPA as and where, if available inside Cargo Jetty Area however
water/electricity required for maintenance of cranes the same will be provided by DPA free of
cost and necessary arrangements for the same has to be beard by the contractor If required by
the contractor, two quarters will be allotted, if available at DPA Kandla Colony, on chargeable
bases as per prevailing rate & rent as per DPA Norms during the tenure of contract and the same
shall be handed over by contractor on completion of contract to DPA, failing which standard rent
as per prevailing DPA norms will be deducted & stern action will be initiated. Last month's
payment towards AMC charges will released after deduction of all kind of dues arise out of
anything and subject to handing over the Quarter/Quarters, Office Rooms allotted to the
contractor.

Any additional requirement for office space / store, if available, will be allotted on chargeable
bases and its electricity bill is also to be borne by contractor as per DPA Norms.

. Third Party Inspection (Cl. 46 of Section II is replaced as below):

DPA shall appoint the TPIA for monitoring the AMC work, if any observations/queries are made
by Third Party Inspection Agency; the same shall be complied by Contractor before the next
schedule visit. The TPIA will check and certify the same. Payment for subsequent month may
withhold if any queries raised by TPIA are not complied by AMC Contractor (under the scope of
AMC works). The charges incurred for Third Party Inspection Agency will be borne by DPA.

The work will be allowed to be commenced only after valid insurance cover as per clause no.2 of
Section-III is submitted by the contractor.

Contractor / Service provider / Supplier etc. has to ensure timely and proper filling of GSTRI so
that Deendayal Port Authority can avail input tax credit in timely manner. In case DPA not
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8.

9.

allowed Input tax credit due to failure on part of the contractor / service provider / Supplier etc.
it will be a financial loss to DPA and therefore same shall be recovered from the payment /
deposit o the contractor / service provider / Supplier.

During the execution of the work, if any port property is damaged by the contractor, the
rectification/replacement cost of the same will be recovered from the contractor.

Spare parts

Purchase of spare parts

(I) | When the cranes are taken over by the contractor as and where basis and it is established that
the cranes are in working condition as per clause no. 1.1 (C) of Section-III of the condition of
the accepted tender, a detailed examination of the cranes will be carried out by the contractor
and a list of spare parts will be prepared for maintaining inventories during the contract period
only. The list of spare parts must be given in the categories of fast moving, slow moving,
critical and spare parts having lead time of more than 6 months for ensuring un-interrupted
operations as per the OEM maintenance plan.

The documents as mentioned in clause no. 9 (1) (A) shall be submitted within a period of 30
days from the date of acceptance of cranes as working condition as per clause no. 1.1 (C) of
Section III of the condition of the accepted tender.

The spare part is required to be procured by the contractor from OEM / Indigenous / local
supplier as decided by DPA, after getting written intimation of Engineer-in-Charge

Initially DPA will issue provisional order by EIC to process the procurement action by the
contractor, after receipt of the actual rate from the OEM/OPM/local dealer the proposal will be
initiated by the DPA and firm supply order will be released after due approval of the competent
authority in the favour of contractor. However the contractor has to submit original Invoice of
OPM/OEM/local dealer.

In this regard, the contractor is required to submit the following documents.

(A) | Procurement from OEM/OEM Authorized firm

A list of required spare parts.

A report containing justification for requirement of such spare parts.

Certificate of being OEM or authorized dealership certificate

Offer of OEM / Authorized Dealer / Retailer of the spare parts to be procured

A certificate from OEM/authorized dealer that the rate quoted by them is same as being
quoted to other government agencies.

Note:-

(i) In absence of list of OEM spare parts any breakdown shall be treated on the account of
contractor.

(ii) | The actual cost of procurement will be reemitted to the contractor by DPA.

(iii) | The spare parts purchased by the contractor under this contract will be the property of DPA.
After completion of the contract period, the same will be handed over by the contractor to DPA
without charging any cost.

(iv) | During the currency of the contract also the cost of OEM spare parts will be remitted by DPA.

Page 54



Operation & Maintenance Contract of 2 No's ITALGURU make Harbour Mobile Cranes of 120T capacity along
with Grabs and comprehensive maintenance of Hydraulic pumps & motors inside cargo jetty area for a period
of Two years”

(v) | The spare parts which has become unserviceable due to fault or poor maintenance of the
contractor, the replacement cost of the same will be borne by the contractor.

(vi) | No advance will be paid by DPA for procurement of material.

(vii) | The delivery period and penalty clause will be as per the policy of OEM.

10. Major Repair
The major repairs are identified as under:

Sr. No. Particulars
1. Jack & outriggers and its cylinders
2. Engine Drives & alternator
3. LT Motion assembly including cylinders.
4 Slew Bearing
5 Main Boom Assembly including boom cylinder
6 Winch Assembly and its hydraulic system
7 Drive/PLC System
8 Slew Gear Box with Pinion repair

However, EIC will assess the quantum of the breakdown and decide in case of inclusion of work under Major
Repair.

(A) In case of major repair which needs be carried out by the contractor without
engaging separate contractor during the currency of the contract, following
conditions will apply :

(i) DPA will remit total cost (including consumable and lubrication) to the contractor.

(ii) In case the party/unit/machine of the cranes is required to be taken out of port area in the
work shop of the contractor, the liability of sending such part/units/machine of the crane
and bringing back the same will solely rest with the contractor.

(iii) | The party/unit/machine of the cranes will be allowed to take out of port area only after
insurance policy is purchased by the contractor in the joint name of EIC of the 110% of the
book value of the cranes as decided by EIC. The book value of the crane will be intimated by
DPA. The original copy of the insurance policy should be submitted to EIC.

(iv) | The rate of the same will be finalized by DPA with transporter/insurance firm/clearing agent.
The contractor is required to place the order in favour of such firms on the rates finalized by
DPA.

(v) DPA will also remit the cost of transportation/insurance/clearing agent on the strength of the
invoice raised by the firm.

(vi) | For any damage/loss/theft or any other incident, the replacement cost of the same will be
recovered from the contractor. If the damage/loss/theft is covered under the insurance
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policy, the differential amount between the insurance claim admitted and paid by the
insurance firm and the replacement cost, will be recovered from the contractor.

(vii) | DPA will not reimburse the cost of penalty/demurrage imposed by the any firm on the
contractor.

(viii) | Ensuring timely completion of the work will rest with the contractor.

(ix) | Completion of all documentation work and liasoning, if any, is to be carried out by the
contractor.

(B) In case major repair which needs be carried out by a separate contractor during
the currency of the contractor, following conditions will apply:

(i) the repair work should be given to OEM or OEM authorized firm as proposed by the
contractor and with the written approval of DPA. The decision of DPA will be final and
binding on the contractor.

(ii) the contractor will obtain the offer from OEM or OEM authorized firm and submit the same
to DPA.

(iii) DPA will finalize the rates with such OEM or OEM authorized firm .

(iv) The contractor shall place the work order in favour of such OEM or OEM authorized firm on
the rates and scope of work so finalized by DPA.

(v) DPA will remit total cost (including consumable and lubricants) to the contractor.

(vi) In such remittance , no convenience charges will be paid by DPA.

(vii) | In case the party/unit/machine of the cranes is required to be taken out of port area, the
liability of sending such part/units/machine of the crane and bringing back the same will
solely rest with the contractor.

(viii) | The party/unit/machine of the cranes will be allowed to take out of port area only after
insurance policy is purchased by the contractor in the joint name of EIC of the 110% of the
value of the intimated by EIC. The original copy of the insurance policy should be submitted
to EIC.

(ix) The rate of the same will be finalized by DPA with transporter/insurance firm/clearing
agent. The contractor is required to place the order in favour of such firms on the rates
finalized by DPA.

(x) DPA will also remit the cost of transportation/insurance/clearing agent on the strength of
the invoice raised by the firm.

(xi) For any damage/loss/theft or any other incident, the replacement cost of the Same will be
recovered from the contractor. If the damage/loss/theft is covered under the insurance
policy, the differential amount between the insurance claim admitted and paid by the
insurance firm and the replacement cost, will be recovered from the contractor.

(xii) | DPA will not remit the cost of penalty imposed by any firm on the contractor.

(xiii) | Ensuring timely completion of the work will rest with the contractor.

(xiiii) | Completion of all documentation work, if any, is to be completed by the contractor.

(©) In case repair (other than major repairs) which needs be carried out by a
separate contractor during the currency of the contract, following conditions will

Page 56



Operation & Maintenance Contract of 2 No's ITALGURU make Harbour Mobile Cranes of 120T capacity along
with Grabs and comprehensive maintenance of Hydraulic pumps & motors inside cargo jetty area for a period
of Two years”

apply:

(i) The repair work should be given to OEM or OEM authorized firm with the written approval
of DPA.

(i) DPA will remit the cost of OEM spare parts only to the contractor.

(iii) In such remittance, no convenience charges will be paid by DPA.

(iv) In case the party/unit/machine of the cranes is required to be taken out of port area, the
liability of sending such part/units/machine of the crane and bringing back the same will
solely rest with the contractor.

(v) The cost towards transporter/insurance firm/clearing agent etc. will borne by the
contractor.

(vi) The party/unit/machine of the cranes will be allowed to take out of port area only after
insurance policy is purchased by the contractor in the joint name of EIC of the 110% of the
value of the intimated by EIC. The original copy of the insurance policy should be submitted
to EIC.

(vii) | For any damage/loss/theft or any other incident, the replacement cost of the same will be
recovered from the contractor. If the damage/loss/theft is covered under the insurance
policy, the differential amount between the insurance claim admitted and paid by the
insurance firm and the replacement cost, will be recovered from the contractor.

(viii) | For ensuring timely completion of the work will rest with the contractor

(ix) Completion of all documentation work and liasoning, if any, is to be completed by the

contractor.

Note:

(i) The process of purchase of spare parts for repair work and payment will be regulated per
clause no. 9 of Section-III of the condition of the accepted tender.

i) For undertaking any Major Repairs works at site, DPA owned cranes will be provided to

contractor at no extra cost if available and idle.

11. Consumables and lubrication as well as tools and tackles

(i) The consumables are required to be brought by the contractor at his own cost.

(i) The lubrications (except at the event of one time replacement complete replacement as per
clause no. 1.1 (@) are required to be brought by the contractor at his own cost.

(iii) A tentative list of consumables and lubricants and it's minimum quantity which is required
to be maintained by the contractor during the currency of the contract is placed at
Annexure — B

(iv) It may be noted that the said list is tentative only and the contractor is required
to study the requirement and keep the required quantity.

(v) Moreover, during the currency of the contract, DPA may give written orders to add new
consumables and quantity which is required to be brought by the contractor without
charging extra cost.

(vi) The consumables and lubrications purchased by the contractor under this contract will be
the property of DPA. After completion of the contract period, the balance quantity will be
handed over by the contractor to DPA without charging any cost.

(vii) The contractor is required to bring the tools and tackles as given in the Annexure-C
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12. Integrity Pact:

13.

14.

15.

The Integrity Pact duly signed by authorized person(s) of bidder with witnesses are to be
submitted by the bidders along with the tender documents in preliminary bid as per the format
provided in Section VIII. Bidders are required to sign the integrity pact (as per given below with
the tender document), failing which their bid shall be liable for rejection. The “principal” means
“Deendayal Port Authority” and “Counter party” means “Vendor/ Supplier / Contractor”. If a
Counterparty commits a violation of its Commitments and Obligations under the Integrity Pact
Program during bidding process, they may be blacklisted from the DPA business in future. In
case of violation of the Integrity Pact by Counter party after award of the Contract, DPA shall be
entitled to terminate the contract. DPA would forfeit the Security Deposits; encase the Bank
Guarantee(s) and other payments to Counterparty in such cases.

The procedure of signing of Integrity Pact Agreement by both the parties (Employer and Potential
bidders) shall be completed online. However, in case of any technical glitch due to which if any
potential bidder is unable to upload the IP Agreement, then he / she shall submit the Hard Copy
of the duly filled, sighed IP Agreement to the Department concerned of DPA within a period of
seven days and prior to opening of the Technical Bid, failing which Bid of potential Bidder shall be
treated as disqualified.

Extension of contract period
The Maintenance contract can be extended for a period up to 06 months from the date of
completion on the monthly rate applicable in the final year of AMC as well as on same terms and
conditions with mutual consent.

Guarantee: (The Clause No. 14 of Section-II is replaced as under) The guarantee period shall
be valid up to 18 (Eighteen) months with effect from the date of acceptance of the spares by
DPA or 12 (twelve) months from the date of installation, whichever is earlier in case of
Contractor supply the spares as per Clause No. 13 (B) of Section-V against supply order
(Annexure-1V). The Contractor shall give guarantee to the Board that the goods and services
under this contract will comply strictly with the contract, shall be first class in every particular
case and, shall be free from defects. The Contractor shall further give guarantee to the Board
that all materials, equipment and the supplies furnished by him will be new and fit for their
intended purposes.

The Board shall promptly notify the Contractor in writing of any claim arising under this
guarantee. Upon receipt of such notice, the Contractor shall promptly repair or replace the
defective goods and/or services at no cost to the Board.

If the Contractor, having been notified, fails to rectify the defects in accordance with the
contract, the Board may proceed to take such remedial action as may be necessary, at the
Contractor’s risk and cost.

Reduction in monthly AMC payment in case in reduction of staff due to change in shift
timing. - (Deleted)

The shift timings mentioned in clause no. 3 of Section V is subject to the order issued by DPA
management from time to time. In case, DPA management decides for applicability of less than
three shifts, the contractor is required to reduce the strength of the staff who are engaged in
different shifts (except general shift). Accordingly, there will be reduction of payment to the
contractor in respect of such reduced staff calculated on the basis of minimum wages
(skilled/unskilled work) declared by central government from time to time.
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16.

17.

18

19.

20.

21,

Hot work: (CIl. 53 of Section II is replaced as below):

In case of carrying out any hot work such as gas cutting and welding necessary regulations,
prevailing at Deendayal Port Authority for such works shall be observed by the tenderer.
Necessary fire watch permit and No Objection Certificate shall be provided by DPA free of cost
obtained from the concerned authorities of the port.

Mandatory visit of OEM during the currency of the contract.

On the written instruction of EIC, the contractor is required to engage authorized representative
of OEM at his own cost for once during the entire contract period. The contractor is required to
ensure the site visit of the authorized representative of OEM within 30 days from the date of
issue of written intimation by EIC. The OEM is required to present on the site as per the site
requirements or till the presence of OEM is required.

Note:

Apart from engagement of authorized representative of OEM as mentioned above, if contractor
feels necessary for the expertise of OEM for any reason, the cost of the same will be borne by
the contractor only.

. Tools & Tackles: (The Clause No. 52 of Section-II is replaced as under) All the tools and tackles

as per ANNEXURE-VI of Section V, will have to be arranged by the contractor at his own cost for
executing the work. Arrangement for storing the materials, tools etc. will also have to be made
by him. The EMPLOYER shall not be responsible for any theft/loss of any materials, tools, etc.
stored/brought by the contractor for execution of work within the Port area.

The clause no. 6 of Section I is not applicable
The clause no. 4.2(n) of Section-I is not applicable.

Valid Electrical Contractor License and Electrical Supervisor Certificate: (For Electrical
Work Only)(The Clause No. 55 of Section-II is replaced as under)

The Crane Manufacturers or Authorized dealer/Channel partner are exempted to submit Valid
Electrical Contractors License issued by Competent Authority

Signature & Seal Superintendent Engineer (E)
of Contractor Deendayal Port Authority
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SECTION IV

FORMS OF BID
Part—1I
To be submitted by Bidders with their Bids

NOS. NAME OF FORMS/FORMAT
OF
FOMAT

1 Form of application

2 Pre-qualification of bidders

3 Format for declaration

4 Letter of authority for submission of bid

5 Exceptions & Deviations

6 Specimen EMD (Bank Guarantee Format)

7 Bid Securing Declaration Form (for MSEs)

Part — II
To be used by successful Bidder

NOS. OF NAME OF FORMS/FORMAT
FORMAT

8 Letter of Award

9 Agreement form

10 Specimen bank guarantee of Performance Guarantee / Security Deposit

11 Letter of authority from bank for all BGs

12 Format of Extensions (Part — I)

13 Format of Extension (Part-II)

14 Certificate to be issued by Third Party Agency on their Letter Head

15 Certificate to be issued by Manufacturer on their letter head
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Form -1

SPECIMEN OF APPLICATION
(To be executed on bidder’s letter head)

To

The Superintendent Engineer (E)
Deendayal Port Authority
(Address )

Pin Code:
Dist- Kutch (Gujarat)

We, the undersigned, declare that:

(a) we have examined and have no reservations to the tender documents, including

addenda and clarifications issued vide ....veeees

(b) we offer to execute the work in conformity with the tendering documents and in
accordance with the delivery schedules specified in the schedule of requirements in

accordance with the tender document bearing no (insert No.)

(c) our tender shall be valid for the period of 120 days, from the date fixed for the
tender submission deadline and it shall remain binding upon us and may be accepted

at any time before the expiration of that period or any extended period.

(d) If our tender is accepted, we commit to submit a performance guarantee for the due

performance of the contract, as specified in specimen form for the purpose.

(e) No Joint Venture / Joint Venture.
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(f) Our firm, its affiliates or subsidiaries- including any subcontractors or contractors for
any part of the contract — has not been declared ineligible by the port, under laws of

India or official regulations.

(g) We understand that this tender, together with your written acceptance
thereof included in your notification of award, shall constitute a binding
contract between us, until a formal contract agreement is prepared and

executed.

I.  We understand that you are not bound to accept the lowest evaluated
tender or any other tender or you can also split the work that you may

receive.

II. We also make a specific note clause of [ITB, NIT] under which the contract
is governed.

Signed: [insert signature of person whose name and capacity are shown]
In the capacity of [insert legal capacity of person signing the form of tender]
Name:[insert complete name of person signing the form of tender]

Duly authorized to sign the tender for and on behalf of: [insert complete name of
tenderer]

Dated on day of , (insert date of signing)
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Form -2

Specimen format for Pre-qualification of bidders

The information to be filled in by the bidder in the following pages will be used for purposes
of pre-qualification as provided for in the instructions to Tenderer.
Only for individual bidders

Constitution of legal status of Bidder (Attach copy)

1.
1.1

2.

- Place of registration:

- Principal place of business
- (power of attorney of signatory of Bid (Attach)
Turnover of the Firm

Description Year Turn over
(insert the year as per PQC) 2021-22
i.e. last three financial years ending 31st
march of the previous year 2022-23
2023-24

Attachment: financial reports for the last three years: balance sheet, profit and loss
statements, auditor's reports (in case of companies/corporation) etc. List them below and
attach copies.
Attested Copy of Annual Turnover during Last Three Year Ending on March 24,
Similar works

3.

Particulars Year No. of Woks Value
2018-19
Total value of completed 2019-20
similar work as defined in the 2020-21
tender document during last 7 2021-22

years ending last day of the

month previous to the one in 2022-23
which NIT is invited. 2023-24
2024-25

Attachments: Supporting documents, viz., Successful completion certificate from clients,
other documentations to substantiate the similarity of work as per definition of "Similar
Work". Employer reserves the right to verify the information:

4. Information on bid capacity (works for which bids have been submitted and works which
are yet to be completed) as on the date of this bid.

1. Existing commitments and on-going works.
Description Place | Contract | Name & Value of Stipulated Value of Anticipated
of work & No. & | Address of Contract Period of remaining date of
State Date Port or Dept. in Rs. Completion to be completion
completed
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1 2 3 4 5 6 7 8

2. Works for which bids already submitted

Description | Place & Name & Value of Stipulated | Date when | Remarks if

of work State Address of | Contract in | Period of | decision is any
Port or Rs. Completion | expected
Dept.
1 2 3 4 5 6 7

Attach attested certificates.

5. Information on litigation history in which the bidder is involved.

Other party Port Cause of Amount Remark involved showing
(ies) dispute present status.

6. Additional information bidder may like to submit
Duly authorized to sign this authorization on behalf of: (insert complete name of Tenderer)

Dated on day of , (insert date of signing)
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Tendering Forms
Form-3

SPECIMEN FORMAT FOR DECLARATION |

(To be executed on bidder's Letter Head)

To.
(Project title)
Ref:

The undersigned, having studied the pre-qualification submission for the above mentioned
project, hereby states:

(@)
(b)

(©)

(d)

(e)

Q)

Q)

The information furnished in our bid is true and accurate to the best of my knowledge.

That, in case of being pre-qualified, we acknowledge that the Employer may invite us
to participate in due time for the opening of Price bid of the Tender on the basis of
provisions made in the Tender Documents to follow.

When the call for Tenders is issued, if the legal, technical or financial conditions, or the
contractual capacity of the firm changes, we commit ourselves to inform you and
acknowledge your sole right to review the pre-qualification made.

We enclose all the required pre-qualification data format and all other documents and
supplementary information required for the pre-qualification evaluation.

We also state that no changes have been made by us in the downloaded tender
formats and understand that in the event of any discrepancies observed, the tender
hoisted on website of n-procure is full and final for all legal/contractual obligations.

We also declare that, our firm has not been banned / de-listed by any government or
PSUs.

We also give an undertaking that, we have not made any payment or illegal
gratification to any person / authority connected with the bid process so as to
influence the bid process and have not committed any offence under the PC Act in
connection with the bid.

Date:
Place:

Name of Applicant:

Represented by (Name &
capacity)
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Form-4
SPECIMEN LETTER OF AUTHORITY FOR
SUBMISSION OF BID
(To be executed on Rs.300/- non Judicial Stamp Paper)
To
The
Dear Sir,
We mmmmmmmmmmmmmmmmmmmeeooeo- -- do hereby
confirm that Shri .........ccccooiii (Name, designation and Address) is/are authorized

to represent us to bid, negotiate and conclude the agreement on our behalf with you {copy
of board resolution attached (in case of company)} for tender no. --------------- for the

work of and his specimen signature is appended here to ..

We confirm that we shall be bound by all and whatsoever our said signatory shall commit.

We understand that the communication made with him by the employer/Board shall be

deemed to have been done with us in respect of this Tender.

[ specimen signature]

Yours faithfully,

Signature:

Name & Designation:
For & on behalf of:
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Form-5

EXCEPTIONS AND DEVIATIONS

As pointed out in the Tender Call Notice, Bidder may stipulate here exceptions and

deviations to the bid conditions, if considered unavoidable.

Sr. No. Page No. of Bid Clause No. of Bid | Subject Deviation
Document Document

Note: however, the Bidders may note that unacceptable deviations, if any, the bid shall be
liable for rejection. Bidder is discouraged to deviate from bid conditions, specifications,
delivery schedules, and commercial terms as per the tender document.

Duly authorized to sign this authorization on behalf of: [insert complete name of Tenderer]

Date on day of , [insert date of signing]
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Specimen EMD (Bank Guarantee Format) FORM 6

[The Bank shall fill in this Bank Guarantee Form in association with the instructions
indicated. To beexecuted on Rs. 300/- non Judicial Stamp Paper]

(Bank's name and address of Issuing Branch or Office)

Beneficiary’s Bank details area as under

*Account No. 10316591671

IFSC Code : SBIN0060239

E&)ergeﬂciary: (Name and Address of Employer/Board) The Board of Deendayal Port Authority
ate:

Tender Guarantee No.:

We have been informed that [name of the Tenderer] (hereinafter called "the Tenderer")
has submittedto you its Tender dated (hereinafter called "the Tenderer") for the execution of
[name of contract] under Invitation for Tenders No.[Number]. Furthermore, we
understand that, according to your conditions, Tenders must be supported by an EMD.

At the request of the Tenderer, we [name of Bank] hereby irrevocably undertake to pay you
any sum orsums not exceeding in total an amount of [amount in figures] ([amount in words])
upon receipt by us yourfirst demand in writing accompanied by a written statement stating
that the Tenderer is in breach of itsobligation(s) under the Tender conditions, because the
Tenderer:

@ Has withdrawn its Tender during the period of tender validity specified by the
Tenderer inthe Form of Tender; or
(b) Having been notified of the acceptance of it's Tender by the Employer/Board during
the period of Tender validity, (i) fails or refuses to execute the Form of Agreement, if
required, or (ii) fails or refuses tofurnish the performance guarantee, in accordance
with the Instructions to Tenderers.

This guarantee will expire unless otherwise extended or informed by the Employer/
Board:

(@) If the Tenderer is the successful Tenderer, upon our receipt of copies of the contract
signed by the Tenderer and the performance guarantee issued to you upon the
instruction of the Tenderer; or

(b) If the Tenderer is not the successful Tenderer, upon the earlier of
() Our receipt of a copy of your notification to the Tenderer of the name of the successful
Tenderer; or
(i) Twenty-eight days after the expiration of the Tenderer's tender
or any extended periodthereof;

Consequently, any demand for payment under this guarantee must be received by us
at theoffice on or before that date.

[Signature(s)]
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[Authorization letter from the issuing bank that the signatory of this BG is authorized to do so should
also be enclosed]

Form-7
Bid Securing Declaration Form

Tender No. Date:

To (insert complete name and address of the Employer/Purchaser)
I/We. The undersigned, declare that:

I/We understand that, according to your conditions, bids must be supported by a Bid
Securing Declaration.

I/We accept that I/We may be disqualified from bidding for any contract with you for a
period of three years from the date of notification if I am /We are in a breach of any
obligation under the bid conditions, because I/We

a) have withdrawn/modified/amended, impairs or derogates from the tender, my/our Bid
during the period of bid validity specified in the form of Bid; or

b) having been notified of the acceptance of our Bid by the employer/purchaser during the
period of bid validity (i) fail or refuse to execute the contract, if required, or (ii) fail or
refuse to furnish the Performance Security, in accordance with the Instructions to Bidders.

I/We understand this Bid Securing Declaration shall cease to be valid if I am/we are not the
successful Bidder, upon the earlier of (i) the receipt of your notification of the name of the
successful Bidder; or (ii) thirty days after the expiration of the validity of my/our Bid.

Signed: (insert signature of person whose name and capacity are shown)

in the capacity of (insert legal capacity of person signing the Bid Securing
Declaration)

Name: (insert complete name of person signing he Bid Securing
Declaration)

Duly authorized to sign the bid for and on behalf of (insert complete name of Bidder)

Dated on day of . (insert date of signing)

Corporate Seal (where appropriate)
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(Note: In case of a Joint Venture, the Bid Securing Declaration must be in the name of all
partners to the Joint Venture that submits the bid).

Form-8
LETTER OF AWARD FORMAT

No: Date:

To
(Name and Address of the Contractor)

Sub: Tender No.
(Name of Work)

Ref : Your bid dated
And (list the correspondence with the Bidder)

Dear Sirs,

With reference to your above offer and subsequent correspondences on the
subject, we are pleased to inform you that your offer has been accepted by the
competent authority and you are hereby requested to initiate actions for fulfilment of
all necessary formalities, as indicated in the tender document for the above said
work, at the earliest.

The Engineer-In-Charge for this work shall be Mr.

Agreed Schedule date of commencement of the work is and
Schedule date of completion of the work is . Total Contract Price is
Rs.

You are requested to sign the Agreement and fulfil other formalities as per the
Tender conditions.

Yours Faithfully,

(Signature of the controlling Officer)
CHIEF MECHANICAL ENGINEER
DEENDAYAL PORT AUTHORITY
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Form-9
PECIMEN NTRACT AGREEMENT
(To be executed on Rs.300-non-judicial stamp paper)
[The successful tenders shall fill in this form in Accordance with the
instructions indicated]
This agreement made of this day of

Two Thousand Twenty Five between the Board of Deendayal
Port Authority a body corporate under Major Port Authorities Act, 2021 having its
Administration Office Building at Gandhidham(Kutch) (hereinafter called the
‘Board’ which expression shall unless excluded by or repugnant to the context, be
deemed to include their successors in office) of the one part

and (Name and address of all the partners if a partnership

with all their address) hereinafter called the ‘Contractor’ which expression shall
unless excluded by or repugnant to the context be deemed to include his / their
heirs, executors , administration , representatives and assignees or successors in
office of the other part.

WHERAS the Board is desirous to carrying out the work of

And whereas the Contractor has offered to execute and

complete such work.

WHERAS the Contractor has deposited the Performance security
deposit @ 5% of contract price amounting to Rs.
In following manner for the due fulfillment of all the

conditions of the contract.

1) 5 % of Rs. paid in the form of Bank Guarantee / Insurance
Surety Bond / FDR OR Digital mode of payment, vide No. ,
dated , issued by (to be submitted in 21 days of issue of LOA).

2) Balance amount of Rs. to be recovered from the work
bills.

NOW THIS AGREEMENT WITHINESS AS FOLLOWS:-

1. In this agreement words and expression shall have the same meaning as
are respectively assigned to them in the general condition (including
special conditions, if any) of contract hereinafter referred to.

2. The following documents shall be deemed to form and read as construed
part of this agreement viz.:

Page 71



Operation & Maintenance Contract of 2 No's ITALGURU make Harbour Mobile Cranes of 120T capacity along
with Grabs and comprehensive maintenance of Hydraulic pumps & motors inside cargo jetty area for a period
of Two years”

i) Notice inviting tender.

ii) Technical specifications.

iii) Special conditions of contract.

iv) Tender submitted by the Contractor.

v) The Board’s “Drawing”.

vi) The schedule items of work with quantities and rates.

vii) Any correspondence made between the Executive Engineer (E) and the Contractor
after opening of the cover-I—as regards to contain clarifications/details called for
vice versa.

viii) Common terms and conditions offered to Contractor and their acceptance including
confirmation to withdrawal of their own terms and conditions offered with the
tender i.e ‘Cover-T'.

ix) BG/FDR/Digital Transfer for security deposit.

3. The Contractor hereby covenants with the Board to complete the work of

in conformity in all respects , with the

provisions of the contract.
4. The Board hereby covenants to pay the Contractor in consideration of such
completion of the works, the contact price of Rs. (Rupees

only ) at the time and in the manner prescribed of the

contract.

IN WITHNESS WHERE of the parties here unto have set their hands and seals the
day and year first above written signed and sealed by the Contractor in the presence
of:-

Witness

1. Name & Address Signature of Contractor
Seal

2. Name & Address

Seal
Signed, sealed and delivered by Shri on behalf of the
Board in presence of
1.
2. (Chief Mechanical Engineer)

Deendayal Port Authority

The common seal of the Board of Deendayal Port Authority affixed in the presence of:
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—

Secretary
2. Deendayal Port Authority
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Form-10
SPECIMEN BANK GURANTEE TOWARDS PERFORMANCE

GUARANTEE/SECURITY DEPOSIT
(To be executed on Rs. 300/- non-judicial Stamp Paper)

To,

The Board of Authorities of Deendayal Port of Kandla,
Deendayal Port Authority

A.O. Building, P.O. Box No.50,

Gandhidham-Kutch.

1. In consideration of the Board of Deendayal Port Authority of the Port of DEENDAYAL
PORT AUTHORITY incorporated by the Major Port Authorities Act, 2021 (hereinafter called
“The Board” which expression shall unless excluded by or repugnant to the context or
meaning thereof be deemed to include the Board of Deendayal Port Authority, its
successors and assigns) having agreed to exempt
__ (hereinafter called the “contractor”) (Name of the contractor/s) from the demand under
the terms and condition of the contract, vide

(Name of the Department)'s letter  No. Date
made between the contractors and the Board for execution of
covered under Tender No. dated

(hereinafter called “the said contract”) for the payment of Security Deposit
in cash or Lodgment of Government Promissory Loan Notes for the due fulfillment by the
said contractors of the terms and condition of the said contract, on production of a bank

Guarantee for Rs. (Rupees Jonly we, the (Name of the Bank
and Address) hereinafter referred to as “the Bank”) at the
request of the contractors do hereby undertake to pay to the Board an amount not
exceeding Rs. (Rupees ) only against any loss or damage

caused to or suffered by the Board by reason of any breach by the contractors of any of the
terms and conditions of the said contract.

2. We, (Name of Bank) (Name of Branch), do hereby Undertake to
pay the amount due and payable under this guarantee without any demur merely on a
demand from the Board starting that the amount claimed is due by way of loss or damage
caused to or which would be caused to or suffered by the Board by reason of the
contractors failure to perform the said contract. Any such demand made on the Bank shall
be conclusive as regards the amount due and payable by the Bank under this Guarantee.
However, our liability under this guarantee shall be restricted to any amount not exceeding
Rs.

(Rupees ) only.

3. We, (Name of Bank and Branch), undertake to pay to the
Board any money so demanded notwithstanding any dispute or disputes raised by the
contractor(s) in any suit or proceeding pending before any Court or Tribunal relating
thereto our liability under this present being absolute and unequivocal. The payment so
made by us under this bond shall be a valid discharge of our liability for payment there
under and the Contractor(s) shall have no claim against us for making such payment.
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4. We,__ (Name of Bank and Branch), further agree with the Board that the
guarantee herein contained shall remain in full force and effect during the period that
would be taken for performance of the said contract and that it shall continue to been
forceabile till all the dues of the Board under or by virtue of the said contract have been
fully paid and its claims satisfied or discharged or till the__(Name of the user
department) of the said certifies that the terms and conditions of the said contract have
been fully and properly carried out by the said Contractors and accordingly discharge
this guarantee. PROVIDED HOWEVER that the Bank shall at the request of the Board
but at the cost of the Contractors, renew or extend this guarantee for such further period
or periods as the Board may require from time to time.

5. We, (Name of Bank and Branch), further agree with the
Board that the Board shall have the fullest liberty without our consent and without
affecting in any manner our obligations hereunder to vary any of the terms and
conditions of the said contract or to extend the time of performance by the said contract
or to extend the time of performance by the said Contractors from time to time or to
postpone for any time or from time to time any of the powers exercisable by the board
against the said Contractors and to forebear or enforce any of the terms and conditions
relating to the said contract and we shall not be relieved from our liability by reason of
any such variation or extensions being granted to the contractors or for any forbearance,
act or omission on the part of the Board or any indulgence shown by the board to the
Contractors or by any such matter or thing whatsoever which under the law relating to
sureties would, but for this provision, have effect of so relieving us.

6. This guarantee will not be discharged due to the change in the constitution of the Bank
or the Contractor(s).

7.1t is also hereby agreed that the Courts in [GANDHIDHAM] would have exclusive
jurisdiction in respect of claims, if any, under this Guarantee.

8. We,__Bank lastly undertake not to revoke this guarantee during its currency except with
the previous consent of the Board in writing.

0. Notwithstanding anything contained herein:

(a) O
ur liability under this Bank Guarantee shall not exceed Rs.

(Rupees only);

(b) This Bank Guarantee
shall be valid upto ;and

(c) We are liable to pay the guarantee amount or
any part thereof under this Bank Guarantee only and only if you serve upon us a written
claim or demand on or before (date of expiry of Guarantee).”

10. (i) Name of Beneficiary’s Bank is State Bank of India, Gandhidham.
(i) IFSC No. of Beneficiary’s Bank is SBIN0060239.
(iii) Bank Account No. of Beneficiary is 10316591671. Date
day of 20

For (Name of Bank) (Name)
Signature
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Form-11
SPECIMEN LETTER OF AUTHORITY FROM BANK
FOR ALL BGs
(To be executed on Bank’s Letter Head)
Date:
To,
The Board of Deendayal Port Authority,
Dear Sir,
Sub: Our Bank Guarantee No.
dated for Rs. favoring yourselves
issued on a/c of

M/s.

(Name of contractor)

We confirm having issued the above mentioned guarantee favouring

yourselves, issued on account of M/s. validity for expiry
up to date and claim expiry date up to We also
confirm 1) 2) is/are empowered

to sign such Bank Guarantee on behalf of the Bank and his/their signatures is/are

binding on the Bank.

Name of signature of Bank Officer
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Form-12

Deendayal Port Authority

Form of application by the Contractor for seeking
extension of time
Part—1

1. Name of Contractor

2. Name of work as given in the agreement

3. Agreement No.

4. Estimated amount put to tender

5. Date of commencement of work as per agreement

6. Period allowed for completion of work as per agreement

7. Date of completion stipulated in agreement

8. Period for which extension of time has been given previously:
(a) 1%t extension vide EE’s No. Dated Month Days
(b) 2" extension vide EE's No. Dated Month Days
(c) 3 extension vide EE's No.  Dated Month Days
(d) 4t extension vide EE’s No.  DatedMonth Days

Total extension previously given.
9. Reasons for which extensions have been previously given (Copies of the previous
application should be attached)
10. Period for which extension is applied for
11.Hindrance on account of which extension is applied for with dates on which
hindrances occurred and the period for which these are likely to last.
a) Serial No.
b) Nature of hindrance
c) Date of Occurrence
d) Period for which it is likely to last
e) Period for which extension required for this particular hindrance
f) Overlapping period if any, with reference to item............
g) Net extension applied for
h) Remarks, if any.
Total period on account of hindrance mentioned above.........
Month......... Days
12.Extension of time required for extra work
13. Details of extra work and amount involved:
(a) Total value of extra work
(b) Proportionate period of extension of time based on estimated amount put to
tender on account of extra work.

14.Total extension of time required for 11 & 12

Submitted to the Sub-Divisional Officer..........

Signature of Contractor
Dated
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Form-13
DEENDAYAL PORT AUTHORITY

APPLICATION FOR EXTENSION OF TIME
PART II
(To be filled in by the Sub-Divisional Office)

1. Date of receipt of application from ..................... Contractor for the work
(o] FUUII in the Sub-Divisional Office.
2. Acknowledgement issued by S.D.O. vide his No............ dated

3. Remarks of S.D.O.
(on the reasons given by the contractor are correct and what extension, if any, is
recommended by him. If he has not recommended the extension, reasons for
rejections should be given.)

Signature of Divisional Officer
Dated:

(To be filled in by the Superintending Engineer)
1. Date of receipt in the Divisional Office.
2. Executive Engineer’s remarks regarding hindrances mentioned by the Contractor.

(1) Serial No.
(2) Nature of hindrance
(3) Date of occurrence
(4) Period for which hindrance is likely to last
(5) Extension of time applied for by the contractor
(6) Overlapping period, if any, giving reference to
items which overlap.
(7) Net period for which extension is recommended
(8) Remarks as to why the hindrance occurred
and justification for extension recommended.

3. Executive Engineer’s recommendations:
(The present progress of the work should be stated and whether the work is likely to
be completed by the date up to which extension has been applied for. If extension of
time is not recommended, what compensation is proposed to be levied under clause 2
of the agreement?)

Signature of Superintending Engineer
Date
Dy. HOD/SE's recommendations
Signature of Dy. HOD
Date

HOD's recommendations/approval.
Signature of Chief Mechanical Engineer
Date
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Form-14

(Applicable in case of Procurement of Equipments)
(CERTIFICATE TO BE ISSUED BY THIRD PARTY AGENCY ON THEIR

LETTER HEAD)

To,

M/s. Deendayal Port Authority,
Kandla (Kutch)

Gujarat, INDIA.

This is to certify that the (name of equipment) designed, manufactured and supplied to
Deendayal Port Authority are conforming with the Quality Assurance and Standards as per
proven design and Model No. / Drawings submitted by M/s
in the Tender No. of Deendayal Port

Authority.

Signature & Seal of Authorized
Representative of Classification Society.
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Form-15

(Applicable in case of Procurement of Equipments)
(CERTIFICATE ISSUED BY MANUFACTURER ON THEIR LETTER HEAD)

To,

M/s. Deendayal Port Authority,
Kandla (Kutch)

Gujarat, INDIA.

This is to certify that the proven design submitted with Bid conforms with all the standards
and generic specifications of (name of equipment) given at Page No. of the Tender
No. (insert tender no.) of Deendayal Port Authority.

Signature & Seal of Authorized
Representative of the Manufacturer
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Section V
Scope of Work & Technical Specifications
1. General:

Two nos. 120 Ton capacity ITALGRU (Model IMHC 2120) make Harbour Mobile Cranes (HMCs) - C 1595 &
C 1596 were installed & commissioned in May, 2018 along with 6 nos. of Grabs inside Cargo Jetty Area to
handle the various cargo. As on 26.04.2025; engine running hours are 15,808 & 18,342 respectively for
above HMCs. Said HMCs have been designed, installed, commissioned, operated and maintained by
Original Equipment Manufacturer (OEM) — M/s. Italgru s.r.l, Italy & M/s. Italgru India Pvt. Ltd., New Delhi.

Now, Deendayal Port Authority again intends to outsource the Operation & Maintenance Contract of 2
Nos. ITALGRU make Harbour Mobile Cranes of 120 T capacity along with Grabs for a period of Two years,
to firms who are having sufficient expertise in this field and has back to back support of OEM. The main
objectives of this work are:

1. To ensure efficient, safe and reliable operation & maintenance of the Cranes.

2. To maintain the Cranes in a healthy and efficient condition.

3. To ensure high availability of the Cranes in a consistent manner.

Commencement of AMC Work:

On issuance of Work Order, Contractor shall take over both the cranes and AMC will commence from
same. AMC Contractor shall arrange to mobilize the consumables, required manpower etc. and shall be
ready in full fledge manner to commence the work from the award of Work Order.

On the next day of acceptance of Work Order, trial run will be undertaken by AMC Contractor, in presence
of DPA officials & TPI (to be appointed by DPA) for basic operational checks i.e. hold, close, luff, slew and
travelling.

In case of readiness of AMC Contractor for commencement of safe cargo handling operations, the Crane
(s) will be declared traffic operation worthy.

(@) In case Crane (s) is declared traffic operation worthy:

Full Operation& AMC cost will be applicable for respective no. of crane (s) commissioned for traffic
operation.

(b) In case Crane (s) is declared non-traffic operation worthy:

In case of crane (s) is not traffic operation worthy / breakdown reduced rate of 20 % of AMC Cost
will be applicable, until the crane (s) are commissioned for traffic operation. However, it will be in
scope of AMC Contractor to perform basic maintenance works to upkeep the cranes during non-
operative worthy condition of HMCs, too

In case of declaration of non-traffic operation worthy / breakdown condition of Crane(s), labour
and manpower required to put proportionate man power HMCs into traffic operation will be in
scope of AMC Contractor.

However, the spares (other than consumables is in scope of AMC Contractor) will be procured by
DPA. The said spares shall be brought from OEM / OPM or their authorized dealer on written
confirmation of EIC only. In exigency, the contractor has to procure such spares monthly
amounting up to Rs. 04 lakhs (excl. GST), which can be carry forwarded in next month. However,
the cost will be reimbursed by DPA on actual basis along with RA Bill.

During execution of AMC work:

In case Crane (s) is taken for maintenance work / out of order during AMC period (more than 10 days)
then reduced rate of 20 % of AMC Cost will be applicable, after the 10t Day of the breakdown, until the
crane (s) are commissioned for traffic operation. However, it will be in scope of AMC Contractor to
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perform basic maintenance works to upkeep the cranes during non-traffic operation worthy condition of
Crane (s).

Detailed examination of Crane (s):

(1)

()

(3)

2. (A)

Immediate replacement:
After detailed examination, list of critical spares required for immediate replacement and un-
interrupted operations shall be prepared keeping eye on OEM maintenance plan.

Detailed examination report along with necessary supporting documents, valid budgetary offer of
OEM or authorized dealers of OPM etc. shall be provided within a period of 30 days from putting
HMCs into traffic operation.

Monthly assessment:
On every 28™ day of month, a detailed examination shall be carried out for actual assessment of
condition of major parts of Cranes. The same shall be reported on very next day to EIC.

Keeping in view the healthy maintenance, AMC Contractor shall propose corrective actions for said
monthly requirement of parts.

Apart from other obligations, AMC Contractor shall priotize the actual requirement (s) and on

written approval of EIC, supply the extra required spares / consumables through OEM/OPM or

authorized dealer. The same which will be on reimbursable basis as per actual invoice amount, as

referred at previous Para.

For claiming the said expenditure, AMC Contractor shall provide:

(A) Rate reasonability Certificate from OEM/OPM or authorized dealer.

(B) OEM/OPM Authorization certificate,

© Copy of actual Tax Invoice paid to OEM/OPM or authorized dealer of OPM.

(D) If any procurement / Service required other than OEM/OPM the rate will be decided by
EIC on calling EOI / Sealed cover from Local market using DPA website.

OEM Inspection:

On the written instruction of EIC, the contractor is required to engage authorized representative
of OEM, at his own cost (incl. transportation, lodging, accommodation) for once during the entire
contract period for overhauling of cranes which includes all necessary tests to determine
healthiness and safe operation of HMCs as per OEM norms.

Deployment of Manpower for Maintenance.

The Contractor shall have to deploy the staff, leaded by Service engineer (over all In-Charge) to deal with
DPA in all technical and administrative matters.

The contractor shall have to deploy the following staff as per pre-submitted Roaster Plan every month.
However, for any breakdown / preventive maintenance, if Contractor feels then, he may deploy more
man power as per site requirement:

Sr. Designation Quialifications & Experience required* Requirement in shift /
general
1 Service 05 Years B.E holder "OR” 07 Years Diploma holder with | 1 in General Shift

engineer in Mechanical / Hydraulic / Electrical/Electronic

4

engineering but he should have at least 3 years
experience in maintenance of Harbour Mobile Cranes

2 Mechanical 04 Diploma in mechanical engineering “OR"” 03 Years | 1 in each shift
Engineer Degree in Mechanical Engineer having experience in
maintenance of Harbour Mobile Cranes
3 Electrical / | 04 Years Diploma in Electrical / Electronics (with desirable | 1 in General shift
Electronics experience in PLC) “"OR” 03 Years Degree Engineer
Engineer (Electrical / Electronic(with desirable experience in PLC)

having experience in maintenance of Harbour Mobile
Cranes
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4 | Clerk 02 Year Graduate in Computer proficiency. 1 in General Shift

5 Highly skilled | 07 years SSC Pass “OR” 03 Years ITI holder (with |1 in each shift & 1 in
Hydraulic proficiency in hydraulics) having experience in hydraulic | General shift
technician maintenance of HMC

6 | Electrical / | 07 years SSC Pass “"OR” 03 Years ITI holder having | 1 in each shift
Electronics experience in maintenance of HMC
Technician

7 | Welder cum | 03 years ITI (Welder) "OR"” 05 Years’ Experience in |1 in first & I in second
Fitter welding/fabrication works shift

8 | Cleaner / | Should be atleast 8™ Pass with 02 Years in cleaning / | 2 in each shift & 3 in
Helper helping job in heavy / hydraulic works General shift

Total Man Power (in No’s) | 24 nos.

* excluding training / apprenticeship / internship programs
2.(B) Deployment of Manpower for Operation.

Sr.

Designation

Experience required

Requirement in shift /
general

1

Skilled
Operator

ITI with 03 years’ experience as a crane operator having 05
Years' Experience in operation of High Capacity (above

2 nos. operator per Shift +
1 no. Reliever.

100MT) Harbour Mobile Cranes

“OI’"
05 Years’ Experience as a crane operator from reputed firm
having 05 Years’ Experience in operation of High Capacity
(above 100MT) Harbour Mobile Cranes

Signalman Minimum qualification 8™ Pass having 05 Years’ Experience | 2 nos in each shift
in operation of High Capacity (above 100MT) Harbour

Mobile Cranes

Total manpower required (in Nos.) 13 nos.

The manpower shall be trained by AMC Contractor in advance to understand the working and trace the
faults in terms of

(1) Mechanical structures,

(2) Hydraulic systems,

(2) PLC Automation,

3) Electrical network,

4 Any other maintenance and operational requirement of HMCs.

Manpower shall be appraised with Weekly off, Holidays as per labor laws. In case of work requirement,
above mentioned staff may be booked on Over time or called on Holidays or weekly offs as per prevailing
labor & Overtime rules. AMC contractor may arrange extra manpower as reliever to the deployed staff on
Weekly offs / Holiday subject to pre-approval of EIC for exigencies or to speed up the ongoing
maintenance activity or operational requirements other than General shift staff.

AMC Contractor is sole responsible for timely payment / wages in accordance with the labor laws.

Note:

1) DPA may restrict the operation part at commencement or by giving one-month prior notice
during the currency of the contract. During the said period, payment of maintenance part of
BOQ (Sr.: A) will only be applicable.

2) In case of weekly off as per the labour law, Staggered off to be adopted for all the staff,
however everyday the minimum strength has to be maintained

3. Operation:
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The Cranes will be operated in round the clock in following 3 Shift basis (24 hrs a day) & 365 days a year
(which is subject to changes):

1st Shift - 07:00 hrs. to 15:00 hrs.

2nd Shift - 15:00 hrs. to 23:00 hrs.

3rd Shift - 23:00 hrs. to 07:00 hrs.

Arrival & Departure of staff should be well-planned to up-keep the maintenance requirement in tact round the
clock. Operational staff attendance & shift log Book should be daily checked & verified by Shift Engineer, DPA,
hence contractor is sole responsible for day to day update & maintenance of register.

Overall Scope of Work of Contractor during AMC period (after putting HMCs in traffic
operation):

a) overall supervision of both the Cranes - C1595 & C1596, their routine health check, advice & assistance in
Spare parts planning / procurement, calibration of spare parts wherever required, troubleshooting w.r.t.
software / calibration etc. mechanical and other fault tracing, provision of 24 / 7 technical assistance /
team at Deendayal Port site.

b) Supply of diesel for operating the cranes is excluded from the scope of contractor. However, diesel
transfer pump, pipe & necessary accessories (to cater the need of transfer of 12 KL Diesel in 2.5 Hours)
will be in scope of Contractor. On completion of AMC, same will be returned back to Contractor.

c) Shore Power will be made available upto the female socket point connection of the cranes. Further
distribution will be in contractors scope.

d) Details of minimum consumed items during last AMC work is detailed below.

Based on which, tentative list of Consumables, not limited to, in scope of contractor at his cost (to be
arranged from OEM / OPM and top up every month) as per Annexure-B

Based on which, tentative list of Consumables, not limited to, in scope of contractor at his cost (to be
arranged from OEM / OPM and top up every month). The said list of consumables is on minimal basis.
However, replacement of all Lubricants (Hyd. oil, Gear oil, chassis oil, Engine oil, EP, EP2, wire rope
compound and coolants etc.), all Filters & Hoses (of all sizes) in accordance with schedule replacement /
top up as per maintenance / inspection plan of OEM manual & to cover the leakages, if any, are in scope
of AMC Contractor.

In view of the said requirement, all the consumables (required in routine maintenance / servicing) at 8
hrs, 40 hrs, 500 hrs. 1000 hrs. 2000 hrs etc. / indicated span of service in OEM manual, shall be in
Contractor’s scope.

The mentioned qty is a tentative if required gty. may increment or decrement depends upon site works.
However, replacement of all Lubricants (Hyd. oil, Gear oil, chassis oil, Engine oil, grease, wire rope
compound and coolants.), all Filters & Hoses (of all sizes) in accordance with schedule replacement / top
up as per maintenance / inspection plan of OEM manual & to cover the leakages, if any, are in scope of
AMC Contractor.

In view of the said requirement, all the consumables (required in routine maintenance / servicing) at 8
hrs, 40 hrs, 500 hrs. 1000 hrs. 2000 hrs etc. / indicated span of service in OEM manual, shall be in
Contractor’s scope.

e) Assurance of back to back support by OEM with site maintenance team. These activities will be
guaranteed for throughout the clock.

f) Timely inspection & arrangement of Certifications (annual thorough inspection, load tests etc.) as per
required Safety norms. necessary arrangements of dead load will be in scope of contractor.

g) Compliance of safety guidelines and required norms without any compromise.

h) Timely submission of throughput details after completion of every vessel, as per format provided by EIC.
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i)
)

k)

@)

(b)
(c)

(d)

(e)

()

9)

(h)

Fabrication work required for strengthening & safety of rusted out / corroded Mechanical Structures,
ladders etc. & necessary painting work, on time to time.
Overhauling of main stabilization jack and wheel cylinders (incl. chroming / replacement of piston road) to
arrest leakages (if any).
DPA is pro-actively consideration of HMC operation with electricity. Proper electrification (from plug point
of HMCs) will be in scope of AMC contractor.
Touch up paints at rusted and exposed parts will be in scope of AMC Contractor.
Maintenance work of 06 nos. Grabs (03 nos. 35 m3 & 03 nos. 22 m3) shall be in scope for Contractor.
However, supply of required spares (other than listed materials in Contractor’s scope) will be in DPA
scope.
Maintenance of following Hydraulic Pumps and Hydraulic Motors will be in scope of contractor in
comprehensive manner (which includes supply of spares / repair / overhauling etc. cost):
Hydraulic Motors
. Rexroth - A4VG250 (04 Qty.)
. Rexroth - A11v0130 (02 Qty.)
. Rexroth - A11v0190 (04 Qty.)
. Rexroth - A4VG180 (02 Qty.)
. MARZOCCHI - ALPA4-D-270/181CC (02 Qty.)
. MARZOCCHI - ALPA4-D-220/147CC (02 Qty.)
. MARZOCCHI - ALPP2-D-34 /23.7CC (02 Qty.)
. MARZOCCHI - ALPP2-D-25 /17.9CC (02 Qty.)
Hydraulic Pumps
1. Winch Motor 200 Series A6VM200EP2D/63W (12 Qty.)
2. Slew Motor A2FM90/61W (4 Qty.)
3. LT Motor A2FM200/63W (4 Qty.)
The contractor may opt for upkeep of required pump(s) in standby mode to ensure lesser downtime.

ONOUVTRARWN =

In addition to the above the Contractor has to carry out following site activities.

The contractor has to get approval of maintenance schedule (Daily / Weekly / Monthly / Half yearly /
Yearly) and maintain the same & also includes Breakdown Maintenance and all other repairing works with
all labour and materials under obligation / scope of Contractor such as tools & tackles, consumable,
welding machine, electrodes etc.

The cranes shall be secured, if any forecasting is there or directed by DPA.

All cranes shall be washed with sweet water once in a month by high pressure jet pump, sweet water will
be supplied by DPA, but water tank of appropriate capacity & jet pump, Hose Pipes etc. shall be arranged
by contractor at working site.

The record keeping shall be maintained as per ISO Norms, apart from same Site Order Book for
instruction is to be maintained.

The contractor shall submit the monthly & yearly report of each crane regarding its availability, utilization
to EIC.

In natural calamities such as cyclone, heavy rain, warning situations etc., the Contractor shall plan and
make arrangements and during such eventuality, cranes shall have to be parked at parking yard at the
Port well in advance with boom down / locked.

The Contractor must remove immediately the workmen in of indiscipline, misconduct, negligence in duty,
suppression of facts, deliberate mishandling of machine & equipment, sabotage, professional in-
competency etc.

If any damage caused by the workmen engaged by the Contractor, is noticed by DPA, to any machinery
or equipment or installation of DPA due to negligence, ignorance or malafide intention shall be made
good at the cost of the Contractor within a reasonable period of time acceptable to DPA, failing which the
cost of the damages assessed by DPA shall be deducted from the bill of the Contractor.
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(i)

@)

(k)

0

(m)

(n)

All individuals engaged in the performance of the Contractor's obligations under this contract shall be the
employees of the Contractor and their working hours, rates of compensation and all other matters
relating to their employment shall be determined solely by the Contractor in accordance with the
applicable labour laws & regulations The Contractor shall be solely responsible for employment policies
that specify the requirements for staff working under him and such policies are to be consistent & in
conjunction with the existing applicable labour laws.

During operation, if any abnormality, defect / fault is noticed, the same shall be promptly communicated
and remedial steps must be taken under intimation to the Shift Engineer of DPA. The contractor shall
place a suitable mechanism for rectification of problems so that delay in operation can be avoided.

The shift in charge / Engineers / Supervisors of the Contractor associated with maintenance shall plan &
co-ordinate all the maintenance activities including pre-operational checks, Also, necessary interaction for
operational requirements should be done in close co-ordination with Shift-in Charge / Engineer-in- charge
of DPA.

The Contractor shall keep and maintain the records of day to day maintenance activities, i. e. material
consumption, work carried out, attendance of labour, labour Wages and submission of the same to
Engineer-in-charge at the time of RA Bill.

Stoppages during operation, any type of abnormalities including adverse operating condition or
characteristics, bypass of safety devices shall be recorded and same shall be intimated to Shift-in Charge
/ Engineer-in charge with follow- up action.

Vehicles required for transport of engaged manpower, shifting of materials along with fuel, driver,
insurance, PUC and any other associated requirements shall be in scope of AMC Contractor.

Documentation:

Crane Equipment's parameters should be recorded in daily logbooks along with details of every crane
operation in throughput records. Separate log books will be prepared for separate equipment’s.
Contractor should maintain individual History Records for all critical equipment's and other safety related
items, this history record should have all the details of work carried out on day to day, monthly, quarterly,
half yearly and yearly. Detailed inventory records like materials movement, material consumption,
materials disposed etc. also should be maintained. In all documents, for each work, contractor should get
signature from Engineer In-charge or his nominees.

Maintenance:

Maintenance of Harbour Mobile Cranes primarily aims at keeping the Cranes in efficient and reliable
operating conditions, minimizing the downtime during operation so as to ensure their maximum
availability and productivity.

The maintenance of Cranes shall be done by the Contractor in accordance with recommendation of
Original Equipment Manufacturer and taking into account the current status of Cranes by following sound
engineering practice and proper maintenance standards. Any small repair works, paint on corroded parts,
batteries, safety belts and other required tools will be in scope of AMC Contractor.

The contractor shall carry out the maintenance activities to prevent failures and also execute
improvement activities / repair activities for prolong Crane life; reduce maintenance hours in order to
ensure maximum availability of the system. The contractor shall follow the maintenance practices /
activities as under:

Generally, there are following types of maintenance in use:

Preventive Maintenance:
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The care and servicing for the purpose of maintaining the systems and equipment in satisfactory
operating conditions by providing systematic inspection, detection and correction of incipient failures
either before they occur or before they develop into major defects.

Maintenance including tests, measurements, calibration and part / component replacement performed
specially to prevent occurrence of faults / failures.

9. Planned maintenance or Scheduled maintenance.

Maintenance Activities to be done as per Schedule or Plan (Preventive Maintenance Schedule) which may
be related to Time like Daily / Weekly / Monthly /Half Yearly / Yearly basis and so on or equipment
running hours or other parameters as per recommendation of OEM. Besides the Preventive Maintenance
Schedule shall be reviewed and modified taking into account the aging of Cranes operational conditions
(environment) and operational requirement, etc

10. Breakdown maintenance:
Maintenance which is required when an item has failed or worn out to bring it back to working order.

During operation abnormalities / defects / faults are observed and in some cases failures of components
occur resulting in breakdown of equipment. Corrective Maintenance is a maintenance activity to identify,
isolate and rectify a fault so that the failed component/ equipment / machine or system can be restored
to an operational condition within the tolerances or limits by repairing otherwise by replacement.

11. Based on maintenance practices as mentioned above, following are the lists of the maintenance to be
adopted.

The contractor shall take up mechanical maintenance, electrical maintenance, and structural maintenance
etc. of Cranes by using preventive maintenance techniques in addition to traditional preventive measures
so as to maintain the Cranes in efficient and reliable manner.

The contractor shall strictly follow a routine maintenance plan and ensure timely maintenance of the
Cranes the as per the Plan / Maintenance schedule. However, the schedule may be reviewed and
amended from time to time, if necessary and in consultation with the Engineer-in-charge with a view to
make it more appropriate to meet the site needs.

The contractor shall properly plan for execution of maintenance activities during non-operational time of
Cranes.

12, Routine inspection and Condition monitoring:

Inspection of both the HM Cranes shall be carried out by the Contractor in accordance with maintenance
manual of individual equipment / manufacturer's recommendation.

Before and after operation of Cranes, the Contractor shall carry-out careful and detailed inspection of all
equipment and its components. An effective maintenance practice should include Condition Monitoring
and assessment along with Visual inspection. Most of the tasks associated with Condition Monitoring are
generally carried out while the equipment is in service or when the equipment is shut down for some
Action shall be taken on the other reason. Observations during inspection and condition monitoring.

Seal & Signature Superintendent Engineer (E)
of Contractor Deendayal Port Authority
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SECTION VI

Bill of Quantities (BOQ)

Name of Work: Operation & Maintenance Contract of 2 No's ITALGURU make Harbour Mobile

Cranes of 120T capacity along with Grabs and comprehensive maintenance of
Hydraulic pumps & motors inside cargo jetty area for a period of Two years -

reg.
Sr. Description Unit Qty. Monthly Amount for the
Rate Qty.
(for 02 in figures in
nos. words
HMCs)
A Maintenance Contract of 2
Nos. Italguru  make
Harbour Mobile Cranes of
120 T capacity along with
Grabs for a period of Two
years in line with the
scope listed
1 First Year Month 12
2 Second Year Month 12
B | Operation of above 2 Nos.
Italguru make Harbour
Mobile Cranes of 120 T
capacity in line with the
scope of work
1 First Year Month 12
2 Second Year Month 12
[Total Amount (in Rupees) Only]
GST Charges shall be extra.
Signature of Firm with seal Superintendent Engineer (E)

Deendayal Port Authority

Place :
Date:
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Section VII

Drawings

Seal & Signature Superintendent Engineer (E)
of Contractor Deendayal Port Authority
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SECTION-VIII

Format for submitting information for Bid Capacity

ANNEXURE —-A
Sr. No | Financial Year Value of work Multiplying factor | Value updated to the
undertaken price level of the year
(Col C x col D)
A B C D E
1
2
3
4
5
6
For Calculating “A: of the formula.
Sr. | Name | Name | Work Schedule Contract | Remaini | Anticipa | Remaining value of
No of of order period of value ng ted date | work
client | work no completion value of of done (Completion
and work | complet | period of
date ion the work for which
bids are
invited by DPA)
from the
date of opening of
preliminary bid
1
2
3
4
5
6

Seal & Signature of Contractor
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Accordingly decided/Final qty, contractor shall re-coupe every month in DPA sub Division Store.

Consumables to be arranged on ‘as & when required’ basis

ANNEXURE —-B

Consumable Materials
The Contractor shall arrange the consumable as per below during the maintenance on monthly
basis to the crane store of DPA and material will be issued on production of requisition by
Contractor. (However the cost of consumables is included in the AMC Cost) . The mentioned qty is
a tentative if required gty. may increment or decrement depends upon site works. That will decide
by EIC with mutual consent with Contractor, EIC decision final for which contractor shall bind.

Sr Description (Consumable) Minimum Qty to be maintained
No per month in DPA store

1 Engine oil 15W40 -210 Ltrs

2 Hydraulic oil - 420 Ltrs

3 Gear oil Grade 220 -210 Ltrs

4 Chassis oil 85W 140 -210 Ltrs

5 Grease EP2 -50 Kgs

6 Wire rope dressing — Ceran CA - 50 Kg

7 Coolant - 210 Ltrs

Sr Description (Consumable) Qty to be arranged by the contractor ‘as and
No when required’ basis
1 All types of Filters suitable for 120T 1 set each
IMHC 2120
2 | All type of Hydraulic hoses To be decided by the contractor & intimated
to EIC
3 Welding Electrode ( required for 1 Packet of each
cranes)
4 | Oxygen Gas 2 no’s
5 Batteries of all types’ To be decided by the contractor & intimated
to EIC
6 M.S Nuts & bolts To be decided by the contractor & intimated
to EIC
7 Bearings of all types To be decided by the contractor & intimated
to EIC
8 | Seal ring /Seal kits To be decided by the contractor & intimated
to EIC
9 Industrial LPG /Acetylene Gas 1no
Cylinder
10 | All types of V belts 1 set each required in crane
11 | All types of O rings and back up rings 1 set each required in crane
12 | Cotton rags 100 Kg
13 | Lead 50 Kg
14 | Wheel studs 24 no’s
15 | EPOXY Enamel Paints (Marine Grade) | To be decided by the contractor & intimated
with thinner to EIC

Page 91



Operation & Maintenance Contract of 2 No's ITALGURU make Harbour Mobile Cranes of 120T capacity along with Grabs
and comprehensive maintenance of Hydraulic pumps & motors inside cargo jetty area for a period of Two years”

16 | EPOXY Metal Red oxide To be decided by the contractor & intimated
to EIC
17 | Denso / PVC / Teflon tape I pack each
18 | Rubber beading & toughened glass To be decided by the contractor & intimated
to EIC
19 | AC Cooling refrigerant To be decided by the contractor & intimated
to EIC
20 | LED (indoor / outdoor) with fixtures / To be decided by the contractor & intimated
accessories to EIC
21 | Push Bottom / Actuator / Contact To be decided by the contractor & intimated
Block / Contactor Coils / MPCB /SMPS to EIC
/ all types of switches
22 | Fuses To be decided by the contractor & intimated
to EIC
23 | crimping type lugs & ferrul As per site requirement
24 | RCCBs, MCBs, Gland & Metal plug As per site requirement
socket
25 | Cleaning brushes (soft hair / coir / As per site requirement
nylon bristles)
26 | Ref-filling of Co2 Fire extinguisher As per site requirement
bottles
27 | Cable sleeves As per site requirement
28 | WD 40 Spray — rust remover & thread 4 no's
locker
29 | Hydrometer 1 no's

The above requirement is on minimal basis. However, replacement of all Lubricants (Hyd. oil, Gear oil,
chassis oil, Engine oil, EP, EP2,wire rope compound and coolants etc.), all Filters & Hoses (of all sizes)
in accordance with schedule replacement / top up as per maintenance / inspection plan of OEM manual
& to cover the leakages, if any, are in scope of AMC Contractor. In view of the said requirement, all the
consumables (required in routine maintenance / servicing) at 8 hrs, 40 hrs, 500 hrs. 1000 hrs.2000 hrs
etc. / indicated span of service in OEM manual, shall be in Contractor’s scope.

Note:

1) The bearings whose cost is less than Rs.5000 comes under the consumables and made available by
the contractor, all other bearings will be under the spare parts and will be borne by DPA.

2)The seal ring/seal kit whose cost is less than Rs.5000 comes under the consumables and made
available by the contractor, all other seals will be under the spare parts and borne by DPA.

3)The Push Bottom /Actuator / Contact Block /Contactor Coils /MPCB /SMPS all types of switches
whose cost is less than Rs.5000 comes under the consumables and made available by the contractor,
all other switches will be under the spare parts and borne by DPA.

Seal & Signature Superintendent Engineer (E)
of Contractor Deendayal Port Authority
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Annexure-C
List of Tools & Tackles
Sr No Description Qty
1 BOX SPANNER SET UPTO 50MM 1 Set
2 FIX SPANNER SET 1 Set
3 RING SPANNER SET 1 Set
4 HAMMER DRILL As and when required 1 Set
5 HOT AIR GUN. 2 No’s
6 HIGH TORISSION RACHET FOR TIGHTINING OF SLEW 1 No.
HARDWARE

7 HAND OPERATED GREASE GUN 10- 15 KG CAPACITY 1 Nos
8 HIGH PRESSURE JET PUMP 15-20 BAR CAPACITY 1 Nos.
9 AIR COMPRESSOR 10 BAR 1 No.
10 CHAIN BLOCK 5 TON 1 Nos.
11 CHAIN BLOCK 10 TON 1 Nos.
12 HAMMER / SLEDGE 1 Nos.
13 PLIER OF ALL TYPES 1 Nos.
14 CROWBAR 1 Nos.
15 LIFTING BELT 4/6/10 TON 1 Nos.
16 SHACKLES OF ALL REQUIRED CAPACITY As per site requirement
17 ELECTRICAL MEGGER 500V HAND OPERATED 1 Nos.
18 HAND GRINDER 1 Nos.
19 WIRE ROPE CUTTER 1 Nos.
20 CRIMPING TOOL (HEAVY DUTY) UPTO 300 SQ. MM 1 Nos.
21 CRIMPING TOOL (LIGHT DUTY) UPTO 50SQMM 1 Set
22 COMPLETE SET OF SCREW DRIVER 1 Nos. 130 MTR X 2 LENGTH
23 MANILA ROPES 25-50MM 1 Set
24 INDUSTRIAL VACCUM CLEANER 1 Set 1 Set
25 GAS HOSES WITH CUTTING SET,REGULATOR 1 Set 1 Nos.
26 GUN DRILL UPTO 10MM 1 No's 1 Nos.
27 DIGITAL MULTIMETER 1 No's 1 Nos.
28 TONG METER 1 Nos.

Below mentioned Tools & Tackle shall be arranged by contractor for day to day maintenance , apart
from below Tools & Tackle if required some special Tools , same shall be arranged by contractor without
any financial implication.

Seal & Signature Superintendent Engineer (E)
of Contractor Deendayal Port Authority
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ANNEXURE -D
Performance norms for operation of Harbour Mobile Cranes (HMCs).
Cargo Minimum daily crane performance (in MT / Performance Penalty
day) rate (in Rs. / MT)*
Shredded Scrap 7997 5.49
Project Cargo No performance norm applicable -
Other bulk cargo No performance norm applicable -
Other break bulk cargo No performance norm applicable -
Heavy Melting scrap 04,032 10.88
Thermal coal 13,000 3.10
Salt 14,000 2.94
Iron Ore 13,800 291
Food grains, pet coke, met 09,005 5.06
coke
Steel coil 10,315 4.44
Gypsum, MOP, Fertilizer 11,500 3.65
Timber Logs No performance norm applicable -

*with escalation as per WPI index on FY basis
If above minimum daily crane performance norms is not achieved then, performance penalty shall be
applicable for total cargo handled for vessel.
The formula for calculation of Daily crane performance or average berth-day output =
Total quantity loaded / unloaded by HMC * 24
Net crane operation hours
Calculation of average berth-day output is to be calculated as illustrated below

Total quantity handled by crane 24298 MT
Gross hours of crane operation 60 hrs.
Net crane operation hours 60 - ( total hours of column no. 1 & 2 of
Table A)
Average berth day output = Total quantity loaded / unloaded by HMC * 24
60 - (Column. No. 1 & 2 of Table A)

The booking time maintained / verified by Traffic Department shall be considered for computing Net
operating hours in accordance with the following Circular No. EL/AC/2013/1077 dtd. 11/03/2022 or any
other amendment applicable in future.

Seal & Signature Superintendent Engineer (E)
of Contractor Deendayal Port Authority
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Cargo handling volume shall be determined by the software generated data by standard
calibrated Load meters of HMCs.

lllustration for application of Performance Penalty rate:

Total cargo handled by HMC = 24,298 MT

Cargo / Commodity = Salt

Gross hours of booking = 60 Hours

Detention on account of DPA = 0.50 Hours

Detention on account of Stevedore = 3 Hours

Detention on account of crane operator = 0.50 Hours

Net Operating hours = 60 — 3 — 0.50 = 56.5 Hours

Avg. berth day output / Daily crane performance = 24,298 * 24 /56.5 = 10,321.27 MT / Day

Is performance Penalty applicable? =Yes

(Since average berth day out put is lesser than minimum crane performance norm of 14,000 MT / Day)
Performance Penalty rate for Salt =294 Rs. /MT

Total amount of Performance Penalty = 24,298 * 2,94 = 71,436.12 Rs.

Idle Charges:

All efforts shall be made for timely supply of materials and / or equipment where it is included in the
scope of Deendayal Port. However, the Contractor shall not be entitled to any idle charges for delay in
supply of materials and / or equipment by the Port Authority. Further, in case of any delay due to
stoppage of work ordered by the Port Authority to avoid interruption in other important activities of Port
Authority or any other reason, the Contractor shall not claim any idle charges.

Seal & Signature Superintendent Engineer (E)
of Contractor Deendayal Port Authority
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SECTION IX

EVIDENCE TOWARDS SITE VISIT

I, Shri

authorized representative of M/s.

(authorization letter issued by the firm with my specimen

signature and passport size photo and adhaar card are enclosed) have visited the site

on with DPA representative Shri

(Designation) for the work of “Operation & Maintenance Contract of 2 No's
ITALGURU make Harbour Mobile Cranes of 120T capacity along with Grabs and

comprehensive maintenance of Hydraulic pumps & motors inside cargo jetty area for a

period of Two years,” and inspected the site and other issues related to tender to my

satisfaction.

Seal, name and
signature of the
bidder

Name, designation
and signature of DPA
representative who
assisted bidder during
site visit.

Seal, name and
signature of AEE (E)
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SECTION — X

Integrity Pact

The Central Vigilance Commission (CVC) has been promoting integrity,
transparency, equity and competitiveness in transactions by various organizations of the
Government of India. Public procurement is an area of concern for the CVC, and many steps
have been taken to put proper systems in place. In this context, Integrity Pact (IP), a tool
conceptualized and promoted by Transparency International, an international NGO, aimed at
preventing corruption in public contracting, has been found useful. It has been decided by
Ministry of Shipping that all organizations under the Ministry will implement IP. IP should
cover every tender / procurement above a specified threshold value. The threshold value of
contracts / procurements / transactions incorporating IP would be such that it covers 90%
by value of all contracts / procurements / transactions of the organization in the last 3 years.
Presently the threshold is fixed as Rs. 3.00 crore. IP essentially envisages an agreement
between prospective vendors / bidders, and DEENDAYAL PORT AUTHORITY, committing the
persons/officials of both sides not to resort to any corrupt practice in any aspect of the
contract atany stage. Only those vendors / bidders, who commit themselves to IP with DPA,
would beconsidered competent to participate in the bid process. Any violation would entail
disqualification of the bidders and exclusion from future business dealings. IP, in respect ofa
particular contract should cover all phases of the contract, from the stage of Notice inviting
Tender (NIT) / pre-bid stage, till the conclusion of the contract, i.e. final payment or the
warranty / guarantee period. IP would be implemented through Independent External
Monitor (IEM), who are eminent persons appointed by the organization, with approval of
CVC. The term of appointment for an IEM would be 3 years. Name of the IEM will be
mentioned in NIT.

The IEM would review independently and objectively assess, as to whether and to what
extent parties have complied with their obligations under the IP. IEM would have access to
all contract documents, whenever required. The bidders may raise disputes / complaints if
any, with the IEM. The IEM would examine complaints received by them and give their
recommendations / views to the Chairman of Port Trust. Recommendations of IEM would be
in the nature of advice and would not be legally binding. Their role is independent in nature
and the advice once tendered would not be subject to review at the request of the
organization.

2) Scanned copy of Pre-Contract Integrity Pact Agreement (As per Appendix) is to be
up loaded along with the bid. Original hard copy of Pre Contract Integrity Pact Agreement
shall be submitted by post or hand immediately after closing date of online E-tender failing
which tender shall be considered irrelevant.

Note:

1) The bidder has to execute Integrity Pact Agreement with Deendayal Port
Authority as per procedure given under clause no 37 of Section I of the tender
documents.
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INTEGRITY PACT
Between

Deendayal Port Authority (DPA) hereinafter referred to as "The Principal”
and

........................................................... (Name of The bidders and consortium
members) hereinafter referred to as "The Bidder / Contractor"

Preamble

The Principal intends to award, under laid down organizational procedures, contract(s) /
concession(s) for Tender NO: «ssereseisisesasssssesess The Principal values full compliance
with all relevant laws of the land rules, regulations, economic use of resources and of
fairness / transparency in its relations with its Bidder(s) and / or Contractor(s).

In order to achieve these goals, the Principal will appoint Independent External
Monitors (IEMs), who will monitor the tender process and the execution of the contract

for compliance with the principles mentioned above.
Section 1 - Commitments of the Principal

(1)  The Principal commits itself to take all measures necessary to prevent corruption
and to observe the following principles:-

(a) No employee of the Principal, personally or through family members, will
in connection with the tender for, or the execution of a contract, demand,
take a promise for or accept, for self or third person, any material or
immaterial benefit which the person is not legally entitled to.

(b) The Principal will, during the tender process treat all Bidder(s) with equity
s and reason. The Principal will in particular, before and during the tender
process, provide to all Bidder(s) the same information and will not provide
to any Bidder(s) confidential / additional information through which the
Bidder(s) could obtain an advantage in relation to the tender process or

the contract execution.

(c)  The Principal will exclude from the process all known prejudicial persons.

(2) If the Principal obtains information on the conduct of any of its employees which
is a criminal offence under the IPC / PC Act, or if there be a substantive
suspicion in this regard, the Principal will inform the Chief Vigilance Officer and

in addition can initiate disciplinary actions.
Section 2 - Commitments of the Bidder(s) / Contractor(s)

(1) The Bidder(s) / Contractor(s) commits themselves to take all measures
necessary to prevent corruption. The Bidder(s) / Contractor(s) commits



(2)

themselves to observe the following principles during participation in the tender
process and during the contract execution.

a.

The Bidder(s) / Contractor(s) will not, directly or through any other
person or firm, offer, promise or give to any of the Principal's employees
involved in tender process or the execution of the contract or to any third
person any material or other benefit, which he / she Is not legally entitled
to, in order to obtain in exchange of advantage of any kind whatsoever
during the tender process or during the execution of the contract.

The Bidder(s) / Contractor(s) will not enter with other Bidders into any
undisclosed agreement or understanding, whether formal or informal.
This applies in particular to prices, specifications, certifications, subsidiary
contracts, submission or non-submission of bids, or any other actions to
restrict competitiveness or to introduce cartelization in the bidding
process. '

The Bidder(s) / Contractor(s) will not commit any offence, under the
relevant Prevention of Corruption Act / Indian Penal Code / PC Act;
further the Bidder(s) / Contractor(s) will not use improperly, for purposes
of competition, or personal gain, or pass on to others, any information or
document provided by the Principal, as part of the business relationship,
regarding plans, technical proposals and business details, including
information contained or transmitted electronically.

The Bidder(s) / Contractor(s) of foreign origin shall disclose the name and
address of the Agents / Representatives in India, if any. Similarly, the
Bidder(s) / Contractor(s) of Indian Nationality shall furnish the name and
address of the foreign principals, if any. Further details as mentioned in
the "Guidelines on Indian Agents of Foreign Suppliers" shall be disclosed
by the Bidder(s) / Contractor(s). Further, as mentioned in the Guidelines
all the payments made to Indian agent / representative have to be in
Indian Rupees only. Copy of the "Guidelines on Indian Agents of Foreign
Suppliers" is placed at (page Nos. 7-20) -

The Bidder(s) / Contractor(s) will, when presenting their bid, disclose any
and all payments made, is committed to or intends to make to agents,
brokers or any other intermediaries, in connection with the award of the
contract.

Bidder(s) / Contractor(s) who have signed the Integrity Pact shall not
approach the Courts while representing the matter to IEMs and shall wait
for their decision in the matter.

The' Bidder(s) / Contractor(s) will not instigate third persons to commit offences
outlined above or be an accessory to such offences.




Section 3 - Disqualification from tender process and exclusion from future

contracts.

If the Bidder(s) / Contractor(s), before award or during execution has committed a
transgression through a violation of Section-2 above, or in any other form, such as to
put their reliability or credibility in question, the Principal is entitled to disqualify the
Bidder (s) / Contractor(s), from the tender process, or take action as per the procedure
mentioned in the "Guidelines on Banning of business dealings". Copy of the "Guidelines
on Banning of business dealings" is placed at (Page No. 7-20).

Section 4 - Compensation for Damages

(1)

(2)

3)

If the Principal has disqualified the Bidder(s), from the tender process prior to
the award, according to Section 3, the Principal is entitled to demand and
recover the damages equivalent to Earnest Money Deposit / Bid Security.

If the Principal has terminated the contract according to Section 3, or if the
Principal is entitled to terminate the contract according to Section 3, the Principal
shall be entitled to demand and recover from the Contractor, liquidated damages
of the Contract Value or the amount equivalent to Security Deposit /
Performance Bank Guarantee, whichever is higher.

The Bidder(s) agrees and undertakes to pay the said amounts, without protest
or demur, subject only to condition that, if the Bidder(s) / Contractor(s) can
prove and establish that the termination of the contract, after the contract award
has caused no damage or less damage than the amount of the liquidated
damages, the Bidder/Contractor shall compensate the principal, only to the
extent of the damage in the amount proved.

Section 5 - Previous transgression

(1)

2

The Bidder declares that, no previous transgressions occurred in the last three
years with any other company in any country confirming to the anti-corruption
approach or with any other Public Sector Enterprises in India, that could justify
his exclusion from the tender process.

If the Bidder makes incorrect statement on this subject, he can be disqualified
from the tender process or action can be taken as per the procedure mentioned
in "Guidelines on Banning of Business dealing".

Section 6 - Equal treatment of all Bidders / Contractors

(1)

2)

In case of a Joint Venture, all the partners of the Joint Venture will enter into
agreement with identical conditions as this on which all Bidders.

There is no provision of sub-contract in the tender, any violation of the same,
Contractor shall be held solely responsible for the same.
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Section 7 - Criminal charges against violating Bidders / Contractors

If the principal obtalns knowledge of conduct of a Bldder or Contractor or of an
employee, or a representative, or an assoclate of a Bidder or Contractor, which
constitutes corruptlon, or If the Princlpal has substantive suspiclon, In this regard, the
Principal will inform the same to the Chief Vigllance Officer (CVO) and the CVO will take
further necessary action as deemed fit in accordance with the CVC Manual.,

Section 8 - External Independent Monitor

(1)  The Principal appoints competent and credible Independent External Monitor for
this Pact after approval by Central Vigilance Commission. The task of the Monitor
is to review independently and objectively, whether and to what extent the
parties comply with the obligations under this agreement.

(2) The Monitor is not subject to Instructions by the representative of the parties
and performs his / her functions neutrally and independently. The Monitor
would have access to all Contact documents, whenever required. It will be
obligatory for him / her to treat the information and documents of the Bidders /
Contractors as confidential. He / she reports to the Chairperson of the Board of
the Principal.

(3) The Bidder(s) / Contractor(s) accepts that the Monitor has the right to access
without restriction to all Project documentation of the Principal including that
provided by the Contractor. The Bidder / Contractor will also grant the Monitor,
upon his / her request and demonstration of a valid interest, unrestricted and
unconditional access to the project documentation. The Monitor is under
contractual obligation, to treat the information and documents of the Bidder /
Contractor with confidentiality.

(4) The Monitor is under contractual obligation to treat the information and
documents of the Bidder(s) / Contractor(s) with confidentiality. The Monitor has
also signed declaration on "Non-Disclosure of Confidential Information" and of
"Absence of Conflict of Interest". In case of any conflict of interest arising at a
later date, the IEM shall inform Chairman, DPA and recues himself / herself from
that case

(5) The Principal will provide to the Monitor sufficient information about all meetings
among the parties related to the Project provided such meetings could have an
impact on the contractual relations between the Principal and the Bidder /
Contactor. The parties offer to the Monitor the option to participate in such
meetings.

(6) As soon as the Monitor notices, or believes to notice, a violation of this
agreement, he / she will so inform the Management of the Principal and request



(7) The Monitor will submit a written report to the Chairperson of the Board
of the Principal, within 8 to 10 weeks from the date of reference or intimation
to him by the Principal and, should the occasion arise, submit proposals for
correcting problematic situations.

(8) If the Monitor has reported to the Chairperson of the Board of the Principal,
a substantiated suspicion of an offence under relevant IPC / PC Act and the
Chairperson of the Board of the Principal has not, within reasonable time taken
visible action to proceed against such offence or reported it to the Chief
Vigilance Officer, the Monitor may also transmit this information directly to the
Central Vigilance Commissioner, Government of India.

(9) The word “Monitor” would include both singular and plural.
Section 9 - Pact Duration

9.1 This Pact shall be operative from the date of signing of IP by both the
parties till the final completion of contract of successful bidder and for all other
bidders six months after the contract has been awarded. Issues like warranty,
guarantee, etc. should be outside the purview of IEMs.

9.2 If any claim is made / lodged during this time, the same shall be binding
and continue to be valid despite the lapse of this Pact, as specified above
unless it is discharged / determined by the Chairperson, DPA.

Section 10 - Other Provisions
(1) This agreement is subject to Indian Law. Place of performance and

jurisdiction is the Registered Office of the Principal, i.e., Gandhidham,
Gujarat.

(2) Changes and supplements as well as termination notices need to be made
in writing. Side agreements have not been made.

(3) If the Bidder / Contractor is a partnership or a consortium, this agreement
must be signed by all partners or consortium members.

(4) Should one or several provisions of this agreement, turn out to be invalid,
the remainder of this agreement remains valid. In this case, the parties will
strive to come to an agreement to their original intensions.

(5) Issues like Warranty / Guarantee etc. shall be outside the purview of IEMs.
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(6) In the event of any contradiction between the Integrity Pact and its
' Annexure,the Clause in the Integrity Pact will prevail.

;_l:l!' 'W;‘ i (favgern)
Seperichivin g x‘Lsn:mnr(}?bd.’

Deendaval 'ort Authority

" (For & on behalf of the Principal) (For & on behalf of the
' Bidder/Contractor)
(Office Seal) (Office Seal)

- rew
Signature of \‘A@"

(Sign, Name & Address)

Az,’tﬁ__"‘f,’:z{{. Eas Signature of Witness:
Brildyss , Aoers feandly (Name & Address)
Place : Gandhidham
Date:__/__/20__

“Note : The bidder has to execute Integrity Pact agreement with Deendayal Part
Authority "(as per Bid Response Sheet No. 10 and Shri Amiya Kumar
Mohapara, IFoS, (Retd.) and Dr. Gopal Dhawan, Ex-CMD, MECL have
been appointed by DPA as Independent External Monitors and whose
address are as under :-

- Shri Amiya Kumar Dr. Go
. Gopal Dhawan, Ex-CMD, MECL
Mohapara, IFoS, (Retd.) House NO 120, Jal Shakti Vihar
Qrs. No 5/9, Unit-9, Bhoi Nagar, (NHPC Society) P4, Builders Area,
Bhubaneshwar-751 022’ Greate Noida Gutam Budh Nagar,
; Uttar Pradesh- 201 315

Mobile No 9437002530 email:gdhawangeologist@gmail.com
email: amiyaifs@gmail.com
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FORM-23A Section XI
Format of Insurance Surety Bond for Earnest Money Deposit
(To be executed on Non-judicial Stamp Paper of Appropriate value)

(Name of Contract)

To: (Name and address of Employer)

WHEREAS (name of Bidder) (hereinafter called "the Bidder") has submitted its Bid dated (date
of bid) for the performance of the above named Contract (hereinafter called "the Bid")

KNOW ALL PERSONS by these present that We (name of Insurance Company) of........ KNOW
ALL

PERSONS by these present that We (name of Insurance Company) of........ (address of Insurance
Company) (hereinafter called "the Surety"), are bound unto the Board of Deendayal Port
Authority (hereinafter called "the Employer") for the sum of. (amount), for which
payment well and truly to be made to the said Employer, the Surety binds itself, its successors
and assigns by these presents.

THE CONDITIONS of this obligation are as follows:

1. If the Bidder (a) withdraws or modifies its Bid during the period of bid validity, or (b) adopts
corrupt or collusive or coercive or fraudulent practices or defaults under Integrity Pact.

2. If the Bidder, having been notified of the acceptance of its Bid by the Employer during the
period of bid validity.

(a) fails or refuses to sign the Contract Agreement when required, or
(b) fails or refuses to submit the performance security in accordance with the Tender
Documents.

We undertake to pay to the Employer up to the above amount upon receipt of its first written
demand, without the Employer having to substantiate its demand, provided that in its demand the
Employer will mention that the amount claimed by it is due, owing to the occurrence of one or
both of the two above-named CONDITIONS, and specifying the occurred condition or
conditions.

The Surety declares that this Insurance Surety Bond is issued by the ................ name of
Insurance Company) as per the applicable rules and regulations of Insurance Regulatory
Development Authority
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of India (IRDAI).

This Insurance Surety Bond will remain in force up to and including (date 90 days after the
period of bid validity), and any demand in respect thereof must reach the Surety not later than
the above date.

For and on behalf of the Insurance Company

in the capacity of

Common Seal of the Insurance Company with complete address including Tel. Nos./e-Mail Id.

Staff Authority No. of the officer of the Insurance Company/Signatory

INSTRUCTIONS FOR EXECUTION OF INSURANCE SURETY BOND FOR EANEST
MONEY DEPOSIT

1. Insurance Surety Bond for Earnest Money Deposit should be executed on non-judicial Stamp
papers of requisite value in accordance with the stamp Act if applicable to that particular state
of Indian Union country of executing Insurance Company, where executed. In case the same
is issued by an International Insurance Company (it should be registered under insurance Act
1938 or as amended from time to time and approved by the Insurance Regulatory
Development Authority of India (IRDAI)) the law prevalent in the country of execution shall
prevail for the purpose of Stamp Duty on the Insurance Surety Bond. However, in such a
case, the Insurance Surety Bond for Earnest Money Deposit shall be got confirmed by the
Bidder through any Indian Scheduled/Nationalized Insurance Company.

2. The executing officers of the Insurance Surety Bond for Earnest Money/Bid Security shall

clearly indicate in (block letters) his name, designation, Power of Attorney No./Signing Power

No. as well as telephone/ fax numbers with full correspondence address of the issuing Guarantee

etc.

3. Each page of the Insurance Surety Bond for Earnest Money Deposit shall be duty

signed/initialled by the executing officers and the last page shall be signed in full, indicating the

particulars as aforesaid (sub-para 2) under the seal of the Insurance Company

4. Stamp paper shall be purchased in the name of Insurance Company counting the Insurance

Surety Bond, after the date ‘Notice Inviting Tender', not more than six months prior to

execution/issuance of the Insurance Surety Bond. The name of the purchaser should appear at

the back side of stamp paper in the Vendors Sing. The issuing insurance Company shall be
requested independently for verification/confirmation of the Insurance Surety Bond issued, non-
confirmation of which may lead to rejection of ‘Insurance Surety
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Form-8 A Section XII
FORMAT FOR INSURANCE SURETY BOND FOR PERFORMANCE GUARANTEE

(To be execute on Non-Judicial Stamp paper of appropriate value)

(Insurance Surety Bond No...................... )

(Name of the Contract)

To:

The Board of Authorities of the Port of Kandia,
Deendayal Port Authority

A.O. Building, P.O.

Box No. 50,

Gandhidham-

Kutch.

Dear Sir,

In consideration of the Board of Deendayal Port Authority of the Port of DEENDAYAL PORT
AUTHORITY (hereinafter called "The Board" which expression shall unless excluded by or
repugnant to the context or meaning thereof be deemed to include the Board of Deendayal Port
Authority of the Port of [DEENDAYAL PORT AUTHORITY], its successors and assigns) having
awarded to M/s. [Contractor's Name] ..., with its
Registered/Head Office at ........................ (hereinafter referred to as the 'Contractor’, which
expression shall unless repugnant to the context or meaning thereof, include its successors
administrators, executors and assigns), a Contract by issue of Employer's Letter of Acceptance
NO. oo, dated. .......... and the same having been acknowledged by the Contractor,
for................ [Contract sum in figures and words] for....................... [Name of the work) and
the Contractor having agreed to provide a Contract Performance Guarantee for the faithful
performance of the entire Contract equivalent to......... () PR of the said value of the
aforesaid work under the Contract to the Employer.

We .............. [Name & Address of the Insurance Company) ........... having its Head Office
at........... (hereinafter referred to as the 'Surety’, which expression shall, unless repugnant to the
context of meaning thereof, include its successors, administrators, executors and assigns) do
hereby guarantee and undertake to pay the Employer, on demand any and all monies payable
by the Contractor to the extent of .......... (*) e as aforesaid at any time upto
................ (@) -........... [days/month/year] without any demur. reservation, contest, recourse
or protest and/or without any reference to the Contractor. Any such demand made by the
Employer on the Insurance Company shall be conclusive and binding notwithstanding any
difference between the Employer and the Contractor or any dispute pending before any Court,
Tribunal, Arbitrator or any other authority. The Surety undertakes not to revoke this guarantee
during its currency without previous consent of the Employer and further agrees that the
guarantees herein contained shall continue to be enforceable till the Employer discharges this
guarantee or till .............. [days/month/year) whichever is earlier.

The Employer shall have the fullest liberty, without affecting in any way the liability of the
Insurance company under this guarantee, from time to time to extend the time for performance
of the Contract by the Contractor. The Employer shall have the fullest liberty, without affecting
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this guarantee, to postpone from time to time the exercise of any powers vested in them or of
any right which they might have against the Contractor, and to exercise the same at any time in
any manner, and either to enforce or to forbear to enforce any covenants, contained or implied,
in the Contract between the Employer and the Contractor or any other course or remedy or
security available to the Employer. The Insurance company shall not be released of its
obligations under these presents by any exercise by the Employer of its liberty with reference to
the matters aforesaid or any of them or by reason of any other act or forbearance or other acts
of omission or commission on the part of the Employer or any other indulgence shown by the
Employer or by any other matter or thing whatsoever which under law would, but for this
provision have the effect of relieving the Insurance Company.

The Surety declares that this Insurance Surety Bond is issued by the ................. (name
of Insurance Company) as per applicable rules and regulations of insurance regulatory
development authority of India (IRDAI), and also agrees that the Employer at its option shall
be entitled to enforce this Guarantee against the Insurance Company as a principal debtor, in
the first instance without proceeding against the Contractor and notwithstanding any security or
other guarantee the Employer may have in relation to the Contractor's liabilities.

i) Our liability under this Insurance Surety Bond shall not exceed .......... ()
ii) This Insurance Surety Bond shall be validupto ................. (F)ee,
iii) We are liable to pay the guaranteed amount or any part thereof under this Insurance Surety

Bond only and only if Employer serve upon Insurance Company a written claim or demand
on or before ............. (@)

Dated this.................. dayof......cccoeveiiinins 20. i at
WITNESS Signed for and on behalf of the
Insurance
Company
P
(Signature) (Signature)
P
(Name) (Name)
Notes:
1. ((*) This sum shall be Five percent (5%) of the accepted tender value denominated in the

types and proportions of currencies.
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(@) The Performance Guarantee should be valid for a period of 60 days beyond the date
of completion of all contractual obligations of the contractor, including Defect Liability
Period.

(+) This date will be the date of issue of defect liability Certificate (if applicable).

Insurance Surety Bond should be executed on appropriate stamp paper of requisite value,
such stamp paper should be purchased in the name of Issuing Insurance Company, not
more than six (6) months prior to execution/issuance of Insurance Surety Bond. The
name of the purchaser should appear at the back side of stamp paper in the Vendors
Stamp. Insurance Surety Bond should contain rubber stamp of the authorized signatory of
the Insurance Company indicating the name, designation and signature/ power of attorney
number as well as telephone numbers / e-Mail Id with full correspondence address of the
Insurance Company.

In case the same is issued by an International Insurance Company (it should be registered
under Insurance Act 1938 or as amended from time to time and approved by the
Insurance Regulatory Development Authority of India (IRDAI)), the law prevalent in the
country of execution shall prevail for the purpose of Stamp Duty on the Insurance Surety
Bond. However, in such a case, the Insurance Surety Bond shall be got confirmed
through any Indian Scheduled/Nationalized Insurance Company.

Insurance Surety Bond is required to be submitted directly to the Employer by the issuing
Insurance Company (on behalf of Contractor) under registered post (A.D.). The
Contractor can submit an advance copy of Insurance Surety Bond to the Engineer.

The issuing Insurance Company shall write the name of Insurance Company's controlling
branch/ Head Office along with contact details like telephone no., e-Mail Id and full
correspondence address in order to get the confirmation of Insurance Surety Bond from
that branch/Head office, if so required.
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