

SCHEDULE - A

Name of work:- Rectification of damage caused to plots including maintenance of Road & Plots inside cargo jetty area.

| Sr. No. | Kind of Materials | Qty. | Rate | Unit | Place of Delivery |
|----------------|--------------------------|-------------|-------------|-------------|--------------------------|
| 1 | Cement | 43.00 | -- | M. T. | Brought By Contractor |
| 2 | Reinforcement Bars | 6.00 | -- | M. T. | Brought By Contractor |
| 3 | Emulsion | 50.00 | -- | M. T. | Brought By Contractor |
| 4 | Bitumen VG-40 | 356.00 | -- | M. T. | Brought By Contractor |
| 5 | Bitumen PMB-76E-10 | 628.00 | -- | M. T. | Brought By Contractor |

Note; Quantities shown above are tentative

Contractor

**Executive Engineer (H),
Deendayal Port Authority**