
Qty. Rate Unit Place of Delivery

43.00 -- M. T.
Brought By Contractor

6.00 -- M. T.
Brought By Contractor

50.00 -- M. T.
Brought By Contractor

356.00 -- M. T.
Brought By Contractor

628.00 -- M. T.
Brought By Contractor

Note; Quantities shown above are tentative

Contractor

5 Bitumen PMB-76E-10

Executive Engineer (H), 
Deendayal Port Authority

2 Reinforcement Bars

3 Emulsion

4 Bitumen VG-40

SCHEDULE - A

Name of work:-  Rectification of damage caused to plots including maintenance of Road & Plots inside cargo jetty area. 

Sr. No. Kind of Materials

1 Cement 


