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DEENDAYAL PORT AUTHORITY 

 

TENDER NOTICE NO. CME/Tug/1734/BuoysBhimsen/2025 

 

Engineer In-charge (Tugs), DPA, New Kandla, Phone +91-9879505124 invites tender in Online E-

tendering system for the work of “Comprehensive Annual Maintenance Contract for Channel 

Marking, Dumping and Mooring Buoys in the Kandla Channel along with Operation and 

Maintenance of Heave up Barge Bhimsen for a period of three years.” at the estimated cost of 

Rs. 4,44,40,000.00 (Four Crores Forty-Four Lakhs Forty Thousand only). Tender fee of Rs. 

5,900/- (including GST) and EMD of Rs. 4,44,400.00/- (Rupees Four Lakhs Forty-Four Thousand 

Four Hundred Only) through online transfer in Bank of Baroda, Gandhidham Branch, a/c no.: 

10080100022427, IFSC Code: BARBOGANKUT. In case of Micro and Small Enterprise (MSEs) 

holding valid certificate issued by any agencies/organization under The Ministry of Micro, Small 

and Medium Enterprises indicating the list of activity related to the subject tender as per 

National Industrial Classification -2008 mentioned in the Sub class Nos. 30111, 30114 & 30115 

only shall become eligible for exemption from payment of tender fee/EMD. Such bidder shall 

also upload the scanned copy of valid & relevant certificate on (n) procure website along with 

‘Bid Securing Declaration Form’ (Section-VIII) at the time of submission of bid failing which 

the bid shall be considered non-responsive. The last date of downloading: 10.12.2025 up to 

15:00hrs. Last date and time of submission of E-tender only on website 

https://tender.nprocure.com 10.12.2025 up to 16:00 hrs. Date and time for opening of e-

tender: 10.12.2025 at 16:10 hrs. Tender shall be downloaded from web site: 

https://tender.nprocure.com and also available on http://www.deendayalport.gov.in 

 

Corrigendum, if any, will be placed on websites only.  

 

                                                     

                                   Engineer In-Charge (Tugs) 

                      Deendayal Port Authority 

        

http://www.deendayalport.gov.in/
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Notice Inviting Online Tender 

 

Department Name Mechanical Engineering Department 

Circle/ Division Mechanical Division 

Tender Notice No. CME/Tug/1734/BuoysBhimsen/2025 

Name of Work “Comprehensive Annual Maintenance Contract for Channel 

Marking, Dumping and Mooring Buoys in the Kandla Channel 

along with Operation & Maintenance of Heave up Barge Bhimsen 

for a period of three years”  

Estimated Contract 

Value (INR) 

Rs. 4,44,40,000/- 

Period of Completion    

(in Months) 

36 months from the date of commencement of work. The work 

shall commence within 10 days from the date of issue of work 

order. 

Bidding Type Open 

Bid Call (Nos.) One 

Tender Currency Type Single Currency 

Tender Currency 

Settings 

Indian Rupee (INR) 

Joint Venture Not-Allowed 

Rebate Not Applicable 

Bid Document Fee Tender fee of Rs. 5,900/- (including GST) through online transfer 

in Name of beneficiary: Deendayal Port Authority, Bank of Baroda, 

Gandhidham Branch, a/c no.: 10080100022427, IFSC Code: 

BARBOGANKUT. Scan copy of RTGS no. and date of transfer may 
be uploaded on (n) procure website at the time of submission of 

bid. 

 
In case of Micro and Small Enterprise (MSEs) holding valid 
certificate issued by any agencies/organization under The Ministry 
of Micro, Small and Medium Enterprises indicating the list of 
activity related to the subject tender as per National Industrial 
Classification -2008 mentioned below, only shall become eligible 
for exemption from payment of tender fee/EMD. Such bidder 
shall also upload the scanned copy of valid & relevant certificate 
on (n) procure website along with ‘Bid Securing Declaration Form’ 
(Section-VIII) at the time of submission of bid failing which the 
bid shall be considered non-responsive. 
 

Level Description 
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Sub Class 

30111 

Building of commercial vessels: passenger 
vessels, ferry-boats, cargo ships, tankers, 
tugs, hovercraft (except recreation-type 
hovercraft) etc. 

Sub Class 

30114 

Construction of floating or submersible 

drilling platforms. 

Sub Class 

30115 

Construction of floating structures 
(floating docks, pontoons, coffer-dams, 
floating landing stages, buoys, floating 
tanks, barges, lighters, floating cranes, 
non-recreational inflatable crafts etc.) 

 

Bid Document Fee 

Payable To 

Deendayal Port Authority, Gandhidham 

Bid Security/ EMD(INR) Rs.4,44,400/- (Rupees Four Lakhs Forty-four Thousand Four 

Hundred only) through online transfer in Name of beneficiary: 

Deendayal Port Authority, Bank of Baroda, Gandhidham Branch, 

a/c no.: 10080100022427, IFSC Code: BARBOGANKUT. Scan copy 

of RTGS no. and date of transfer may be uploaded on (n) procure 

website at the time of submission of bid. 

In case of Micro and Small Enterprise (MSEs) holding valid 

certificate issued by any agencies/organization under The Ministry 

of Micro, Small and Medium Enterprises indicating the list of 

activity related to the subject tender as per National Industrial 

Classification -2008 mentioned earlier in the above table, only shall 

become eligible for exemption from payment of tender fee/EMD. 

Such bidder shall also upload the scanned copy of valid & relevant 

certificate on (n) procure website along with ‘Bid Securing 

Declaration Form’ (Section-VIII) at the time of submission of bid 

failing which the bid shall be considered non-responsive. 

 

Level Description 

Sub Class 

30111 

Building of commercial vessels: passenger 
vessels, ferry-boats, cargo ships, tankers, 
tugs, hovercraft (except recreation-type 
hovercraft) etc. 

Sub Class 

30114 

Construction of floating or submersible 

drilling platforms. 
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Sub Class 

30115 

Construction of floating structures 
(floating docks, pontoons, coffer-dams, 
floating landing stages, buoys, floating 
tanks, barges, lighters, floating cranes, 
non-recreational inflatable crafts etc.) 

 

Bid Security/ EMD (INR) 

In Favour Of 

Deendayal Port Authority, Gandhidham 

Bid Document 

Downloading Start Date 

  19/11/2025 from 1400 hrs. 

Bid Document 

Downloading End Date 

   10/12/2025 up to 1500 hrs. 

Pre Bid Meeting    28/11/2025 at 1530 hrs. 

Place of Pre-Bid Meeting In the Chamber of CME, Administrative Office Bldg., Deendayal Port 

Authority, Gandhidham, Kachchh-Dist.- Gujarat 

Last Date & Time for 

Online submission of 

Bids 

    10/12/2025 up to 1600 hrs. on https://kpt.nprocure.com 

Bid Validity Period 120 Days 

        Condition Tender fee of Rs. 5,900/- (including GST) & EMD of Rs.4,44,400/- 

(Rupees Four Lakhs Forty-four Thousand Four Hundred only)  

 through online transfer in Name of beneficiary: Deendayal Port 

Authority, Bank of Baroda, Gandhidham Branch, a/c no.: 

10080100022427, IFSC Code: BARBOGANKUT. Scan copy of 

RTGS no. and date of transfer may be uploaded on (n) procure 

website at the time of submission of bid. 

 
In case of Micro and Small Enterprise (MSEs) holding valid 

certificate issued by any agencies/organization under The Ministry 

of Micro, Small and Medium Enterprises indicating the list of 

activity related to the subject tender as per National Industrial 

Classification -2008 mentioned earlier in the above table, only shall 

become eligible for exemption from payment of tender fee/EMD. 

Such bidder shall also upload the scanned copy of valid & relevant 

certificate on (n) procure website along with ‘Bid Securing 

Declaration Form’ (section-VIII) at the time of submission of bid 

failing which the bid                                     ,,,,                                                 …..shall be considered non-responsive. 

Level Description 

https://kpt.nprocure.com/
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Sub Class 

30111 

Building of commercial vessels: passenger 
vessels, ferry-boats, cargo ships, tankers, 
tugs, hovercraft (except recreation-type 
hovercraft) etc. 

Sub Class 

30114 

Construction of floating or submersible 

drilling platforms. 

Sub Class 

30115 

Construction of floating structures 
(floating docks, pontoons, coffer-dams, 
floating landing stages, buoys, floating 
tanks, barges, lighters, floating cranes, 
non-recreational inflatable crafts etc.) 

 

Also, scanned copy of Integrity Pact Agreement (Form-6) duly 

signed by the bidder and one witness (witness sign also to be 

obtained by the bidder) is required at the time of submission of 
bid, otherwise, the bid will be treated as non-responsive and shall 

be rejected. Such bidder shall also upload the scanned copy of 

valid & relevant certificate. 

 

Accordingly, offer of those bidders shall only be opened whose 
Tender Fee, Bid security i.e. EMD and Integrity Pact Agreement is 

received Electronically at the time of submission of bid. 

 
However, for the purpose of realization, bidder shall send the same 

in original to Engineer In-charge (Tugs) at the time of tender 

opening or send the same by hand/courier/RPAD/Speed post so as 

to reach the Engineer In-charge (Tugs), Deendayal Port Authority, 

Marine Bhawan, New Kandla within 07 days from the last date of 

opening. 

 

 

 

        Remarks 

Submission of tender fees, EMD and other documents during office 

hours: on date 10/12/2025 to 17/12/2025 by 

hand/courier/RPAD/Speed post in the chamber of Engineer In-

charge(Tugs), Room No.-3, Ground Floor, Marine Bhawan, 

Deendayal Port Authority, New Kandla – 370 210. Kutch- Gujarat, 

Phone: +91-9879505124. 

 Technical Bid Opening 

Date 

Technical Bid will be opened on 10.12.2025 @ 1610 hrs.  

Price bid shall be opened of only Technically qualified bidders on 

later date.  
Note: 

Scanned copy of EMD, tender fees & Integrity Pact Agreement (Form-6) 

duly signed by the bidder and one witness (witness sign also to be 
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obtained by the bidder) is also required in Technical bid criteria. 

Otherwise, the bid will be treated as non-responsive & shall be rejected. 

Commercial Bid (price 

bid) Opening Date 

Will be intimated to the technically qualified bidders. 

Documents required to 

be submitted by 

scanning through online. 

a. Tender fee of Rs. 5,900/- (including GST) & EMD of 

Rs.4,44,400/- (Rupees Four Lakhs Forty-four Thousand Four 

Hundred only) through online transfer in Name of beneficiary: 

Deendayal Port Authority, Bank of Baroda, Gandhidham Branch, 

a/c no.: 10080100022427, IFSC Code: BARBOGANKUT. Scan 

copy of RTGS no. and date of transfer may be uploaded on (n) 

procure website in at the time of submission of bid. 

 
In case of Micro and Small Enterprise (MSEs) holding valid 
certificate issued by any agencies/organization under The Ministry 
of Micro, Small and Medium Enterprises indicating the list of 
activity related to the subject tender as per National Industrial 
Classification-2008 mentioned earlier in the above table , only 
shall become eligible for exemption from payment of 
tender fee/EMD shall become eligible for exemption from 
payment of  Such bidder shall also upload the scanned copy of 
valid & relevant certificate on (n) procure website along with ‘Bid 
Securing Declaration Form’ (section-VIII) at the time of 
submission of bid failing which the bid shall be considered non-
responsive. 
 
b. Documents required under clause no.4.2 of Section-I.  
 

For the purpose of realization, the bidder shall send all  
documents within 7 days from the last date of opening of Technical 
bid through post or by hand, without fail. 

Officer Inviting Bids Engineer In-charge  (Tugs) 

Bid Opening Authority Engineer In-charge  (Tugs) 

Address Engineer In-charge (Tugs), Room No.-3, Ground Floor 

Marine Bhawan- Deendayal Port Authority 

New Kandla – 370 210, Kutch- Gujarat 

Phone: +91-9879505124 

Contact Email: Rakesh.sinha@deendayalport.gov.in  

Mobile: +91-9879505124 

Integrity Pact Integrity Pact Agreement (Form-6) duly signed by the bidder and 
one witness (witness sign also to be obtained by the bidder) is also 
required to be submitted at the time of submission of bid, failing 
which the bid shall be treated as non-responsive and shall be 
rejected. 

 
However, in case of any technical glitch due to which if 

any potential bidder is unable to upload the IP Agreement, then 

mailto:Rakesh.sinha@deendayalport.gov.in
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he/she shall submit the Hard Copy of the duly filled, signed IP 

Agreement to the Department concerned of DPA within a 

period of      seven days and prior to opening of the Technical Bid, 

failing which Bid of potential Bidder shall be treated as 

disqualified. 

Pre-Qualification 

Criteria for eligible 

bidders. 

PRE-QUALIFICATION CRITERIA FOR ELIGIBLE BIDDERS: 

 

The Bidders shall fulfill the following qualification criteria: - 

a) Average Annual financial turnover during the last 3 years, 
ending 31st March of the previous financial year, should be at 
least Rs. 44.44 Lakhs. Certified Chartered Accountant. 

b) Experience of having successfully completed similar works 
during last 5 years ending last day of month previous to the one 
in which applications are invited should be either of the 
following: - 

 

i)    Three similar completed works each work costing not less 

than the amount equal to Rs. 59.25 lakhs (excluding GST), 

Or 

ii) Two similar completed works each work costing not less 

than the amount equal to Rs. 74.07 Lakhs (excluding 

GST), Or 

iii) One similar completed work costing not less than the 

amount equal to Rs. 118.50 Lakhs (excluding GST). 

 

“Similar Works” means the contractor shall have experience of 

Supply with Installation & Commissioning and / or AMCs of 

marine navigational buoys/mooring buoys / AMCs of Leading 

lights & Beacons into the navigation channel/ Repair / AMC / 

Construction of floating structures (floating docks, pontoons, 

coffer-dams, floating landing stages, floating tanks, barges, 

lighters, Tugs, Crafts, floating cranes, vessel etc.) in any reputed 

organization separately or combinedly.  

Note: 

(a) A copy of the completion certificate in respect of the 

successfully completed similar work. 

(b) A copy of detail work order should also be submitted for 

which the bidder is submitting the completion/satisfactory 

performance certificate. Such certificates should be issued 

on the letter head of the client and invariably reflect the 

following details: 

(1) Name of Contractor 
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(2) Name of Work 

(3) No. of work order/agreement and date 

(4) Contract value 

(5) Contract period 

(6) Date of commencement of work 

(7) Date of completion 

(8) Value of Work executed during the contract period 

/original                                       contract period. 
(9) Date of issue of completion certificate. 

 
In case the similar work has been executed for any private body, 

the bidder will be required to produce the tax deducted at source 

(TDS) certificate indicating the income tax deducted by the client 

for that work, which will form the basis for assessing the value of 

completed work. 

 

 

IMPORTANT: 
i. In case a work is started prior to 05 (Five) years, ending 

last day of month previous to the one in which tender is 

invited, but completed in last 05 (Five) years, ending last 

day of month previous to the one in which tender is 

invited, the completed work shall be considered only for 

the duration pertaining to last 05 (Five) years’ criteria 

for fulfilment of credentials. 

ii. If a work is physically completed and completion 

certificate to this extent is issued by the concerned 

organization but final bill is pending, such work shall be 

considered for fulfilment of credentials. 

iii. In case the Similar AMC contract is running but not fully 

completed or in progress, in such case the completed 

portion of the contract i.e. last date of the month 

previous to the one in which applications are invited, 

certificate issued by the employer meets the 

requirement of above PQC. Such works are also 

considered for evaluation of work experience 

iv. In case of work consisting of multiple services/items 

submitted to avail the for fulfillment of the technical 

credential, only the part of work and amount shall be 

considered pertaining to similar works criteria. 

v.  Bidders who meet the minimum qualification criteria will be 

qualified only if their available bid capacity is more than the 

total bid value. The available bid capacity will be calculated 

as under: 
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Assessed Available Bid capacity = A x M x N  – B, 

 Where, ―( N ) = Number of years prescribed for completion of the 

subject contract. 

―(A) = Maximum value of works executed in any one year during 

last Five years (Updated at current price level). 

―(M) = Multiplier Factor (usually 1.5) 

―(B) = Value at current price level of existing commitments and 

ongoing works to be completed in the next ‘N‘ years. The Bidder 

shall furnish statements showing the value of existing 

commitments and ongoing works as well as the stipulated period of 

completion remaining for each of the works preferably 

countersigned by the Nodal Office or his nominee-in charge. 

Financial Year 

IMPORTANT: 

i) The value of annual turnover is not to be considered towards 
―A as  mentioned in the formula. 

ii) The information may be provided as per the format given at 
Section-IX. 

 

Financial 

Year 

2024-25 2023-24 2022-23 2021-22 2020-21 

Index 154.9 151.4 152.5 139.4 123.4 

Multiplying 
Factor 

1.00 1.02 1.02 

 

1.11 

 

1.26 

 

 

NOTE: 

In case, bidders need any clarifications or if training is required to participate  

in online Tenders, they can contact (n) Procure Support team at following address: -   

(n) code Solutions-A division of GNFC Ltd., 

(n)Procure Cell 403, GNFC Info tower, S.G. Road, Bodakdev, Ahmedabad – 380054 (Gujarat) 

Contact Details:  

Airtel: +91-79-40007501, 40007512, 40007516, 40007517, 40007525 

BSNL: +91-79-26854511, 26854512, 26854513 (EXT: 501, 512, 516, 517, 525) 

Reliance: +91-79-30181689 Fax: +91-79-26857321, 40007533 

E-mail:nprocure@gnvfc.net 

TOLL FREE NUMBER: 1-800-233-1010 (EXT: 501, 512, 516, 517, 525) 

 

                                                                                                        Engineer In-charge (Tugs) 

mailto:nprocure@gnvfc.net
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                                     Deendayal Port Authority 

 

SECTION – I 

 

                            INSTRUCTION TO BIDDERS (ITB) 

A.  GENERAL 

 

1. Scope of Bid: 

 

1.1 The Engineer In-charge (Tugs), Deendayal Port Authority invites bids by E-Tendering 

from the interested eligible bidder for the work as mentioned in the notice inviting online 

tender. All bids shall be completed and submitted on-line in accordance with instruction 

to the bidders.  

1.2 The successful bidder will be expected to complete the works by the intended   

completion period. 

 

2. Source of funds: 
 
2.1 The employer has arranged the funds from the internal resources and will have sufficient 

funds in India Currency for execution of the work. 

 

3. Eligible Bidders: 

Only eligible bidders fulfilling all the requirements as mentioned in the Notice Inviting 

Online Tender may participate in the subject Tender. Successful completion of “Similar 

Works” only shall be considered for evaluation of eligibility criteria. 

3.1 The invitation for Bids is open to all eligible bidders meeting the eligibility criteria as 

defined in clause regarding Eligibility Criteria. 

3.2 All bidders shall fill the forms provided in Section – IV- Part – I “To be submitted by 

Bidders with their Bids”. 

3.3 Government-owned enterprises may participate if they are legally and financially 

autonomous, operate under commercial law and are not a dependent agency of the 

employer subject to fulfillment of Minimum Qualifying criteria. 

3.4 Bidders shall not be under a declaration of ineligibility for corrupt and fraudulent 

practices issued by the employer. 

 

4. Eligibility Criteria: 
 

4.1  The Bidders shall fulfill the following pre-qualification criteria: 
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FINANCIAL QUALIFICATION 

Sr. 
No
. 

Pre-Qualifying Criteria Supporting Documents 

A) Average Annual financial turnover 

during the last 3 years, ending 31st 

March of previous financial year, 

should be at least Rs. 44.44 Lakhs 
certified by chartered accountant. 

Turnover Certificate issued by the 

Chartered Accountant along with UDIN No. 

on their letterhead. 

TECHNICAL QUALIFICATION 
Sr. 
No. 

Qualifying Criteria Supporting Documents 

B) 
Experience of having successfully completed similar works or on-going similar works, 
completed one-year or more with satisfactory performance certificate separately or 

combined, during last 5 years ending last day of month previous to the one in which 
applications are invited should be either of the following: 

i) Three similar completed works each work costing not less than the amount 

equal to Rs. 59.25 Lakhs (excluding GST) 

OR 

ii) Two similar completed works each work costing not less than the amount 

equal to Rs. 74.07 Lakhs (excluding GST) 

OR 

iii) One similar completed work costing not less than the amount equal to Rs. 

118.50 Lakhs. (excluding GST) 

 Note: 
 

(a)  A copy of the completion certificate in respect of the successfully completed 

similar work. For on-going similar works, the tenderer shall submit satisfactory 

performance certificate in place of completion certificate from the employer 

indicating contract value for the completed period of the contract for 

qualification. Completed value of work as on last day of month previous to the 

one in which applications are invited should be considered for qualifying criteria. 

 

(b) A copy of detail work order should also be submitted for which the bidder is 

submitting the completion certificate. Such completion      certificate should be 

issued on the letter head of the client and invariably reflect the following 

details: 

(1) Name of Contractor 

(2) Name of Work 

(3) No. of work order/agreement and date 

(4) Contract value 
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(5) Contract period 

(6) Date of commencement of work 

(7) Date of completion 

(8) Value of Work executed during the contract period/original contract 

period. 
(9) Date of issue of completion certificate. 

 
(c) In case the similar work has been executed for any private body, the bidder 

will be required to produce the tax deducted at source (TDS) certificate 

indicating the income tax deducted by the client for that work, which will form 

the basis for assessing the value of completed work. 

 
IMPORTANT: 
 

i. In case a work is started prior to 05 (Five) years, ending last day of month 

previous to the one in which tender is invited, but completed in last 05 

(Five) years, ending last day of month previous to the one in which tender 

is invited, the completed work shall be considered only for the duration 

pertaining to last 05 (Five) years criteria for fulfilment of credentials. 

ii. If a work is physically completed and completion certificate to this extent 

is issued by the concerned organization but final bill is pending, such work 

shall be considered for fulfilment of credentials. 

iii. In case the Similar AMC contract is running but not fully completed or in 

progress, in such case the completed portion of the contract i.e. last date 

of the month previous to the one in which applications are invited, 

certificate issued by the employer meets the requirement of above PQC. 

Such works are also considered for evaluation of work experience 

iv. In case of work consisting of multiple services/items submitted to avail 

the for fulfillment of the technical credential, only the part of work and 

amount shall be considered pertaining to similar works criteria. 

 

 

 

C) 
Bidders who meet the minimum qualification criteria will be qualified only if their 

available bid capacity is more than the total bid value. The available bid capacity 

will be calculated as under: 

Assessed Available Bid capacity = A x M x N  – B, 

 Where, ―( N ) = Number of years prescribed for completion of the subject contract. 

―(A) = Maximum value of works executed in any one year during last Five years 

(Updated at current price level). 
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―(M) = Multiplier Factor (usually 1.5) 

―(B) = Value at current price level of existing commitments and ongoing works to be 

completed in the next ‘N‘ years. The Bidder shall furnish statements showing the value 

of existing commitments and ongoing works as well as the stipulated period of 

completion remaining for each of the works preferably countersigned by the Nodal 

Office or his nominee-in charge. 

Financial Year 

 

IMPORTANT: 

i. The value of annual turnover is not to be considered towards ―A as 
mentioned in the formula. 

ii. The information may be provided as per the format given at Section-IX. 

Financial 

Year 

2024-

25 

2023-24 2022-23 2021-22 2020-21 

Index 154.9 151.4 152.5 139.4 123.4 

Multiplying 
Factor 

1.00 1.02 1.02 

 

1.11 

 

1.26 

 

   
D) 

“Similar 
Works” 
definition 

“Similar Works” means, the bidder shall have experience of  

 

1) “Similar Works” means the contractor shall have experience of 
Supply with Installation & Commissioning and / or AMCs of 
marine navigational buoys/mooring buoys / AMCs of Leading 
lights & Beacons into the navigation channel/ Repair / AMC / 
Construction of floating structures (floating docks, pontoons, 
coffer-dams, floating landing stages, floating tanks, barges, 
lighters, Tugs, Crafts, floating cranes, vessel etc.) in any reputed 
organization separately or combinedly. 

 
 
 

INSTRUCTIONS FOR UPLOADING OF SCANNED DOCUMENT ON BIDDING PORTAL  

(i.e. N-procure Portal) 

Sr. 

No. 

Instruction Precautions 

1 There should not be any bulk scanning and 

uploading of all bidding documents. For 

example, along with work/supply order its 

related documents such as completion 

certificate and performance certificate can 

The required bidding 

document should be scanned 

in high quality pdf. The 
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be bulk scanned and uploaded by giving 

specific name of the documents e.g., name of 

client. In case along with the documents 

related to similar work experience, the 

bidder also scans and includes average 

annual turnover certificate and uploads it, 

DPA will not be responsible for finding and 

tracing out the same in all the scanned 

documents uploaded by the bidder on (n) 

procure bidding portal. 

Every document should be specifically 

named and separately uploaded for its 

identification. 

scanned copy should be clear 

and visible. 

 

No unrelated document 

should be scanned and 

included with the specific set 

of scanned documents. 

 

Every document should be 

specifically named and 

separately uploaded for its 

identification. 

2 The document related to techno-financial 

criteria should invariably be scanned and 

uploaded on (n) procure bidding portal. 

Techno-financial qualification will be done on 

the basis of documents uploaded on bidding 

portal only.  

DPA may seek shortfall information 

connected to documents uploaded on 

bidding portal from the bidders. However, 

DPA is not bound to call for any shortfall 

information from the bidders. No fresh 

documents submitted by the bidder for 

techno commercial qualified will be 

considered for any purpose. 

The required bidding 

document should be scanned 

in high quality pdf. The 

scanned copy should be clear 

and visible. 

The scanned pdf file should 

invariably be given specific 

name for its identification e.g. 

turn over certificate etc. 

Every document should be 

specifically named and 

separately uploaded for its 

identification. 

 

 

4.2 All bidders shall scan and forward legible scanned copies of the following 

information and documents with their bids. 

a. Copies of original documents defining the constitution or legal status, place of 
registration, and principal place of business, written power of attorney of the 
signatory of the Bidder to commit the Bid. 

b. Reports on the financial standing of the Bidder, such as profit and loss statements 
and auditor’s reports for the past three years ending 31st March of the previous 
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financial year with UDIN Number. 

c. Duly filled Forms mentioned in Section – IV. 

d. PAN, Registration with GST, Provident Fund Authorities. 

e. EMD & Tender fee should be paid through online transfer in Bank of Baroda, 

Gandhidham Branch, scan copy of RTGS no. and date of transfer shall send for the 

purpose of realization. 

f. Information regarding any litigation, current or during the last five years, in which 
the Bidder is involved, the parties concerned, and disputed amount. 

g.  A certificate by the bidder that they have not been banned / blacklisted by any 
govt. Agency. 

h. Power of attorney (dully accompanied by resolution of Board in case of 
company). 

i. Qualifications and experience of key site management and technical personnel 
proposed for the contract. 

j. The proposed methodology and program of work, backed with equipment 
planning and deployment, duly supported with broad calculations and quality 
control procedures proposed to be adopted justifying their capability of execution 
and completion of the work as per technical specifications within the stipulated 
period of completion as per milestones (Not Applicable). (Modified as per Clause 
No. 2 under Special Conditions, Section-III) 

k. Bidders should give an undertaking letter duly stating that the documents 

submitted by them in support of their credentials are genuine and DPA is at liberty 
to take any action against the bidder if the said documents are found to be non- 

genuine. 

l. Bidders should give an undertaking that they will comply to the specifications of 
the work including terms and conditions in total without any deviation. 

m. At the time of submission of tender document, the bidder shall give an 
undertaking that no changes have been made in the document. 
 

4.3  Even though the bidder meets the above qualifying criteria, they are subject to be 

disqualified if they have: 

- Made misleading or false representations in the forms, statements and attachments 

submitted in proof of the qualification requirements: and/or 

- Record of poor performance such as abandoning the works, non – completion of the 

contract. 

5. One Bid per Bidder 

5.1 Each bidder shall submit only one bid. A bidder who submits more than one Bid will 

cause all the proposals with the Bidder’s participation to be disqualified and forfeiture 

of EMD. 

6. Joint Venture (Not applicable Modified as per Clause No. 3 under Special Conditions, 

Section-III) 

In case of association in the form of consortium or joint venture agreement, the 

members of the association shall nominate one of the members as “lead partner” for 
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participating in the tender and signing all the documents related therewith up to signing 

of agreement and execution of all the contractual obligations there after (in case of 

award of contract). All the partners of the association must also, jointly and severally, be 

responsible for satisfactory execution and performance of the contract. The firms with 

at least 26% equity holding each are allowed to jointly meet the eligibility criteria.  

 

7. Cost of Bidding 

 

7.1 The Bidder shall bear all costs associated with the preparation and submission of its Bid 

and the employer will in no case be responsible and liable for those costs regardless of 

the conduct or outcome of the bidding process. 

 

8. Site Visit 

 

8.1  The Bidder, at his own responsibility and risk, is encouraged to visit and examine the site 

of work and its surroundings and obtain all information that may be necessary for 

preparing the Bid and entering into a contract for the works. The costs of visiting the site 

shall be at the Bidders’ own expense. 

 

B. BIDDING DOCUMENTS 

 

9. Content of Bidding Documents 

 

9.1  The set of bidding documents comprises the documents listed in the below and 

addenda issued in accordance with clause-9: 

   

Bid Reference No. CME/Tug/1734/BuoysBhimsen/2025 

 

NIT Invitation for Bids 
Section I Instruction to Bidders 
Section II General Conditions of Contract 
Section III Special Conditions of Contract 
Section IV Forms of Bid 
Section V Scope of Work and technical specification 
Section VI Bill of Quantities 
Section VII Drawings 
Section VIII Bid Security Declaration Form 

 

9.2  The bidding documents shall be downloaded. The documents should be  completely 

filled and submitted through on line E – Tendering process. 
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9.3  The bidder is expected to examine carefully all instructions, conditions of  contract, 

forms, terms, technical specifications, bill of quantities, in the bid document. Failure to 

comply with the requirements of the bid document shall be at the bidder’s own risk. Bids 

which are not substantially responsive to the requirements of the tender documents 

shall be rejected. 

 

 10.  Clarifications of the Bidding Documents 
 

10.1  A prospective bidder requiring any clarification of the bidding documents may notify the 

employer in writing or by electronic form and be confirmed by hard copy at the 

Employer’s address indicated in the invitation to bid. The employer will respond to any 

request for clarification which he received earlier than days (Suggested 7 days) prior to 

the date of pre bid meeting. The clarifications shall be uploaded on Website 

https://kpt.nprocure.com, www.deendayalport.gov.in and www.eprocure.gov.in. 

 

 

  10.2 Pre–Bid meeting 
 

10.2.1 The bidder or his official representative may attend pre-bid meeting to be held on           

28/11/2025 @ 15:30 hrs in the Chamber of CME A.O Building, Gandhidham. The 

bidders/representative of bidders who wish to attend the Pre-Bid meeting shall furnish 

the authority letter on the letter head of Bidder, for attending the Pre-Bid Meeting on 

behalf of bidder at the time of Pre-Bid Meeting. 

10.2.2 The purpose of the meeting will be to clarify issues related to work and tender 

conditions. 

10.2.3 Pre – Bid clarifications will be uploaded in https://kpt.nprocure.com, 

www.deendayalport.gov.in or www.eprocure.gov.in website without disclosing source 

of enquiry. 

10.2.4 Non-attendance at the pre-bid meeting will not be a cause for disqualification of a 

bidder. 

10.2.5 At any time prior to the deadline for submission of Bids, employer may, for any reason, 

whether at its own initiative or in response to a clarification sought by any prospective 

bidder, modify the bidding documents by amendment / addendum. 

10.2.6 Those bidders who download the tender document from the website shall be solely 

responsible to check the web site for the amendment issued in the shape of 

Corrigendum and/or Addendum. 
 

11.  Language of Bid 

 All documents relating to the bid shall be in the English language. 
 

12.  Documents comprising the Bid 

https://kpt.nprocure.com/
http://www.deendayalport.gov.in/
http://www.eprocure.gov.in/
https://kpt.nprocure.com/
http://www.deendayalport.gov.in/
http://www.eprocure.gov.in/
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  The bid submitted by the bidder shall comprise the following: 

A) Technical Bid: 

i)   Tender Fee and Bid Security (EMD). 

ii)  Qualification information in accordance to clause of Eligibility Criteria shall be 

submitted.  

B) Financial Bid: 

 (i) Bill of Quantities duly filled and digitally signed by bidder. 

 

13. Bid Prices 

 

13.1  The rates and prices quoted by the bidder shall be fixed for the duration of the contract 

and shall not be subject to adjustment on any account. 

13.2 The quoted prices shall be inclusive of all taxes, duties and other incidental charges like 

cost of materials, transportation, loading, insurance and unloading etc. at site except 

GST and should remain firm till completion of work. The GST liability is to be borne by 

the Service Provider and service receiver as per the provision of GST Act issued from time 

to time.  
 

14.  Currencies of Bid and Payment 

 The unit rates and the prices shall be quoted by the bidder in Indian Rupees only. 

15. Bid Validity 
 

15.1  Bids shall remain valid for a period of 120 days from the date of opening of the Technical 

Bid. A bid valid for a shorter period shall be rejected by the employer as Non-responsive. 

15.2  In exceptional circumstances, prior to expiry of the original time limit, the employer may 

request the bidders to extend the period of validity for an additional period. The request 

and the bidders’ responses shall be made in writing. A bidder may refuse the request for 

which EMD will not be forfeited. 

15.3 A bidder agreeing to the request will not be permitted to modify his bid. 

 

C. Bid Security (Earnest Money Deposit-EMD) 
 

16.  Earnest Money Deposit (EMD)  

16.1      The tender shall be accompanied by Earnest Money Deposit of Rs.4,44,400/- (Rupees Four 

Lakhs Forty-four Thousand Four Hundred only) through online transfer in Name of 

beneficiary: Deendayal Port Authority, Bank of Baroda, Gandhidham Branch, a/c no.: 

10080100022427, IFSC Code: BARBOGANKUT. Scan copy of RTGS no. and date of 

transfer may be uploaded on (n) procure website at the time of submission of bid. 

In case of Micro and Small Enterprise (MSEs) holding valid certificate issued by any 
agencies/organization under The Ministry of Micro, Small and Medium Enterprises 
indicating the list of activity related to the subject tender as per National Industrial 
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Classification -2008 mentioned in NIT above only shall become eligible for exemption 
from payment of tender fee/EMD. Such bidder shall also upload the scanned copy of 
valid   & relevant certificate on (n) procure website along with ‘Bid Securing Declaration 
Form’ (section-VIII) at the time of submission of bid failing which the bid shall be 
considered non-responsive. It may be noted that exemption certificate issued by any 
other authority will  not be entertained. 
 

(a) EMD 

(i) The EMD of successful Bidder will be refunded on submission of performance 
 guarantee (in Form 8 or 8A) as per the tender clause and executing the 
agreement (in Form 13) as per tender clause. The EMD of unsuccessful bidders 
other than L1 & L2 be refunded immediately after ranking of Bids. Earnest Money 
of L2 bidder shall be refunded immediately after entering into agreement with 
L1 and acceptance of Performance Guarantee from L1. 

(ii) EMD will be refunded Suo-motto without any application from the Bidders. 
(iii) The EMD of successful bidder will be discharged (refunded) after he has signed 

the Agreement and furnished the required Performance Guarantee. 
(iv) Earnest Money Deposit will not carry any interest. 
 

(b) The EMD may be forfeited if  
(i)  The bidder withdraws the Bid after Bid opening during the bid validity; 

(ii)  The bidder does not accept the correction of the Bid-Price, pursuant to any 

 arithmetic errors;  

(iii) The successful Bidder fails within the specified time limit to 

a) sign the Agreement or 
b) furnish the required performance Guarantee 

(iv) The bidder submits more than one bid 
 

17. Alternative Proposals by Bidders 
 

17.1  Conditional offer or Alternative offers will not be considered in the process of tender 

evaluation. 
 

18. Format and Signing of Bid 
 

18.1   The Price Bid to be submitted on-line shall be signed digitally by a person or    persons 

duly authorized to sign on behalf the Bidders. 

19. Amendment of Bidding Documents 
 

19.1   Before the deadline for submission of bids, the Employer may modify the bidding 

documents by using addendums. 

19.2   Any addendum thus issued shall be part of the bidding documents and shall be 

communicated in writing or by cable to all the purchasers of the bidding documents. 

Prospective bidders shall acknowledge the receipt of each addendum by cable to the 

Employer. 
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19.3  To give prospective bidders reasonable time in which to take an addendum into account 

in preparing their bids, the Employer shall extend as necessary the deadline for 

submission of bids, which will be notified. 

 

D. SUBMISSION OF BIDS 

20.  Submission of Bids 

Bidders who wish to participate in the tender will have to procure/should have a legally 

valid Digital Certificate, as per Information Technology Act-2000, using which they can 

sign their electronic bids. The bidders can procure the Digital Certificate from (n) code 

solutions a division of GNFC Ltd, who are licensed certifying authority by Government of 

India. All bids should be digitally signed. For details regarding Digital signature certificate 

and related matters, the bidder may contact the following address: 

 (n) code Solutions,  

 A Division of GNFC,  

 301 GNFC Infotower,  

 Bodakdev, Ahmedabad.  

 Tel. 91 79 26857316/17/18   

 Fax: 91 79 26857321  

 Mobile: 9327084190 / 9898589652. 

 E-mail: nprocure@gnvfc.net. 
 

The accompaniments to the tender documents as described under Clause 4.2 shall be 

Scanned and submitted On-Line along with Tender documents. However, the 

originals/attested hard copies along with tender documents (except Price Bid), signed 

on bottom of each page in token of acceptance of Tender Conditions and shall have to 

be forwarded subsequently so as to reach the office of Engineer In-charge (Tugs) within 

7 days of opening of the tenders. 
 

20.1  The envelopes shall be addressed to: 

(a) Engineer In-charge (Tugs) 

 DEENDAYAL PORT AUTHORITY 

 Mechanical Division, 

Room No. 3, 

Ground Floor, Marine Bhawan,  

Deendayal Port Authority, 

New Kandla – 370210. 

Kutchh-District 

 Gujarat-State. 
 

 

(b) bear the following identification: 

mailto:nprocure@gnvfc.net
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Accompaniments for “Comprehensive Annual Maintenance Contract for Channel 

Marking, Dumping and Mooring Buoys in the Kandla Channel along with Operation & 

Maintenance of Heave up Barge Bhimsen for a period of three years” 

 

 Bid reference No. CME/Tug/1734/BuoysBhimsen/2025 

 Name and address of the bidder. 
 

21.  Deadline of Submission of the Bids 

21.1  Bids must be received by the employer in On-Line System at 

websiteshttps://kpt.nprocure.com not later than 15:00 Hrs on 10/12/2025. 

21.2  At the time of submission of the tender document, the Bidder shall give an undertaking 

that no changes have been made in document. The uploaded version of the Port Tender 

Document at https://kpt.nprocure.com websites will be treated as authentic tender and 

if any discrepancy is noticed at any stage between the Port’s tender document and the 

one submitted by the Bidder, the conditions mentioned in the Port’s uploaded document 

on https:// https://kpt.nprocure.com websites shall prevail. 

21.3 The employer may extend the deadline for submission of bids by issuing an amendment 

on DPA website as well as on https://kpt.nprocure.com in which case all rights and 

obligations of the employer and the bidders previously subject to the original deadline 

will then be subject to the new deadline.   

21.4  In case of tender documents being downloaded from the web site, at the time of 

submission of (the hard copy of) the tender document, the tenderer shall give an 

undertaking that no change have been made in document.  Any discrepancy is noticed 

at any stage between the port’s tender document uploaded on 

https://kpt.nprocure.com and the one submitted by the tenderer, the conditions 

mentioned in the port’s tender document uploaded on https://kpt.nprocure.com shall 

prevail.  Besides, the tenderer shall be liable for legal action for the lapses. 
 

22.  Late Bids 
 

22.1  After the deadline of submission of bid, the bids cannot be submitted in the On-Line 

System. 
 

23.  Modification and Withdrawal of Bids 
 

23.1 Bidders may modify or withdraw their bids before the deadline of submission of bid or 

extension if any. 

23.2 No Bid can be modified after the last date for submission of Bids. 

23.3 Withdrawal or modification of a Bid between the deadline for submission of bids and the 

expiration of the original period of bid validity including extension, if any, may result in 

the forfeiture of the Bid security i.e. EMD. 

E.  BID OPENING AND EVALUATION 
 

https://kpt.nprocure.com/
https://kpt.nprocure.com/
https://kpt.nprocure.com/
https://kpt.nprocure.com/
https://kpt.nprocure.com/
https://kpt.nprocure.com/
https://kpt.nprocure.com/
https://kpt.nprocure.com/


P a g e  | 24 

 

24.  Bid Opening 

24.1  On the due date and time, the employer will first open Technical bids of all bids received 

including modifications. 

24.2  In the event of the specified date for Bid opening being declared a holiday by the 

employer, the Bids will be opened at the appointed time on the next working day at the 

same time.  

24.3  If any Bid contains any deviation from the Bid documents and / or if the same does not 

contain Bid Security i.e. EMD & tender fees in the manner prescribed in the Bid 

documents, then that Bid will be rejected and the Bidder will be informed accordingly. 

24.4  The bids which are technically qualified, their financial bids will be opened. The date of 

opening of financial bid will be declared in the https://kpt.nprocure.com and 

www.dendayalport.gov.in as well as www.eprocure.gov.in. 

24.5  The price bid i.e., BOQ will be opened only those bids qualify technically. 
 

25.  Clarification of Bids 
 

25.1  To assist in the examination and comparison of Bids, the employer may, at his discretion, 

ask any Bidder for clarification of his Bid, including breakup of unit rates. The request for 

clarification and the response shall be in writing, but no change in the price of substance 

of the Bid shall be sought, offered, or permitted. 

25.2  No Bidder shall contact the employer on any matter relating to his bid from the time of 

the bid opening to the time the contract is awarded. 

25.3  Any effort by the Bidder to influence the employer’s bid evaluation, bid comparison or 

contract award decisions, may result in the rejection of his bid. 
 

26.  Examination of Bids and Determination of Responsiveness 
 

26.1  Prior to detailed evaluation of Bids, the employer will determine whether each Bid 

(a) Has been properly digitally signed,  

(b) Meets the eligibility criteria defined 

(c) Is accompanied by the required Bid security and tender fees; 

(d) Is responsive to the requirements of the Bidding documents. 

(e) GST number to be quoted invariably by the bidder. 
 

26.2  A substantially responsive Technical and Financial Bid is one which conforms to all the 

terms, conditions and specification of the Bidding documents. 

26.3  If a Technical Bid is not substantially responsive, it will be rejected by the employer, and 

may not subsequently be made responsive by correction or withdrawal of the non-

confirming deviation or reservation. 
 

27.    Evaluation and Comparison of Bids 
 

27.1  The employer will evaluate and compare only the Bids determined to be responsive. 

https://kpt.nprocure.com/
http://www.dendayalport.gov.in/
http://www.eprocure.gov.in/


P a g e  | 25 

 

27.2  In evaluating the Bids, the employer will determine for each Bid the evaluated Bid price 

by adjusting discounts, if any.  

27.3  If in the opinion of Engineer In Charge, the rate quoted by the successful bidder is 

abnormally high/low compared to the estimated cost of the work, the employer may ask 

the bidder to produce detailed price analysis for all items of the bill of quantities. 

27.4 Financial evaluation shall be made as per total amount of all the items quoted in  BOQ . 

The bidder quoting lowest rate in total as above, will be considered as L-1 bidder, subject 

to fulfilling eligibility criteria. 
 

F.      AWARD OF CONTRACT 
 

28.  Award Criteria 

  The employer will award the work to the bidder whose bid has been evaluated to be 

techno – commercially responsive and the lowest evaluated amount bid subject to 

submission of agreement and performance security.  

The employer, if so required, reserves the right to: (Not Applicable) 
 

a) Split the work and award the work in favour of more than one firm, 

b) Award the work separately as supply, execution, Operation & 

Maintenance/Operation/Maintenance as applicable. 

29.  Employer’s Right to accept any bid and to reject any or all the bids 

 The Employer reserves the right to accept or reject any bid and to cancel the bidding 

process and reject all bids without assigning any reasons at any time prior to the award 

of contract, without thereby incurring any liability to the affected bidder or bidders of 

the grounds for Employer’s action. 
 

30.      Letter of Acceptance: 
The Chief Mechanical Engineer will issue the Letter of Acceptance (Form No.7) 
intimating the successful bidder about the proposed pre-acceptance of tender. 

 
31.   Notification of Award and Signing of Agreement 

 i) The Bidder whose Bid has been accepted will be notified for the award by the 

employer prior to expiration of the Bid validity period by confirmation in writing. 
In this letter (hereinafter and in the Conditions of Contract called the “Letter of 

Acceptance”) the contract amount, completion period of the work, etc. will be 

mentioned in line with      the tender conditions. 

ii) The notification of award will constitute the formation of the Contract subject 

to the furnishing of a performance security in accordance with the provisions of 

tender condition. 
 

iii) The Agreement will be submitted by successful Bidder within 14 days (National 

Bid) 28 days (Global Bid) of issue of the notification of award (Letter of 
Acceptance). The agreement will incorporate all correspondence between the 
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employer and the successful bidder. 
 

32. Contract Agreement: 

32.1  The agreement on stamp paper shall be furnished by the Contractor as per the following 

guidelines within 14 days (National Bid) 28 days (Global Bid) from the date of issue of 

Letter of Acceptance. 

(i)    The successful Bidder will be required to execute an agreement at his expense 
on Three Hundred Rupees (Rs.300/-) Non-Judicial Stamp Paper in the proper 

departmental format (Form 13) for the due and proper fulfillment of the contract 
within 14 days (National Bid) 28 days (Global Bid) from the date of Letter of 

Acceptance. 

32.2  Pending preparation and execution of the contract agreement as above, the tender 

submitted by the Contractor together with Chief Mechanical Engineer’s letter/fax 

accepting the tender shall constitute a binding contract between the Board and the 

Contractor. 

32.3.  The contract period shall be reckoned from the date of issue of work order to commence 

the work. Party has to submit the followings after issue of LOA as: 
 

i) The original agreement as per the format attached with the tender should be 

executed on a stamp paper of appropriate value (at present Rs.300/-) 

ii) The Agreement should be submitted in duplicate and the date of execution is to 

be kept blank. 

iii) Each page of the document is to be signed by the Contractor/ his authorized 

representative by indicating his full name. 

iv)  If the Contractor is a partnership firm, then a copy of the Partnership Deed and 

in case it is a Company, a copy of Memorandum and Articles of Association along 

with Registration Certificate is to be submitted. 

v)  If the agreement is signed by a Partner/ a Director/ an authorized person of the 

firm, in such a case, a certified true copy of the power of attorney/ letter of 

authority given by the firm/ company to the signatory of the Contractor firm is to 

be submitted. 

vi)  The entire agreement should be in typewritten form/ computer printed form. 

vii)  Leaving blanks and insertion of some contents of the agreement with 

handwriting should be avoided. 

viii) All corrections/ additions made in the agreement are to be initialed. 
 

33. Performance Security 

Security deposit shall consist of two parts; a) Performance Guarantee to be submitted 
after issue of LOA, and b) Retention money to be recovered from Running Bills. 
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i) Security deposit shall be 10% of the contract price, of which 5% of contract price 
should be submitted in Online Digital Transfer or FDR or Insurance Surety Bond or in 
form of Bank Guarantee issued from Nationalized/ Scheduled bank (except co-
operative banks), having its branch at Gandhidham, within 21 days on receipt of 
Letter of Award and balance 5% to be recovered as Retention Money from Running 
Bills. Recovery of 5% Retention Money to commence from the First RA Bill onwards 
@ 5% of the Bill Value from each Bill. Retention Money will be refunded within 14 
days from the date of payment of final bill. Balance SD will be refunded immediately 
not later than 14 days from completion of defect liability period. 
 

ii)   Performance security shall be valid for 60 (sixty) days beyond the date of completion 
of all contractual obligations including defect liability period, for ensuring due 
performance of the contract. 

iii) Successful Bidder has to submit the Performance security @ 5% of Contract price 

within 21 days of receipt of Letter of Award (LOA), failing which the work will not be 
awarded and the Bid Security i.e., EMD will be forfeited. 

iv) The Port Authority will also be at liberty to deduct from performance guarantee or 

from any sums of money due or that may become due under any contract with the 

contractor that may become due to the employer. This is without prejudice to the 
rights of the employer under the terms of the contract. The Bank 

Guarantee/Insurance Surety Bond is required      to be dispatched by the issuing 
bank/Insurance Company directly to The Employer by Registered AD Post. 

v) Failure of the Successful Bidder to comply with the requirements as mentioned 

above shall constitute sufficient grounds for cancellation of the award of work and 

forfeiture of bid security i.e., EMD. 

vi) The Bank Guarantee is required to be dispatched by the issuing bank directly to The 

Employer by Registered AD Post. 

vii) The bank guarantee towards performance guarantee cum security deposit will be 

accepted in the form of bank guarantee from any nationalized bank / scheduled bank 

(except Co-operative Bank) having is branch at Gandhidham. 

viii) The Port Authority may at their option forfeit the Performance Guarantee cum 

Security Deposit if the contractor fails to carry out the work or perform or observe 
the conditions of contract. 

ix)  In case of submission of fraudulent documents with regard to Bank Guarantee 

against Performance Security by the Bidder shall be treated as major violation of the 

Tender procedure and in such cases, Blacklisting the contractor for the next three 

years. 
 

x) The balance Performance Guarantee cum Security Deposit will be released as per 
Clause no. 33 (i). 

 

xi) If applicable, “the documentary evidence (copy of paid Challan in Govt. Treasury) of 
welfare cess @1% of work done or as amended by statutory authority from time to 
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time, paid on final bill shall be submitted before releasing the performance 
guarantee”.  

 
34. Issue of Work Order 

Work order will be issued indicating the Contract value, completion period etc. after 

submission of Performance Security Deposit and Contract Agreement on Non-Judicial 

Stamp Paper by the successful bidder as per Tender Conditions. 
 

35. Time Schedule    

The Contract shall be effective within 10 days from the date of issue of Work Order and 

the work shall be completed within specified completion period (36 months from the 

date of commencement of work). 
 

36. Corrupt or Fraudulent Practices 

36.1 The employer requires that Bidders/Suppliers/Contractors under this contract, observe 

the highest standard of ethics during the procurement and execution of this contract. In 

pursuance of this policy, the employer: 

(a)   Defines the following for the purpose of these provisions: 

(i)  “Corrupt practice” means the offering, giving, receiving or soliciting of 

anything of value to influence the action of a public official in the 

procurement process or in contract execution; and  

(ii)  “Fraudulent Practice” means a misrepresentation of facts in order to 

influence a procurement process or the execution of a contract to the 

detriment of the employer, and includes collusive practice among Bidders 

(prior to or after bid submission) designed to establish bid prices at 

artificial non-competitive levels and to deprive the employer of the 

benefits of free and open competition. 

(b)  will reject a proposal for award of work if he determines that the Bidder 

recommended for award has engaged in corrupt or fraudulent practices in 

competing for the contract in question. 

(c)   will declare a Bidder ineligible, either indefinitely for a stated period of time, to 

be awarded a contract/contracts if he at any time determines that the Bidder has 

engaged in corrupt or fraudulent practices in competing for or in executing, the 

contract. 
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37.   Integrity Pact 

                   

The bidder has to execute Integrity pact agreement with Deendayal Port Authority (As 

per agreement enclosed). Shri Amiya Kumar Mohapatra, IFoS (Retd.) and Dr. Gopal  

Dhawan, Ex-CMD, MECL have been appointed as Independent External Monitor Integrity 

Pact, whose address is as under: 

(1) Shri Amiya Kumar Mohapatra, IFoS (Retd.)               (2)    Dr. Gopal Dhawan, Ex-CMD, MECL, 
      Qrs. No. 5/9, Unit-9, Bhoi Nagar,   House No. 120, Jal Shakti Vihar 
      Bhubaneswar-751022.  (NHPC Society) P4, Builders 
Area, 
      Mobile No. 9437002530                                                     Greater Noida Gautam Budh Nagar, 

         email: amiyaifs@gmail.com       Utter Pradesh-  201315. 
       Mobile No. 8007771467 
                                                                                                  email: gdhawangeologist@gmail.com 

 

The bidder (witnesses sign also to be arranged by bidder) has to sign and seal and 

uploads the scanned copy of Integrity Pact form (as per agree form enclosed) at the time 

of submission of bid along with the Tender Fees and EMD, failing which the bid shall be 

considered non responsive. Original hard copy of the same along with the tender 

documents shall have to forwarded subsequently so as to reach Engineer In-charge 

(Tugs), within 7 days of opening of the tender failing which tender shall be considered 

irrelevant.                             

    

Signature & Seal                                                                                             Engineer In-charge (Tugs) 

   Of Contractor                                                                                                   

Deendayal Port Authority 

mailto:email:%20amiyaifs@gmail.com
mailto:email:%20gdhawangeologist@gmail.com
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SECTION – II 

GENERAL CONDITIONS OF CONTRACT(GCC) 

 

GENERAL CONDITIONS 

 

1.  Definitions 

 In the Contract (as hereinafter defined) the definition of the following words and 

expressions shall have the meanings hereby assigned to them except where the context 

otherwise requires: 

 

a.           “Employer” means Board of Authorities of Deendayal Port, a body corporate under the 

Major Port Authorities Act.2021, by notification issued by the Government of India, 

acting through its Chairman, Dy. Chairman or Chief Mechanical Engineer or any other 

officers so nominated by the Board. 

b. “Contractor” means the person or persons, firm, corporation or company whose tender 

has been accepted by the employer and includes the Contractor’s servants, agents and 

workers, personal representatives, successors and permitted assigns. 

c. “Contract” means and includes Tender Documents, Instructions to Bidders, General 

Conditions of Contract, Drawings, Specifications, and Schedules etc., any amendments 

thereto, Bid, Letter of Intent, Contract Agreement and the work order.  

d. “Contract Price” means the total sum of money to be paid by the employer to the 

contractor on timely completion of the contract work as per Contract including payment 

for extra work, i.e. as per defined and applicable items of the terms of payment, including 

any taxes, except GST, and duties to be paid to state or central Government. 

e. “Specifications” means the specification referred to in the tender documents and any 

modifications thereof or additions thereto or amendments thereto as may be from time 

to time be furnished or approved in writing by the employer. 

f. “Chief Mechanical Engineer” shall mean the Chief Mechanical Engineer of DEENDAYAL 

PORT AUTHORITY.  

g. “Work” or “Works” shall mean the whole of the plant and materials to be provided and 

work to be done executed or carried out by the contractor under the contract. 

h. The “Site” shall mean the whole of the premises, buildings and grounds in or upon which 

the system or works is or are to be provided, executed, erected, done or carried out. 

i. The “Schedule” shall mean the schedule or Schedules attached to the specifications. 

j. The “Drawings” shall mean the drawings, issued with the specification which will 

ordinarily be identified by being signed by the Chief Mechanical Engineer and any further 

drawing submitted by the contractor with his tender and duly signed by him and 

accepted or approved by the Chief Mechanical Engineer and all other drawings supplied 
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or furnished by the contractors or by the Chief Mechanical Engineer in accordance with 

these contract conditions. 

k. “Trials” and “Tests” shall mean such trials and tests as are provided for in these 

conditions of contract and described in the specification and shall include all other tests 

to be carried out as per the requirement of the ‘employer’.  

l. “Approved” or “Approval” shall mean approval in writing. 

m. “Engineer-in-charge/Nodal officer” shall mean any officer/Engineer authorized by Chief 

Mechanical Engineer for purpose of this contract. 

n. “Day” re calendar days, “months” are calendar months 

o. “Equipment” is the contractor’s machinery and vehicles brought temporarily to the site 

to construct the works. 

p. “Material” are all supplies, including consumables, used by the contractor for 

incorporation in the works. 

q. “Plant” is any integral part of the works which is to have mechanical, Mechanical, 

electronic or chemical or biological function. 

2.  Use of Contract Document: 

 The Contractor shall not, without prior consent, make use of any document

 except for the purpose of performing this contract. 

3.  Change Orders: 

At any time during the execution of the contract, by a written notice to the Contractor, 

changes may be made in the general scope of contract. The  Engineer In-charge 

(EIC), with due approval of competent authority, may  make any changes in the 

quality and/or quantity of the work or any part  thereof that may, in his opinion, be 

necessary and for that purpose the  Engineer In-charge shall have the power to order 

the Contractor to do and the Contractor shall do any of the following: 

a.   Increase or decrease or split the quantity of work included in the contract, 

b.  Omit any such work, 

c.  Change the character, quality or kind of any such work, 

d.  Change the dimensions of any such work, 

e.  Change in Location 

f.  Execute additional work of any kind necessary for completion of the work under the 

contract, and no such change shall in any way vitiate or invalidate the contract but 

the cost, if any, arising out of all such changes shall be taken into account in 

ascertaining the total amount of the contract price. Where the rate is available in 

the contract and the same is applicable to the additional work, in the opinion of the 

EIC, the cost of the additional work shall be determined as per this available rate. 

But, if the rate for additional work is not available in the contract, the same shall be 

determined by the EIC taking into account the market rate and labour cost at the 

site for similar works and shall be final. 
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g.  Deviations from the specifications as contained in the tender agreement including 

the make / model, shall not be accepted. In case of any such deviation, payment 

shall not be made for that part of the work / item, even if it is meeting the functional 

requirements and has been accepted by the purchaser. The payment for such 

portion of the work / item can only be released if the contractor makes good the 

deviations before the expiry of the warranty period so as to meet the specifications 

of the tender agreement in all respects. 

 

4.  Resolution of Dispute 

a) The Board and the Contractor shall make every effort to resolve amicably by direct 
informal negotiations, any disagreement or dispute arising between them in 
connection with the contract. However, in case of failure of negotiation between 
the Board and the Contractor, the parties shall refer their present and future 
disputes relating to the contract itself or arising out of or concerning or in 
connection with or  in consequence of the contract to the Chairman, DPA 
whose decision shall be final and binding on both the parties. The contract shall be 
governed by the Indian Contract Act, 1872. 

b)  Jurisdiction of Courts: 

All such disputes, which could not be settled at the intervention of Chairman, DPA, 

shall be subjected to the jurisdiction of the courts at Gandhidham. 

5. Force Majeure: 

5.1 In the event that the Contractor is delayed in performing its obligations in the contract, 

and such delay is caused by force majeure including war, civil resurrection, strikes (other 

than the strike solely by the Contractor’s men), fire, flood, epidemics, earthquakes, 

extremely adverse climatic conditions, such delay may be excused and the period of such 

delay may be added to the time of performance of the obligations without any addition 

to the contract price. 

5.2 If a force majeure situation arises, the Contractor shall promptly notify the Board in 

writing of such condition and the cause thereof, but not later than 7 days from its 

occurrence. Unless otherwise directed by the Board in writing, the Contractor shall 

continue to perform its obligations under the contract as far as reasonably practicable. 

The Contractor shall demonstrate to the Board’s satisfaction that it has used its best 

endeavor to avoid or overcome such causes of delay and the parties will mutually agree 

upon remedies to mitigate or overcome such causes of delay without having any right to 

any claim on account of such force majeure. 

 

5.3 In any other situation, which is beyond the reasonable control of the Contractor in the 
opinion of the Engineer In-charge, and where the Contractor has promptly notified the 
Board in writing about such a situation, it may be considered as “Force Majeure” 
situation. 
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6. Compliance with Statutes, Regulations:  

The Contractor shall comply in all respects, with all statutes and regulations as may be 

necessary, including clearance from State/Central  Govt. authorities, Pollution Control 

Boards, labour enforcement and local authorities. The Contractor shall, at all times 

during the continuance of the contract, so far as it may be necessary, comply with all the 

existing enactments including Central and State legislation as well as any by-laws  of any 

local authorities regarding labour, particularly the Minimum wages Act, Factories Act, 

Workmen’s Compensation Act, Employees’ Provident Fund and Family Pension Fund Act, 

Employees’ State Insurance Act, Contract Labour (Regulation and Abolition) Act, 

Payment of Wages Act, Maternity Benefit Act, National and Festival Holidays Act, Shop 

and Establishment Act, The Apprentice Act and keep DPA indemnified against any loss 

or claim arising out of contravention of the provisions of the above said enactments by 

the Contractor. The price quoted by the Contractor in the Bill of Quantity shall be 

deemed to include all expenses whatsoever the Contractor may be required to incur for 

the compliance with the provisions of the above said legislation. The Contractor shall 

make necessary arrangements for DPA to witness the payment made by the Contractor 

to his staff and labour. 

 

7. Payment Terms: (Modified as per Clause No.4 under Special Conditions, Section-III) 

All payments shall be made in Indian rupees unless specifically mentioned. 

I) In respect of tender for supply and installation (Changes to be made as per 

nature of the Work) 

i. 70% of above item rate against receipt of material at site in good condition after 

obtaining insurance cover as per tender condition (if TPI appointed then after 

inspection & certification of the same by Third Party Inspection Agency). 

ii. 20% of item rate after completion of erection, installation, testing and 

commissioning, etc. (if TPI appointed then after inspection & certification of the 

same by Third Party Inspection Agency) and 90% of item rate for item covers only 

supply/laying/fixing (if any).  

iii. 10% will be released after successful completion of whole work (if TPI appointed 

then after inspection & certification of the same by Third Party Inspection 

Agency). 

 

II)  In respect of lump sum work (Changes to be made as per nature of the Work) 

i) 95% payment after deducting 5% as retention money towards performance 

security 

 NOTE: 

 

The payment shall be made through RTGS /NEFT and the Contractor shall furnish 

following details: - 
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Bank Payment Agreement Form 

a. Name of Party 

b. Account No. 

c. Branch Name 

d. Branch Station 

e. IFSC code of the bank 

f. MICR code 

g.  Accepted for   :-NEFT payment or RTGS payment 

 Declaration by the party 

I/We hereby declare that the above information furnished by me is correct and DPA is 

requested to pay my / our dues to this account for this work is concerned. 

     

Signature of the party with the seal 

 

Declaration by the bank 

It is hereby informed that the details mentioned by the party is correct as per our records 

and any payment made by DPA to this account will be accepted either by RTGS/NEFT. 

Signature of the bank manager with the seal. 

8.  Insurance: (Modified as per Clause No. 5 under Special Conditions, Section-III) 

8.1 The contract shall provide in the joint names of the employer and the contractor, 

insurance cover from the start date to the end of guarantee period for the following 

events which are due to the contractor risk: 

 a)  loss of or damage to the works, plan and materials 

 b)  loss of or damage to equipment 

c) loss of or damage of property (except the works, plant, materials and equipment) in 

connection with contract, and  

d) personal injury or death 

8.2 Policies and certificates for insurance shall be delivered by the contactor to the engineer 

in charge or his nominee before the commencement of work.  All such insurances shall 

provide for compensation to be payable to the types and proportions of currencies 

required to be rectify the loss or damage incurred. 

8.3 Alterations to the terms of insurance shall not be made without the approval of the 

engineer in charge or his nominee, 

8.4 All the materials shall stand insured from the time of arrival at site till commencement 

of erection against fire, pilferage, damage and against natural calamities for the value of 

90% of each item. 

8.5 During erection and till the work is completed and satisfactory taken over by the D.P.T 

after testing the materials shall stand covered by suitable erection insurance also for the 

value of 110% of the item. The charges for the insurance shall be borne by the 

Contractor. 
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9.   Time Extensions:  

  The Contractor may claim extension of the time limits in case of;   

i)  Changes ordered by Deendayal Port Authority. 

ii)  In case work is delayed on DPA’s Account, i.e. due to delay in approval of drawings, 

non-availability of site clearance or any other reason, DPA will consider time 

extension of merit.  However, no compensation will be paid to the Contractor if work 

is delayed on DPA’s account. The Contractor shall submit the request for extension, 

within 30 days of occurrence of such delay, clearly indicating the justification for 

such extension. 

iii)  Force Majeure. 

iv)  All the incidents of delay should be entered in the hindrance register which will be 

base for granting any extension.  

 

10. Time is the essence of the contract: 

 Time is the essence of the contract and the Contractor shall ensure that all the 

obligations under the contract are completed within the agreed time schedule. The 

Contractor shall be solely responsible for all the delays including the delays caused by its 

vendors. In case of delay in progress of the works, DEENDAYAL PORT AUTHORITY 

reserves the right to withhold the payment, cancel the contract unilaterally or complete 

the work departmentally. 

 

11. Liquidated Damages: (Modified as per Clause No. 6 under Special Conditions, Section-

III) 

11.1 In case of delay in completing the contract, liquidated damages (LD) may be levied at the 

rate ½% of the contract value per week of delay or part thereof subject to a maximum 

of 10% of the contract price. 

11.2 The employer, if satisfied that the works can be completed by the contractor within a 

reasonable time after the specified time for completion may allow further extension of 

time at its discretion with or without the levy of LD. In the event of extension of time at 

its discretion with LD the employer will be entitled without prejudice to any other right 

or remedy available in that behalf percent (½%) of the contract value of the works for 

each week or part of the week subject to the ceiling 10% of contract value. 

11.3 The employer, if not satisfied that the works can be completed by the contract, and in 

the event of failure on the part of the contractor to complete work within further 

extension of time allowed as aforesaid shall be entitled without prejudice to any other 

right or remedy available in that behalf to rescind the contract. 

11.4 The employer, if not satisfied with the progress of the contract and in the event of failure 

of the contract to recoup the delays in the mutually agreed time frame, shall be entitled 

to terminate the contract. 
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11.5 In the event of such termination of the contract as described in clauses (11.3) or (11.4) 

or both, the employer shall be entitled to recover LD up to ten percent (10%) of the 

contract value and forfeit the security deposit made by the contract besides getting the 

work completed by other means at the risk and cost of the contractor. 

11.6 In case part/portion of the work can be commissioned and port operates the portion for 

commercial purpose, the rate of LD will be restricted to the uncompleted value of work, 

the maximum LD being on the entire contract value. 

 

12.  Variations: 

12.1    Variation in Conditions of Contract: 

 In case of any variation in Instructions to Bidders (ITB), General Conditions of Contract 

(GCC) and the Special Conditions of Contract – if any, special conditions of contract shall 

prevail. But in case of any requirement/condition specified in the Scope of Work, it shall 

prevail over all other conditions.  

 

12.2 Variation in Quantities of Schedule – B: 

 The overall variations shall be ± 30% in quantity for which the rate quoted by the bidder 

and accepted by the employer shall be applicable. 

 

13.  Acceptance: 

Upon completion of work under this contract, the Board may accept the  works and/or 

services after installation, if defects or shortcomings are not considered essential and, 

the Contractor agrees to make good the deficiencies in confirmation with this contract. 

No work shall be accepted before the Contractor clears the site of scraps, unused 

materials, work shed, equipment and all such materials which were used for execution 

of the work and not required any more at the work site. Also, the Contractor has to 

submit all the documents and final “as built” drawings as per the contract agreement 

without which no work shall be treated as complete. 

 

Completion Certificate shall be issued by the employer after satisfactory completion of 

work as per tender and after taking trial. 

 

14. Guarantee: 

14.1  The warranty period shall be valid up to six/twelve months (6 months for repairs and 12 

months for new works including supplied items) with effect from the date of acceptance 

of the work and/or services, unless otherwise specified in the scope of work/Special 

Conditions of Contract (SCC). (Modified as per Clause No. 7 under Special Conditions, 

Section-III) 
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14.2  The Contractor shall warrant the Board that the goods and services under this contract 

will comply strictly with the contract, shall be first class in every particular case and, shall 

be free from defects. The Contractor shall further warrant the Board that all materials, 

equipment and the supplies furnished by him will be new and fit for their intended 

purposes. 

14.3  The Board shall promptly notify the Contractor in writing of any claim arising under this 

Warranty. Upon receipt of such notice, the Contractor shall promptly repair or replace 

the defective goods and/or services at no cost to the Board. 

14.4   If the Contractor, having been notified, fails to rectify the defects in accordance with the 

contract, the Board may proceed to take such remedial action as may be necessary, at 

the Contractor’s risk and cost. 

 

15  Taxes:  

GST Clause:  

The contractor shall quote the price exclusive of GST. The contractor shall quote 

prevailing GST rate separately, which shall be reimbursed by DPA after ascertaining 

necessary compliance as per Goods & Service Tax, 2017. All other duties, taxes, cesses 

applicable if any, shall be borne by the contractor. 

Deduction of Income-Tax: 

Income-Tax deductions and surcharge as applicable thereon shall be made good while 

making payments due to the contractor for carrying out the work and only net amount 

shall be paid as directed by the Central Board of Direct Taxes, Ministry of Finance, 

Government of India. 

Tax: The rates quoted by the contractor shall be deemed to be inclusive of the taxes, 

duties etc. which the contractor will have to pay for the performance of this contract, 

except GST. The employer will perform such duties in regard to the deduction of such 

taxes at sources as per applicable law.  

Goods & Service Tax(GST): TDS on GST under Income Tax Act is required to be deducted 

@ 2% (1% as CGST and 1% as SGST or 2% as IGST) or as admissible from payment to the 

contractor. 

“Contractor/Service Provider/ Supplier etc. has to insure timely and proper filling of 

GSTR 1 so that Deendayal Port Authority can avail input tax credit in timely manner. 

In case DPA is not allowed input tax credit due to failure on part of the 

contractor/service provider/supplier etc., it will be a financial loss to the DPA and 

therefore same shall be recovered from the payment/deposit of the 

contractor/service provider/supplier.” 

 

16.  Deduction: 

16.1 Deduction of taxes/income tax at source shall be made from the any bill of the 

Contractor in accordance with the prevailing rules of Govt. 
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16.2 While performing under the contract, the damages caused by the Contractor or his 

workers to any of the Port Authority property shall be promptly made good by the 

Contractor at his own cost. In case the Contractor fails to repair/replace the damage, 

DEENDAYAL PORT AUTHORITY shall have the right to take steps to make good the 

damages and all the cost on this account shall be recovered from the bills of the 

Contractor or any money due to the Contractor from this contract or any other contract 

or any other transaction. In determination of the damage, the opinion of the Engineer-

In-charge (EIC) shall be conclusive.  

16.3 Any dues arising out of failure on the part of the Contractor to carry out any obligation 

under the contract shall be deducted from the bills of the Contractor or from any money 

due to the Contractor from this contract or any other contract. 

17.  Subcontracts: 

 The Contractor shall not be allowed to engage any sub-contract for all or any part of this 

contract. 

 

18.  Idle Charges:  

 All efforts shall be made for timely supply of materials and/or equipment where it is 

included in the scope of Deendayal Port. However, the Contractor shall not be entitled 

to any idle charges for delay in supply of materials and/or equipment by the Port 

Authority. Further, in case of any delay due to stoppage of work ordered by the Port 

Authority to avoid interruption in other important activities of Port Authority or any 

other reason, the Contractor shall not claim any idle charges. 

 

19.  Personal Protective Equipment: (PPE) 

 The Contractor shall be solely responsible, at his own cost, for the supply of required PPE 

to his workers and staff and he shall also ensure the use of PPE such as helmets, nose 

masks, hand gloves etc. by his staff at site. 

 

20.  Conduct:   

 The Contractor, at all times during the tenure of contract, shall take all measures to 

prevent any unlawful, riotous or disorderly conduct by or amongst his staff at the site 

and for the preservation of peace and protection of persons and property at the work 

site as well as in the enactment of the works. 

 

21.  Accident:  

 The Contractor shall, within 24 hours of the occurrence of any accident, at or about the 

work site or in connection with execution of the contract, report such accidents to the 

Engineer-In-Charge giving all the details in writing. He shall also provide additional 

information about the accident as requested by the EIC. 
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22.  Watch and ward:  

 During the execution of the contract, it shall be the responsibility of the Contractor to 

arrange watch and ward of the work including the raw materials, 

machine/equipment/system used for the work at his own cost till the date of acceptance 

of the work by Deendayal Port Authority. 

 

23.  Termination: 

23.1  The Board may, without any prejudice to any other remedy for breach of  contract, by 

written notice of default sent to the Contractor, terminate the contract in whole or in 

part: 

(i) if the Contractor fails to execute the work within the period as specified in the 

contract or any extension granted by the Board; 

(ii) if the Contractor fails to perform any other obligation under the contract and if 

the contractor does not cure the same after receipt of a notice of default, the 

nature of default as well as the time within which the default has to be cured by 

the Contractor. 

23.2 In the event of Board’s termination of the contract in whole or in part, the Board may 

execute the remaining work or procure goods similar to those undelivered by the 

Contractor and the Contractor shall remain liable to the Board for any excess cost for 

such works or goods and risks, if any. 

23.3 The Board will pay the Contractor, for all the items that are completed and ready for 

delivery, within 30 days after termination. The payment shall be made only after all the 

afore-mentioned goods are supplied to and accepted by Deendayal Port Authority. The 

amount so decided by the Engineer-in-Charge in this regard shall be final and binding. 

23.4 In case of termination of contract for default by the Contractor, the Board may not 

permit the Contractor to participate in any of the future tender of Deendayal Port 

Authority for a period decided by DPA. 

23.5 The employer may terminate the contract if Contractor causes a fundamental breach of 

the contract. 

Fundamental breaches of contract include, but shall not be limited to the following: 

a) The contractor stops work for 28 days and the stoppage has not been authorized 

by the Engineer-in-Charge or his nominee. 

b) The contractor becomes bankrupt. 

c) The contractor has delayed the completion of works by the number of days for 

which the maximum amount of liquidated damages can be paid as defined in the 

contract data and 

d) If the contractor, in the judgment of the employer has engaged in corrupt or 

fraudulent practices in competing for or in the executing the contract. 

e) For the purpose of this paragraph: “corrupt practice” means the offering, giving 

receiving or soliciting of anything of value to influence the action or public 
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officials in the procurement process or in contract execution. “Fraudulent 

practice” means a misrepresentation of facts in order to influence a procurement 

process or the execution of a contract to the detriment of the employer, and 

includes collusive practice.  Bidders (prior to or after bid submission) designed to 

establish bid prices at artificial non-competitive levels and to deprive the 

employer of the benefits of free and open competition”. 

f) If the contract is terminated the Contractor shall stop work immediately, make 

the site safe and secure and leave the site as soon as reasonably possible. 

g) Any material lying at site will not be removed without the prior written 

permission of Engineer in Charge. 

 

24.  Arbitration Clause:  

(I)  The arbitration may be referred to a Conciliation Committee / Council comprising of 

independent subject expert in order to ensure speedy disposal of the case. 

(II) The award of Conciliation Committee/ Council if agreed by both the sides may then be 

placed for consideration of the Board of Trustee of the Port subject to the delegation of 

power. 

(III) Except where otherwise provided in the contract, all questions and disputes relating to 

the meaning of the specifications, designs, drawings and instructions herein before 

mentioned and as to the quality of workmanship or materials used on the work or as to 

any other question, claim, right, matter or any other thing whatsoever, in any way arising 

out of or relating to the contract, designs, drawings, specifications, estimates, 

instructions, orders, or to the conditions or otherwise concerning the work or regarding 

the execution or failure to execute the same whether arising during the progress of the 

work or after the completion thereof as described hereinafter shall be referred to the 

Chairman for sole arbitration by himself or by any officer appointed by him. 

(IV) It will be no objection to any such appointment that the arbitrator is an employee of the 

Board or the Government, that he had to deal with the matters to which the contract 

relates and that in the course of his duties as an employee of the Board of the 

Government, he had expressed views on all or any of the matters in dispute or of 

difference. 

The arbitrator, who has been dealing with the arbitration case, being transferred or 

vacating his office or in the event of his death or being unable to act for any reason, the 

Chairman then holding the office shall arbitrate himself or appoint any officer to act as 

arbitrator. 

(V) It is also a term of this contract that no person other than the Chairman himself or any 

officer appointed by him shall act as arbitrator. 

(VI) It is a term of this contract that only such questions and disputes as were raised during 

the progress of other work till its completion and not thereafter shall be referred to 
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arbitration.  However, this would not apply to the questions and disputes relating to 

liabilities of the parties during the guarantee period after completion of the work.  

(VII) It is a term of the contract that the party invoking arbitration shall give a list of disputes 

with amount of claim in respect of each said disputes along with the notice seeking 

appointment of arbitrator. 

(VIII) It is also a term of the contract that if the Contractor does not make any demand for 

appointment of arbitrator in respect of any claims/disputes in writing, as aforesaid, 

within 120 days of receiving the intimation from the Engineer –in-charge that the final 

bill is ready for payment, the claim of the Contractor shall be deemed to have been 

waived and absolutely barred and the Port Authority shall be discharged and released of 

all liabilities under the contract in respect of these claims. 

(IX) It is also a term of the contract that the arbitrator shall adjudicate only such 

disputes/claims as referred to him by the appointing authority and give separate award 

against each dispute/claim referred to him.  The arbitrator will be bound to give claim 

wise detail and speaking award and it should be supported by reasoning. 

(X) The award of the arbitrator shall be final, conclusive and binding on all the parties to 

Contractor. 

(XI) The arbitrators from time to time, with the consent of both the parties, enlarge the time 

for making & publishing the award.  

(XII) Arbitration shall be conducted in accordance with the provisions of Indian Arbitration 

Act, 1996 or any statutory modifications or enactment thereof and rules made there 

under and for the time being in force shall apply to the arbitration proceeding under this 

clause. 

(XIII) It is also a term of the contract that if any fees are payable to the arbitrator, this shall be 

pied equally by both the parties. 

(XIV) It is also a term of a contract that the arbitration shall be deemed to have been entered 

on the reference on the date he issues the first notice to both the parties calling them to 

submit their statement of claims and counter statement of claims. 

(XV) Venue of the arbitration shall be such place as may be fixed by the arbitrator at his sole 

discretion. 
 

25. Indemnification: 

The Contractor shall indemnify, protect and defend at its own cost, DEENDAYAL PORT 

AUTHORITY and its agents & employees from & against any/all actions, claims, losses or 

damages arising out of  

a. any violation by the Contractor in course of its execution of the contract of any 

legal provisions or any right of third parties;  

b.  Contractor’s failure to exercise the skill and care required for satisfactory 

execution of the contract. 
 

26. Engineer-in-Charge or his nominee’s Decisions 
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 Except where otherwise specifically stated, the Engineer-in-Charge or his nominee will 

decide contractual matters between the employer and the Contractor in the role 

representing the employer. 
 

27. Delegation 

 The Engineer-in-Charge or his nominee may delegate any of the duties and 

responsibilities to other people after notifying the Contractor and may cancel any 

delegation after notifying the Contractor. 
 

28. Communications 

Communications between parties which are referred to in the conditions are effective 

only when in writing. A notice shall be effective only when it is delivered (in terms of 

Indian Contract Act 1872). 
 

29. Personnel:  

29.1  The Contractor shall employ the key personnel named in the Schedule of Key Personnel 

as referred to in the Contract Data to carry out the functions stated in the Schedule or 

other personnel approved by the Engineer-in-Charge. The Engineer-in-Charge will 

approve any proposed replacement of Key personnel only if their qualifications, abilities, 

and relevant experience are substantially equal or better than those of the personnel 

listed in the Schedule. 

29.2 If the Engineer-in-Charge asks the Contractor to remove a person who is a member of 

the Contractor’s staff of his work force stating the reasons, the Contractor shall ensure 

that the person leaves the Site within seven days and has no further connections with 

the work in the Contract. 
 

30. Employer’s Obligation (superseded as per clause no.17 of section-III) 

(i) Electricity, water and land for execution of the work at site shall be provided on 

payment of applicable tariff of the employer subject to availability. If DPA is 

unable to provide electricity and water the same will be arranged by the 

contractor at his own cost. 

(ii) The employer will not provide Port Authority Quarters, during the tenure of 

contract.  

(iii) Administrative support only, for obtaining clearance from any statutory 

authority, shall be provided by the employer. 

(iv)    On successful completion of all the obligations under the contract and on the 

request of the Contractor, the employer shall issue a “Completion Certificate with 

the approval of the Chief Mechanical Engineer, the employer. 
 

31. Queries about the Technical Data 

 The Engineer-in-Charge or his nominee will clarify queries on the Technical Data. 
 

32. Approval by the Engineer-in-Charge or his nominee: 
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The Contractor shall submit the makes of material, equipment’s, specifications and 

drawings for proposed Work to the Engineer-in-Charge or his nominee, who is to 

approve them subject to compliance with the Technical specifications and drawings. 

 The Engineer-in-Charge or his nominee’s approval shall not alter the Contractor’s 

responsibility for the work. 

 All drawings prepared by the contractor for the work if any, are subject to prior approval 

by the Engineer in Charge or his nominee before procurement/execution. 
 

33. Discoveries: 

Anything of historical or other interest or of significant value unexpectedly discovered 

on the site is the property of the employer.  The contractor is to notify the employer or 

his nominee of such discoveries and carry out the instructions of employer or his 

nominee for dealing with them. 
 

34. Access to the site 

 The contractor shall allow the Engineer in charge or his nominee and any person 

authorized by him access to the site to any place where work in connection with the 

contract is being carried out or is intended to be carried out and to any place where 

materials or plant are being manufactured, fabricated and/or assembled for the work. 
 

35. Instructions 

 The contractor shall carry out all instructions of the engineer or his nominee which 

comply with applicable laws where the site is located. 
 

36. Safety 

  The Contractor shall be responsible for the safety of all activities on the Site. 
 

37.  Identification of Defects:  

 The Engineer-in-Charge or his nominee shall check the work carried out by Contractor 

and notify the Defects found if any. The Engineer-in-Charge or his nominee may instruct 

the Contractor to rectify the Defect. 
 

38. Correction of Defects 

38.1  The Engineer-in-Charge or his nominee shall give notice to the Contractor of any Defects 

before the end of the Defects Liability Period (Guarantee Period), which begins at 

Completion and is defined in the Contract Data. The Defects Liability Period shall be 

extended for as long as Defects remain to be corrected. 

38.2  Every time notice of a Defect is given the Contractor shall correct the   notified Defect 

within the length of time specified by the Engineer-in-Charge or his nominee’s notice. 
 

39. Uncorrected Defects 
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 If the Contractor has not corrected a Defect within the time specified, the Engineer-in-

Charge or his nominee will assess the cost of having the Defect corrected, and the 

Contractor will pay this amount. 
 

40. Employer’s right of Rejection: 

 The employer shall reserve the right to reject a part portion or consignment thereof 

within a reasonable time after actual delivery thereof at the place of destination, if 

consignment is not in all respects in conformity with terms & conditions of the contract 

whether on account of any loss, deterioration or damage before dispatch or delivery or 

during transit or otherwise whatsoever. 
 

41. Removal of Rejected goods: 

 Rejected goods shall under all circumstances lay at the risk of the contractor from the 

moment of rejection and if such goods are not removed by the contractor within 21 days 

from the date of intimation from the Engineer-in-Charge. Engineer-in-Charge may either 

return to the contractor at the risk and cost of the contractor by such mode of transport 

as the Engineer-in-Charge may select or dispose of such material at the contractor’s risk 

on his account and retain such portion of the sale proceeds as may be necessary to 

recover any expenses incurred in such disposals. 
 

42. Use of Contract Document: 

The Contractor shall not, without prior consent, make use of any document except for 

the purpose of performing this contract. 
 

43. Memorandum of Settlement: 

The Contractor shall not sign any memorandum of settlement with any agency such as 

Trade Unions etc. in any form at any level without the prior written permission of the 

employer in relation to any work under taken by him in the Port premises. 
 

44. Deviations: 

 The bidder must read the tender document carefully and prepare the bid for submission. 

It is important to note that deviations, if any, must be brought out clearly in the technical 

offer, which shall be examined by DEENDAYAL PORT AUTHORITY. If the deviation 

statement submitted by the bidder does not contain any item, then it shall be construed 

that the bidder has accepted the same and no request from the Contractor, for any 

change, shall be accepted by DPA at a later stage. In any case, no change in specifications 

given in the tender agreement shall be permitted. 

  However, only in unavoidable circumstances, Deendayal Port Authority may consider 

such requests from the Contractor, provided the Contractor submits it’s request with 

adequate justification. 

 

45.  Approvals: 
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The Engineer-in-Charge shall give specific approval in writing within 7 Days to Contractor 

after written submission regarding Makes of Material to be used for the Contract and 

Drawings, if any to be furnished by the Contractor to Engineer-in-Charge for approval. 

Any corrections to be suggested by Engineer-in-Charge in drawings, the days taken for 

rectification in drawings shall be in account of the Contractor. 

 

46. Third Party Inspection: (Modified as per Clause No. 8 under Special Conditions, Section-

III) 

i. The Third Party Inspection Agency shall be arranged by DPA and cost of Third Party 

Inspection mentioned below shall be borne by DPA. 

ii. The Third Party Inspection Agency will carry out approval of drawings if any, material 

inspection at manufacturer’s works/site, dispatch clearance from manufacturer’s 

work, certification for releasing stage payments as per payment terms of contract 

for all the material as per schedule/work till taken over by DPA. 

iii. The Third Party shall carry out inspection of work as per tender 

specification/relevant standard. 

iv. The above stage payment shall be released after certifying by the third party and 

copy of the same shall be produced by Contractor for releasing the stage payment 

as per Payment Terms. 

 

47. Bar Chart: (Modified as per Clause No. 9 under Special Conditions, Section-III) 

 The Contractor shall submit a bar chart, before signing the agreement, clearly indicating 

the plan for timely execution of the work. The bar chart  must indicate the individual 

activities and commencement and completion dates of each activity. The bar chart shall 

be used for monitoring the progress of the work. 

 

48. Engagement of Labour: 

The contractor shall, unless otherwise provided in the Contract, make his own 

arrangements for the engagement of all staff and labour, local or other, and for their 

payment, housing, feeding and transport. 

 

49.  Police verification of contract labour: 

The Contractor who has been awarded the job through Work Order shall furnish 

necessary Police Clearance Certificate in respect of character and antecedents of all 

Contract Laborers engaged by them, before commencing the work at site. 

This will be a part of Contractual Agreement, as entire Cargo Jetty, Oil Jetty area has 

been declared as “Prohibited Area”. Contractor who would be awarded contract is 

required to comply with the above requirements. 

Contractor shall obtain such Police Clearance Certificate from Police available against a 

nominal fee per Certificate and they will submit this Certificate giving Work Order 
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reference on it, to the Office of the Engineer In Charge of respective Divisions, to be 

forwarded to Commandant, CISF which our Security Department along with request for 

issuance of Entry Passes. 

The Contractor shall, if required by the Engineer-in-Charge, deliver to the Engineer-in-

Charge a return in detail, in such form and at such intervals as the Engineer-in-Charge 

may prescribe, showing the staff and numbers of the several classes of labour from time 

to time employed by the Contractor on the Site and such other information as the 

Engineer-in-Charge may require. 

a) Submission of Labour Reports by Every Fortnight:  

The contractor shall submit, by the 4th and 19th of every month, to the Engineer-in-

Charge a true statement showing, in respect of the second half of the preceding month 

and the first half of the current month respectively. 

1.  The number of laborers employed by him on the work. 

2.  Their working hours. 

3.  The wages paid to them. 

4.  The accidents that occurred during the said fortnight showing the circumstances 

under which they happened and the extent of damage and injury caused by them, 

and 

5.  The number of female workers who have been allowed Maternity Benefit, according 

to clause 19 F and the amount paid to them, failing which, the Contractor shall be 

liable to pay to Government a sum not exceeding Rs. 200/- for each default or 

materially incorrect statement. The decision of the Engineer-in-Charge shall be final 

in deducting from any bill due to the contractor the amount levied as fine and be 

binding on the contractor. 

b) No Labour Below 14 Years:  

No labour below the age of 14 (fourteen) years shall be employed on the work. 

 

50. Registers to be maintained at site: 

1.  Site order Book: 

A site order book is to be maintained by the contractor at the site.  The work orders 

and instructions written in the site order book shall be deemed to have been legally 

issued to the contractor shall sign each entry in the site order book as a token of his 

having seen the same.  The site order book shall be property of the Board and shall 

be handed over to the Engineer-in-charge of the work in good condition on the 

completion of the work or whenever required by the Engineer-in-charge or his 

authorized representative. 
 

2.  Hindrance Register  

Every type of hindrance arising during the execution of work should be invariably 

recorded in the hindrance register. The Hindrance Register is to be maintained by 
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the Engineer In Charge at the site.  The contractor shall sign each entry in the 

hindrance Register as a token of his having seen the same.  The Hindrance Register 

shall be property of the Board.  

 

51. No damage, hindrance or interference to the Port activities: 

The contractor shall be required to execute the work in such a manner as not to cause 

any damage, hindrance or interference to the Port activities and the work going on in 

the area.  The contractor shall have to make good the loss at his own cost and risk all 

damages caused by his workmen to Port property and no extra payment shall be made 

to him on that account. 

52. Tools & Tackles:  

All the tools, tackles, bricks, cement, ladders etc. for executing the work will have to be 

arranged by the contractor at his own cost.  Arrangement for storing the materials, tools 

etc. will also have to be made by him. The EMPLOYER shall not be responsible for any 

theft/loss of any materials, tools, etc. stored/brought by the contractor for execution of 

work within the Port area. 
 

53. Hot work: 

In case of carrying out any hot work such as gas cutting and welding necessary 

regulations, prevailing at DEENDAYAL PORT AUTHORITY for such works shall be observed 

by the tenderer and necessary fire watch permit and No Objection Certificate shall be 

obtained from the concerned authorities of the port and necessary charges at the scale 

of rate prevailing in the port at that time shall be paid by the contractor. 

 

54. Indian Dock Safety Regulations:  

Necessary Indian Dock Safety Regulations for the safety purpose shall be adhered to by 

the contractor and he will be held responsible for any violation of the same. 

 

55. Valid Electrical Contractor License and Electrical Supervisor Certificate: (For Electrical 

Work Only) (Modified as per Clause No. 10 under Special Conditions, Section-III) 

The contractor shall have valid electrical contractor’s licence for carrying out electrical 

work of nature involved in this tender obtained from the Commissioner of Electricity, 

Energy & Petrochemical Department, (Inspection wing), Block No.18, 6th floor, Sector 

No.II, Udyog Bhavan, Gandhinagar, Government of Gujarat without which the tender 

shall not be accepted.  Contractor shall submit certificate and copy of the licence in lieu 

of the same for consideration. 

   

 The contractor shall engage a person having valid Electrical Supervisor’s certificate of 

competency, issued from the Commissioner of Electricity, Energy & Petrochemical 

Department, (Inspection wing), Block No.18, 6th floor, Sector No.II, Udyog Bhavan, 
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Gandhinagar, Government of Gujarat or equivalent authority from the other 

states/central Govt., under whose supervision electrical work will be carried out. 
 

56. Action where no Specifications are specified:  

The work shall be carried out in all respects in accordance with the instructions and 

requirements of the Engineer-in- Charge. 
 

57. Undertaking by the Contractor: 

 Having understood all the terms and conditions of the tender document and having 

assessed the site conditions, we hereby confirm that the price offered by us is a firm 

price and includes all the taxes (excluding GST), duties, fees, Cess etc. and all incidental 

charges. 
 

58. Labour License:  

The contractor will have to obtain License from Assistant Labour Commissioner (ALC), 

Gopalpuri, Gandhidham (Kutch), in case he has to engage 10 or more workers on any 

day during execution of work. 

59.  Fraudulent documentation by bidders: 

Submission of fraudulent documents shall be treated as major violation of the tender 
procedure and in such cases the Port shall resort to forfeiture of SD/BG of the bidder, 

apart from blacklisting the firm for the next 3 years. 
 

                                                                    

 

                 

               Signature & Seal                                                                              Engineer-In-charge (Tugs)         

                 of Contractor                                                                                 Deendayal Port Authority 

 

 

 

 

 

 

 

 

 

 

 

 

 



P a g e  | 49 

 

SECTION –III 

 

SPECIAL CONDITIONS OF CONTRACT(SCC) 

 

(These special conditions will supersede the General Condition and ITB wherever applicable). 

 

1.  General: 

 

1.01 Party shall arrange all consumables, tools and tackles, equipment’s & machines, 

transportation, materials and manpower required for successful execution of the work 

at his own cost. 

1.02 Port Entry permit for the manpower, vehicles and materials shall be arranged by the 

contractor. 

1.03 The Contractor will follow all labour laws, Marine safe working practice as per Govt. rules 

and guidelines.  

1.04 The contractor shall not deposit any material at such a place that may cause 

inconvenience to the public or staff or nearby offices for proper functioning of DPA 

work/operation. 

1.05 All the rules and regulations governing DPA will be applicable. 

1.06 FORCE MAJEURE: This shall be restricted to acts of GOD only. 

1.07 After completion of the work the contractor is required to clear the work sites on Dry-

dock, SNA jetty and other working areas. Old steel scraps generated on account of the 

execution of all the work shall be the property of the DPA. 

1.08 The contractor shall ensure not to cause any damage to the port properties during 

execution of work. If any damage occurs due to poor workmanship or handling of the 

contractor or their manpower, the contractor has to make good the loss/damage at his 

own cost. 

1.09 The work shall be carried out in accordance with the best standard of workmanship and 

to the entire satisfaction of DPA. 

1.10 No advance will be given for the repair work; the contractor has to plan his schedule of 

work in such a manner that no work should be held up on account of procurement of 

materials, labours etc. required for successful execution of work. 

1.11 No materials/spares unless otherwise specified in the schedule ‘B’ and in Technical 

Conditions/specifications required for the work shall be supplied by the Port and the 

contractor has to make his own arrangements to procure all the materials unless 

otherwise specified. 

1.12 The Port will not provide any workshop facilities, tools & tackles labours, supervisory 

staff, etc. to the contractor by way of any assistance. 

1.13  Extension of completion period shall be granted without levy of L.D. on merit basis of 

the following reasons not attributable to the contractor: 
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(a)  Due to sinking operations of dry dock extension without L.D. 01(One) day at each 

occasion. 

(b)  The work of welding, sandblasting and painting etc. cannot be carried out in a 

humid atmosphere or drizzling atmosphere, the orders recorded by Engineer-in-

Charge or his representative shall be considered for granting extension.  

 (c)     Bad weather, natural calamity & Act of GOD. 

 

1.14 During execution of work, a qualified Engineer/Supervisor shall remain present for 

proper supervision/execution of work and for giving guidance to the workers and also 

for taking corrective measures to improve the quality of work to complete the work as 

directed by the Engineer-in-Charge at site. 

1.15 Staging, scaffolding required for the work to be carried out on the platform of the dry 

dock has to be arranged by contractor at his own cost. Cleaning of working area at DD 

during the entire execution. 

1.16 The successful bidder shall commence the contract within 10 days from the date of issue 

of work order.  

1.17 The Agreement shall be valid for a period of THREE years from the date of 

commencement of the contract. DPA may at its discretion extend the period of the 

agreement with mutual consent for any period up to one year and at the same rate, 

terms and conditions. 

1.18 Any loss or damage to Buoys/Barge Bhimsen and its associated accessories /equipment 

due to negligence of the contractor, shall be supplied and made good by the contractor 

at his own cost or DPA will deduct the actual expense from the contractor's bill or 

security deposit etc. 

1.19    In case of buoy damaged by Vessel, cost of accessories like chain assembly, sinker, D-

Shackle, Swivel, Lantern, O ring, etc. deployed by contractor shall be reimbursed on basis 

of supporting documents after receipt of payment to DPA by insurance agency/vessel 

owner. 

 

2.      The Clause No. 4.2 (j) of Instructions to Bidders (ITB), Section-I is not applicable. 

 

3. The clause No. 6 of Instruction to Bidders (ITB), Section-I is not applicable. 

 

4.        Payment Terms: 

 

(The Clause No. 7 of Section-II is replaced as under) 

 All payments shall be made in Indian rupees unless specifically mentioned. 
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4.01 DPA shall pay to the Contractor the lump sum charges on monthly basis for the serial No. 

1,2 & 3 of Schedule-B, as quoted in Schedule-B. The rates quoted will be firm and not 

subject to any form of escalation. 

4.02 For serial No. 4,5 & 6 of Schedule-B, the payment shall be made on the basis of actual 

work carried out in the preceding month. 

4.03 The currencies in which payments shall be made to the Contractor under this Contract 

shall be Indian Rupees only.  

4.04 The contractor shall note that no interest be payable by the Employer for any Delayed 

Payments. 

4.05 If applicable, “the payment from 2nd bill to pre-final bill, shall be released, subject to the 

condition that the documentary evidence (copy of paid Challan in Govt. Treasury) of 

welfare cess @1% of work done or as amended by statutory authority from time to time, 

paid to concerned authority is submitted for the previous bill”.   

 

NOTE: 

The payment shall be made through RTGS /NEFT and the Contractor shall furnish 

following details: - 

Bank Payment Agreement Form 

g. Name of Party 

h. Account No. 

i. Branch Name 

j. Branch Station 

k. IFSC code of the bank 

l. MICR code 

g.  Accepted for   :-NEFT payment or RTGS payment 

 

 

 Declaration by the party 

I/We hereby declare that the above information furnished by me is correct and DPA is 

requested to pay my / our dues to this account for this work is concerned. 

     

Signature of the party with the seal 

 

Declaration by the bank 

It is hereby informed that the details mentioned by the party is correct as per our records 

and any payment made by DPA to this account will be accepted either by RTGS/NEFT. 

 Signature of the bank manager with the seal. 

 

5.  Insurance: 
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(The Clause No. 8 of Section-II is replaced as under) 

5.01   All manpower to be posted at Kandla shall be insured under the Workmen 
Compensation Act. 

5.02   It will be entirely the contractor’s responsibility to take required steps to adequately 
safeguard the personnel and to ensure that the work is carried out in such a manner that 
maximum safety to the personnel is assured. The contractor shall follow all precautions 
as required for safety of workman by ILO regulations, etc. 

5.03 No claim/compensation of whatsoever nature shall be entertained by the DPA for any 
loss of property or injury or loss of life during the occurrence of any accident to the 
contractor’s maintenance staff/officials. Contractor is required to get insurance for his 
staff and property at own cost. 
 

6. Penalty Clause: (The Clause No. 11 of Section-II is replaced as under) 

(The liquidated damage clause has been replaced with penalty clause) 

6.01 The Contractor shall ensure that barge Bhimsen is always ready for operation on 

demand. Barge Bhimsen shall be allowed downtime as mentioned under clause No. 3.07 

& 3.09 of Scope of Work for the planned/ preventive, major, dry dock maintenance. The 

barge should be available at a minimum 100% of total hour per month, deducting the 

period of maintenance as mentioned under clause 3.07 & 3.09 of Scope of Work. 

 

6.02 Availability calculation shall compute as under: 

Let (A) = Number of Barge hours in a month. 

 B= Number of hours the Barge is available under planned/routine maintenance. 

C= Net hours of Barge after planned /preventive, major, dry dock maintenance in a 

month.  

D= Net availability of Barge. 

E= Availability maintained or not, shortfall if any. 

F= Penalty @ Rs: 1000/- per hour for the Barge. 

The time required for taking approval for procurement of OEM spares through the 

contractor, lead time (delivery period) of OEM spares will be treated as delay from DPA 

side & will be considered on merit and no penalty will be imposed on the contractor for 

this period.       

 

            Penalty calculation for unavailability of Barge Bhimsen on monthly basis: 

 

Period* 

(Month

ly) 

Total 

hour 

in 

mont

h 

Allowed** 

Planned 

/preventive,  

major, dry 

dock 

Actual 

Hour In 

a 

month 

(A-B) 

Availabili

ty of 

Barge in 

hours 

Short 

fall 

hours 

if any 

i.e. (C-

D) 

Penalty 

shall be Rs. 

1000/- per 

hr. 

E*1000 
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Maintenanc

e for Barge 

 A B C D E F 

       

 

6.03 SHORTFALL OF STAFF: 

In the event the Contractor fails to employ at any time during the currency of the 

Agreement, the maintenance/operation/watch keeping/base staff confirming to the 

minimum scale indicated under clause No. 10 of Scope of Work, DPA shall deduct a sum 

of Rs. 1,000/- plus applicable GST, per day or part thereof for short deployment of each 

maintenance/operation/watch keeping/base staff except site supervisor for which a 

sum of Rs. 3,000/- plus applicable GST, per day or part thereof shall be deducted. Such 

deductions may be claimed by DPA in addition to any damages or claims that DPA may 

have against the Contractor. In case of prolonged short deployment, DPA reserves the 

right to deploy the personnel from other workshops and deduct the entire cost from the 

contractor’s bill. The decision of DPA in this respect is final and binding on the 

Contractor. 

 

6.04 Contractor has to carry out replacement of buoys and its accessories within the 

stipulated time period as mentioned under clause No. 2.08 & 2.09 of Scope of Work.  

Any delay/failure on part of contractor shall attract penalty for reduction of payment on 

a daily basis after the stipulated time till the defects are rectified by the contractor. The 

amount so deductible per day will be equal to the rate per day quoted by the contractor 

under Serial No. 1 & 2 of the Schedule-B in the tender on a pro-rata basis. 

 

6.05  DELAY IN PROCUREMENT OF SPARES: 

In case the contractor fails to procure the material (OEM items) within the time limit 

mentioned in the offer of the supplier as per clause no. 4.2 of Scope of Work, penalty at 

½% of the “Supply Order Value” per week and part thereof will be recovered till 

procurement of the same limited to maximum of 10% of the “Supply Order Value”. 

 

6.06 Penalty shall be imposed for any reason of delay attributable to the contractor. 

However, for reasons of delay attributable to DPA no penalty shall be imposed but 

reduced rate of payment shall be applicable as per the tender conditions. 

 

 6.07  Shortfall of Store Items:-In case, the contractor fails to maintain requisite quantity   of 

store items as mention under clause 15 Annexure-B (a, b, c, d) of Section-V penalty at 
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the rate of Rs. 200/- per item per day part thereof will be recovered from the payment 

of contractor R.A Bill the materials are deposited by the contractor.  

 

6.08 Non-submission of reports/registers/files: - The contractor is required to submit 

monthly/quarterly/half yearly reports and registers/files as per clause No 3.15, 3.16 of 

section- V & 50 of Section-I. If the contractor fails to submit the same within the stipulate 

time as per tender condition, a penalty of Rs. 200.00 for each reports/registers/files per 

day and part thereof will be levied. 

 

7. Guarantee: (Clause No.14.1 of GCC, Section-II is replaced as under) 

All repair works including major works on barge Bhimsen and Buoys including equipment 

fitted on board shall be guaranteed for six months from the date of test and trial. 

However, painting works shall be guaranteed as below: 

I. Below water level- 2 Years. 

II. Above water level-1 Year.  

 

8. Third Party Inspection:  

 (The Clause No. 46 of Section-II is replaced as under) 

DPA shall appoint the TPIA for monitoring the AMC work, if any observations/queries 

are made by Third Party Inspection Agency; the same shall be complied by Contractor 

before the next scheduled visit. The TPIA will check and certify the same. Payment for 

subsequent months may withhold if any quarries raised by TPIA are not complied by 

AMC Contractor (under the scope of AMC works). The charges incurred for Third Party 

Inspection Agency will be borne by DPA. 

 

9.   The clause No. 47 of General Conditions of Contract(GCC), Section-II is not applicable. 

 

10.   The clause No. 55 of General Conditions of Contract(GCC), Section-II is not applicable. 

 

11. The bidder shall execute Integrity Pact placed at Section-IV of the Tender Forms as 

Form – 6. 

 

 The Integrity Pact duly signed by authorized person/s with witness, are to be submitted 

by the bidders along with the Tender Documents. 

 Bidders are required to sign the Integrity Pact (as per the format given in the Tender 

Document), failing which their bid shall be liable for rejection. The “Principal” means 

“Deendayal Port Authority” and “Counterparty” means “Vendor / Supplier / Contractor”. 
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 If a Counterparty commits a violation of its commitments and obligations under the 

Integrity Pact Programed during bidding process, their entire EMD would be forfeited 

and in addition, they may be blacklisted from the DPA business in future. 

 In case of violation of the Integrity Pact by Counterparty after award of the contract, DPA 

shall be entitled to terminate the contract. DPA would forfeit the Security Deposit/s; in-

cash the Bank Guarantee/s and other payments to Counterparty in such cases.  

 

12. Reduced Rates for non-availability of Barge due to delay in procurement of OEM 

spares/equipment/machinery or any other reason attributable to DPA: 

 

12.1 If the barge is withdrawn from operation owing to insufficient OEM spares/ equipment 

/machinery or any other reason attributable to DPA for more than 10 days, the payment 

@20% of the serial No. 3 of Schedule-B, towards the AMC of barge from 11th day to 90 

days and 10% from 91st days or from the date of confirmation of delay, whichever is 

earlier till the barge is put into commission per day on pro rata basis. However, payment 

towards other serial No. of Schedule-B shall be paid as per terms of tender conditions. 

The payments towards a reduced rate of AMC @20 % or 10% shall be made for watch 

keeping & maintenance of barge Bhimsen by the contractor.  

 

13. In case any of the works under this contract are not performed by the Contractor, like 

repairs, maintenance, painting, dry docking etc., then DPA shall carry out the same at 

the risk and cost of the Contractor as applicable with 20% overheads. 

 

14.  Contractor to note that DPA is bound by various guidelines/ rules/ regulations of  public 

procurement, and hence, the Contractor has to follow the same while  seeking 

approvals of DPA for spares procurement as advised by DPA. 

 

15. Contractor has to pay wages to labourers through their respective bank accounts 

 only. The contractor has to submit the bills along with documentary proof for 

 payment made to the labours through the bank. contractor has to comply with the 

 statutory requirements for payment of wages, such as Minimum Wage Act and 

 Payment of Wages Act etc.  

 

16. If applicable, the contractor shall be registered under the building and other 

constructions worker (Regulation of Employment and Conditions of Service) Act, 1996. 

 

17. Port Obligation (Clause no. 30 of Section-II is replaced as under) 

17.1 Electricity, water and land/ Work Area for execution of the DPA work at site shall be 
provided free of cost by the employer subject to availability. If DPA is unable to provide 
electricity and water the same will be arranged by the contractor at his own cost. The 
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contractor shall arrange for transportation of staffs & materials if required from work site 
to repair site and vice a versa. 

17.2 Administrative support for obtaining clearance from any statutory authority, if any, shall 
be provided by the employer. 

17.3 The employer will provide Port Authority Quarters on payment of applicable tariff, water 
& electricity charges of the employer subject to availability, during the tenure of contract. 
Any nuisance, non-sober behavior, intoxication etc. in the port quarter shall be liable for 
cancellation of the same. 

17.4 Facilitating for issue of port entry passes to the staff engaged by successful bidder and 
their vehicles during the period of contract. 

17.5 On successful completion of all the obligations under the contract and on the request of 
the Contractor, the employer shall issue a Completion Certificate. 

 

 

 

Signature & Seal                                                                              Engineer In-charge (Tugs)               

of Contractor                                                                                    Deendayal Port Authority 
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SECTION IV 

FORMS OF BID 

 

Part – I 

To be submitted by Bidders with their Bids  

 

NOS. OF 

FOMAT 

NAME OF FORMS/FORMAT 

1 Specimen of Application 

2 Pre-qualification of bidders 

3 Format of declaration 

4 Letter of authority for submission of bid 

5 Exceptions & Deviations 

6 Integrity Pact Agreement 

 

Format of Extension 

Part – II 

To be used by successful Bidder 

 

NOS. OF 

FORMAT 

NAME OF FORMS/FORMAT 

7 Letter of Acceptance 

8 Specimen bank guarantee of Performance Guarantee/Security Deposit 

8A Insurance Surety Bond For Performance Guarantee 

9 Certificate of classification society  

10 Certificate of manufacturer 

11 Letter  of authority from bank for all BGs 

12 Bank Payment Agreement Form 

13 Agreement form 

14 Format of Extensions (Part – I) 

15 Format of Extensions (Part – II) 

 

 

 

 

 

 

Form -1 
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SPECIMEN OF APPLICATION 

(To be executed on bidder’s letter head) 

 

To  

The Engineer In-charge  (Tugs)  

DEENDAYAL PORT AUTHORITY 

Marine bhavan, Ground floor, Room no 3, 

Pin Code: 370210 

Dist.- Kutch (Gujarat) 

 

We, the undersigned, declare that: 

 

(a) we have examined and have no reservations to the tender documents, including 

addenda and clarifications issued vide ………. 

 

(b) we offer to execute the work in conformity with the tendering documents and in 

accordance with the delivery schedules specified in the schedule of requirements in 

accordance with the tender document bearing no 

(CME/Tug/1734/BuoysBhimsen/2025) 

 

(c) our tender shall be valid for the period of 120 days, from the date fixed for the tender 

submission deadline and it shall remain binding upon us and may be accepted at any 

time before the expiration of that period or any extended period. 

 

(d) If our tender is accepted, we commit to submit a performance guarantee for the due 

performance of the contract, as specified in specimen form for the purpose.  

 

(e) No Joint Venture. 

 

(f) Our firm, its affiliates or subsidiaries- including any subcontractors or contractors for any 

part of the contract – has not been declared ineligible by the port, under laws of India 

or official regulations. 

 

(g) We understand that this tender, together with your written acceptance thereof included 

in your notification of award, shall constitute a binding contract between us, until a 

formal contract agreement is prepared and executed. 

 

 I. We understand that you are not bound to accept the lowest evaluated tender or 

any other tender or you can also split the work that you may receive. 
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II. We also make a specific note clause of [ITB, NIT] under which the contract is 

governed. 

 

Signed: [insert signature of person whose name and capacity are shown] 

In the capacity of [insert legal capacity of person signing the form of tender]  

 

Name: [insert complete name of person signing the form of tender] 

 

Duly authorized to sign the tender for and on behalf of: [insert complete name of tenderer] 

Dated on____________ day of ______________, ____________(insert date of signing) 
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 Form -2 

 

Specimen format for Pre-qualification of bidders 

 

The information to be filled in by the bidder in the following pages will be used for purposes of 

pre-qualification as provided for in the instructions to Tenderer. 

 

1. Only for individual bidders  

1.1   Constitution of legal status of Bidder (Attach copy)  

-  Place of registration: 

-  Principal place of business 

-  (power of attorney of signatory of Bid (Attach)  

2. Turnover of the Firm 

Description Year 

 

Turn over 

 

(insert the year as per PQC) 

i.e. last three financial years ending 31st 

march of the previous year 

2021-22  

2022-23  

2023-24  

 

Attachment: financial reports for the last three years: balance sheet, profit and loss statements, 

auditor's reports (in case of companies/corporation) etc. List them below and attach copies. 

Copy of Annual Turnover during Last Three Year Ending on March 2024 certified by CA with 

UDIN. 

 

3. Similar works 

Particulars Year No. of Woks Value 

Total value of completed 

Similar work as defined in the 

tender document during last 07 

years ending last day of the 

month previous to the one in 

which NIT is invited. 

2020-21   

2021-22   

2022-23   

2023-24   

2024-25   

 

Attachments: Supporting documents, viz., Successful completion certificate from clients, other 

documentations to substantiate the similarity of work as per definition of "Similar Work". 

Employer reserves the right to verify the information. 

 

  4. Information on bid capacity (works for which bids have been submitted and works 

which are yet to     be completed) as on the date of this bid. 
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(1) Existing commitments and on-going works. 
 

Description 

of work 

Plac

e & 

Stat

e 

Contrac

t No. & 

Date 

Name & 

Address 

of Port or 
Dept. 

Value 

of 

Contrac

t in Rs. 

Stipulated 

Period of 

Completio

n 

Value of 

remaining 

to be 

complete

d 

Anticipate

d date of 

completio

n 

1 2 3 4 5 6 7 8 

        

(2) Works for which bids already submitted. 
 

Descriptio

n of   work 

Place & 

State 

Name & 

Address 

of Port or 

Dept. 

Value of 

Contract 

in Rs. 

Stipulated 

Period of 

Completion 

Date 

when 

decision is 

expected 

Remarks 

if any 

1 2 3 4 5 6 7 

       

 
                Attach attested certificates. 
 

5 Information on litigation history in which the bidder is involved. 
 

Other party (ies) Port Cause of 
dispute 

Amount Remark involved showing 
present status. 

     

     

     

 
      6.  Additional information bidder may like to submit 

Duly authorized to sign this authorization on behalf of: (insert complete name of 

Tenderer)  

Dated on __________ day of __________, _________ (insert date of signing) 
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Form-3 

SPECIMEN FORMAT FOR DECLARATION 

 

(To be executed on bidder's Letter Head 

To. The Engineer In-charge (Tugs)  

DEENDAYAL PORT AUTHORITY 

Marine bhavan, Ground floor, Room no 3, 

Pin Code: 370201 

Dist.- Kutch (Gujarat)     (Project title) 

Ref: (Project title)____________ 

 

Sir, 

The undersigned, having studied the pre-qualification submission for the above mentioned 

project, hereby states: 

(a) The information furnished in our bid is true and accurate to the best of my knowledge. 

(b) That, in case of being pre-qualified, we acknowledge that the Employer may invite us to participate 

in due time for the opening of Price bid of the Tender on the basis of provisions made in the Tender 

Documents to follow. 

(c) When the call for Tenders is issued, if the legal, technical or financial conditions, or the contractual 

capacity of the firm changes, we commit ourselves to inform you and acknowledge your sole right 

to review the pre-qualification made.  

(d) We enclose all the required pre-qualification data format and all other documents and 

supplementary information required for the pre-qualification evaluation.  

(e) We also state that no changes have been made by us in the downloaded tender formats and 

understand that in the event of any discrepancies observed, the tender hoisted on website of 

procure is full and final for all legal/contractual obligations. 

(f) We also declare that, our firm has not been banned / de-listed by any government or PSUs. 

(g) We also give an undertaking that, we have not made any payment or illegal gratification to any 

person / authority connected with the bid process so as to influence the bid process and have not 

committed any offence under the PC Act in connection with the bid. 

 

Date: ________ 

Place: _______   

 

Name of Applicant: ________________________                                                                                             

Represented by (Name & capacity) ________ 
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Form-4 

SPECIMEN LETTER OF AUTHORITY FOR SUBMISSION OF BID 

(To be executed on Rs.300/- non Judicial Stamp Paper) 

 

To  

The Engineer In-charge (Tugs)  

DEENDAYAL PORT AUTHORITY 

Marine bhavan, Ground floor, Room no 3, 

Pin Code: 370210 

Dist.- Kutch (Gujarat) 

 

We-------------------------------------------------------------------------------------------- do hereby confirm that Shri 

……………………………. (Name, designation and Address) is/are authorized to represent us to bid, 

negotiate and conclude the agreement on our behalf with you {copy of board resolution attached (in 

case of company)} for tender no. --------------- for the work of _______ and his specimen signature is 

appended here to .. 

 

We confirm that we shall be bound by all and whatsoever our said signatory shall commit. 

We understand that the communication made with him by the employer/Board shall be deemed to 

have been done with us in respect of this Tender. 

[specimen signature] 

 

Yours faithfully, 

 

Signature: 

Name & Designation: 

For & on behalf of: 
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Form-5 

EXCEPTIONS AND DEVIATIONS 

 

As pointed out in the Tender Call Notice, Bidder may stipulate here exceptions and deviations to the 

bid conditions, if considered unavoidable. 

 

Sr. No. Page No. of Bid 

Document 

Clause No. of Bid 

Document 

Subject Deviation 

with reasons 

    

 

 

 

 

 

 

 

 

 

 

 

 

Note: however, the Bidders may note that unacceptable deviations, if any, the bid shall be liable for 

rejection. Bidder is discouraged to deviate from bid conditions, specifications, delivery schedules, and 

commercial terms as per the tender document. 

 

Duly authorized to sign this authorization on behalf of: [insert complete name of Tenderer] 

 

Date on _______________day of ______________, __________ [insert date of signing] 
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                                                                                                                            Form-6 

INTEGRITY PACT 

(To be executed on Rs. 300/- non-judicial stamp paper) 

Between 

Deendayal Port Authority (DPA) hereinafter referred to as "The Principal" 

and 

........................................................... (Name of The bidders and consortium members) hereinafter 

referred to as "The Bidder / Contractor" 

 

Preamble : The Principal intends to award, under laid down organizational procedures, contract(s) / 

concession(s) for Tender No. CME/Tug/1734/BuoysBhimsen/2025. The Principal values full compliance 

with all relevant laws of the land rules, regulations, economic use of resources and of fairness / 

transparency in its relations with its Bidder(s) and / or Contractor(s).  

In order to achieve these goals, the Principal will appoint Independent External Monitors (IEMs), who 

will monitor the tender process and the execution of the contract for compliance with the principles 

mentioned above. 
 

Section 1 - Commitments of the Principal 
 

(1) The Principal commits itself to take all measures necessary to prevent corruption and to 
observe the following principles: - 
 

(a) No employee of the Principal, personally or through family members, will in connection with 

the tender for, or the execution of a contract, demand, take a promise for or accept, for self or 

third person, any material or immaterial benefit which the person is not legally entitled to. 

(b) The Principal will, during the tender process treat all Bidder(s) with equity and reason.  The 

Principal will in particular, before and during the tender process, provide to all Bidder(s) the 

same information and will not provide to any Bidder(s) confidential / additional information 

through which the Bidder(s) could obtain an advantage in relation to the tender process or the 

contract execution. 

(c) The Principal will exclude from the process all known prejudicial persons. 
 

(2) If the Principal obtains information on the conduct of any of its employees which is a criminal 

offence under the IPC / PC Act, or if there be a substantive suspicion in this regard, the Principal 

will inform the Chief Vigilance Officer and in addition can initiate disciplinary actions. 
 

Section 2 - Commitments of the Bidder(s) / Contractor(s)  

(1) The Bidder(s) / Contractor(s) commits themselves to take all measures necessary to prevent 

corruption.   The Bidder(s) / Contractor(s) commits themselves to observe the following principles 

during participation in the tender process and during the contract execution. 
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a. The Bidder(s) / Contractor(s) will not, directly or through any other person or firm, offer, 

promise or give to any of the Principal's employees involved in tender process or the execution 

of the contract or to any third person any material or other benefit, which he / she is not legally 

entitled to, in order to obtain in exchange of advantage of any kind whatsoever during the 

tender process or during the execution of the contract. 

b. The Bidder(s) / Contractor(s) will not enter with other Bidders into any undisclosed agreement 

or understanding, whether formal or informal. This applies in particular to prices, 

specifications, certifications, subsidiary contracts, submission or non-submission of bids, or any 

other actions to restrict competitiveness or to introduce cartelization in the bidding process. 

c. The Bidder(s) / Contractor(s) will not commit any offence, under the relevant Prevention of 

Corruption Act / Indian Penal Code / PC Act; further the Bidder(s) / Contractor(s) will not use 

improperly, for purposes of competition, or personal gain, or pass on to others, any 

information or document provided by the Principal, as part of the business relationship, 

regarding plans, technical proposals and business details, including information contained or 

transmitted electronically. 

d. The Bidder(s) / Contractor(s) of foreign origin shall disclose the name and address of the Agents 

/ Representatives in India, if any.  Similarly, the  Bidder(s) / Contractor(s) of Indian Nationality 

shall furnish the name and address of the foreign principals, if any.  Further details as 

mentioned in the "Guidelines on Indian Agents of Foreign Suppliers" shall be disclosed by the 

Bidder(s) / Contractor(s). Further, as mentioned in the Guidelines all the payments made to 

Indian agent / representative have to be in Indian Rupees only.   

e. The Bidder(s) / Contractor(s) will, when presenting their bid, disclose any and all payments 

made, is committed to or intends to make to agents, brokers or any other intermediaries, in 

connection with the award of the contract. 

f. Bidder(s) / Contractor(s) who have signed the Integrity Pact shall not approach the Courts while 

representing the matter to IEMs and shall wait for their decision in the matter. 
 

(2) The Bidder(s) / Contractor(s) will not instigate third persons to commit offences outlined above or 
be an accessory to such offences. 

 

Section 3 - Disqualification from tender process and exclusion from future contracts. 
 

If the Bidder(s) / Contractor(s), before award or during execution has committed a transgression 

through a violation of Section-2 above, or in any other form, such as to put their reliability or credibility 

in question, the Principal is entitled to disqualify the Bidder (s) / Contractor(s), from the tender process, 

or take action as per the procedure mentioned in the "Guidelines on Banning of business dealings".   
 

Section 4 - Compensation for Damages 
 

(1) If the Principal has disqualified the Bidder(s), from the tender process prior to the award, according 

to Section 3, the Principal is entitled to demand and recover the damages equivalent to Earnest 

Money Deposit / Bid Security. 
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(2) If the Principal has terminated the contract according to Section 3, or if the Principal is entitled to 

terminate the contract according to Section 3, the Principal shall be entitled to demand and recover 

from the Contractor, liquidated damages of the Contract Value or the amount equivalent to 

Security Deposit / Performance Bank Guarantee, whichever is higher. 

(3) The Bidder(s) agrees and undertakes to pay the said amounts, without protest or demur, subject 

only to condition that, if the Bidder(s) / Contractor(s) can prove and establish that the termination 

of the contract, after the contract award has caused no damage or less damage than the amount 

of the liquidated damages, the Bidder/Contractor shall compensate the principal, only to the extent 

of the damage in the amount proved. 
 

Section 5 - Previous transgression 
 

(1) The Bidder declares that, no previous transgressions occurred in the last three years with any other 

company in any country confirming to the anti-corruption approach or with any other Public Sector 

Enterprises in India, that could justify his exclusion from the tender process. 

(2) If the Bidder makes incorrect statement on this subject, he can be disqualified from the tender 

process or action can be taken as per the procedure mentioned in "Guidelines on Banning of 

Business dealing". 
 

Section 6 - Equal treatment of all Bidders / Contractors  
 

(1) In case of a Joint Venture, all the partners of the Joint Venture will enter into agreement with 

identical conditions as this on which all Bidders.  

(2) There is no provision of sub-contract in the tender, any violation of the same, Contractor shall be 

held solely responsible for the same. 
  

Section 7 - Criminal   charges   against violating Bidders / Contractors    
 

If the principal obtains knowledge of conduct of a Bidder or Contractor or of an employee, or a 

representative, or an associate of a Bidder or Contractor, which constitutes corruption, or if the Principal 

has substantive suspicion, in this regard, the Principal will inform the same to the Chief Vigilance Officer 

(CVO) and the CVO will take further necessary action as deemed fit in accordance with the CVC Manual. 
 

Section 8 - External Independent Monitor 
 

(1) The Principal appoints competent and credible Independent External Monitor for this Pact after 

approval by Central Vigilance Commission. The task of the Monitor is to review independently and 

objectively, whether and to what extent the parties comply with the obligations under this 

agreement. 
 

(2) The Monitor is not subject to instructions by the representative of the parties and performs his / 

her functions neutrally and independently.  The Monitor would have access to all Contact 

documents, whenever required.  It will be obligatory for him / her to treat the information and 

documents of the Bidders / Contractors as confidential.  He / she reports to the Chairperson of the 

Board of the Principal. 
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(3) The Bidder(s) / Contractor(s) accepts that the Monitor has the right to access without restriction to 

all Project documentation of the Principal including that provided by the Contractor. The Bidder / 

Contractor will also grant the Monitor, upon his / her request and demonstration of a valid interest, 

unrestricted and unconditional access to the project documentation.  The Monitor is under 

contractual obligation, to treat the information and documents of the Bidder / Contractor with 

confidentiality. 

(4)  The Monitor is under contractual obligation to treat the information and documents of the 

Bidder(s) / Contractor(s) with confidentiality.  The Monitor has also signed declaration on "Non-

Disclosure of Confidential Information" and of "Absence of Conflict of Interest".  In case of any 

conflict of interest arising at a later date, the IEM shall inform Chairman, DPA and recues himself / 

herself from that case 

(5)  The Principal will provide to the Monitor sufficient information about all meetings among the 

parties related to the Project provided such meetings could have an impact on the contractual 

relations between the Principal and the Bidder / Contactor. The parties offer to the Monitor the 

option to participate in such meetings. 

(6) As soon as the Monitor notices, or believes to notice, a violation of this agreement, he / she will so 

inform the Management of the Principal and request the management to discontinue, or take 

corrective action. The Monitor can in this regard submit non-binding recommendations.  Beyond 

this, the Monitor has no right to demand from the parties that they act in a specific manner, refrain 

from action or tolerate action. 

(7) The Monitor will submit a written report to the Chairperson of the Board of the Principal, within 8 

to 10 weeks from the date of reference or intimation to him by the Principal and, should the 

occasion arise, submit proposals for correcting problematic situations. 

(8) If the Monitor has reported to the Chairperson of the Board of the Principal, a substantiated 

suspicion of an offence under relevant IPC / PC Act and the Chairperson of the Board of the Principal 

has not, within reasonable time taken visible action to proceed against such offence or reported it 

to the Chief Vigilance Officer, the Monitor may also transmit this information directly to the Central 

Vigilance Commissioner, Government of India. 

(9) The word "Monitor" would include both singular and plural. 
 

Section 9 - Pact Duration 
 

9.1 This Pact shall be operative from the date of signing of IP by both the parties till the final completion 

of contract of successful bidder and for all other bidders six months after the contract has been 

awarded.   Issues like warranty, guarantee, etc. should be outside the purview of IEMs. 

9.2 If any claim is made / lodged during this time, the same shall be binding and continue to be valid 

despite the lapse of this pact, as specified above unless it is discharged / determined by the 

Chairperson, DPA. 
 

Section 10 - Other Provisions 

(1) This agreement is subject to Indian Law.  Place of performance and jurisdiction is the Registered 

Office of the Principal, i.e. Gandhidham, Gujarat. 
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(2) Changes and supplements as well as termination notices need to be made in writing. Side 

agreements have not been made. 

(3) If the Bidder / Contractor is a partnership or a consortium, this agreement must be signed by all 

partners or consortium members. 

(4) Should one or several provisions of this agreement, turn out to be invalid, the remainder of this 

agreement remains valid.  In this case, the parties will strive to come to an agreement to their 

original intensions. 

(5) Issues like Warranty / Guarantee etc. shall be outside the purview of IEMs. 

(6) In the event of any contradiction between the Integrity Pact and its Annexure, the Clause in the 

Integrity Pact will prevail. 

 

 
“Note: The bidder has to execute Integrity Pact agreement with Deendayal Part Authority (as per the 

agreement enclosed). Shri Amiya Kumar Mohapatra, IFoS (Retd.) and Dr. Gopal Dhawan, Ex-CMD, 

MECL, have been appointed by DPA as independent External Monitors and whose address are as 

under: 

1. Shri Amiya Kumar Mohapatra, IFoS 

(Retd.) 

Qrs. No. 5/9, Unit-9, Bhoi Nagar, 

Bhubaneswar -751 022 

Mobile No. 9437002530 

Email: amiyaifs@gmail.com 

 

2. Dr. Gopal Dhawan, Ex-CMD, MECL 

House No. 120, Jal Shakti Vihar 

(NHPC Society) P4, Builders Area 

Greater Noida Gautam Budh Nagar 

Uttar Pradesh -201 315 

Mobile No. 8007771467 

Email: gdhawangeologist@gmail.com 

 

 

 

 

mailto:amiyaifs@gmail.com
mailto:gdhawangeologist@gmail.com
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(Form No -7) 

                                                                                                                                             Date:  __________ 

              To:                                                          

(Name & address of contractor) 

Dear Sir, 
Sub: Tender No.  

Title of Tender 
Ref: Your Bid Dated 
And (list of correspondence with the Bidders) 

 

This   is   to   notify   you   that   your   bid   dated for supply of the 
  (name of the contract and identification number, as given in the 
instruction to bidders) for the Contract Price of Rupees (amount in words and 
figures) as corrected and modified in accordance with the Tender Documents is hereby 
accepted by the Employer/Board. 

 
You are hereby requested to furnish performance guarantee, in the form detailed in Tender 

Document for an amount of Rs. within (21) days of the receipt of this letter of 
acceptance and valid up to 21 days from the date of completion of contractual obligations, 

subject to removal of Defects, i.e. up to  and also sign the contract agreement 

within (14) days of the receipt of this letter of acceptance, failing which action as stated in the 
tender document will be taken. 

Detailed letter of acceptance will follow. 
 

The Engineer-In-Charge for the work shall be Shri _ .  

Please acknowledge receipt. 

                                                                                                       Yours faithfully, 

                                                                                                           Deendayal Port Authority 
 

Authorized signature 
Name and title of signatory                                                             

                    (Signature of the controlling Officer) 

                    CHIEF MECHANICAL ENGINEER 

 

 

(On letter head paper of the port) 
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(Form-8) 

SPECIMEN BANK GURANTEE TOWARDS PERFORMANCE GUARANTEE/SECURITY DEPOSIT 

(To be executed on Rs. 300/- non-judicial Stamp Paper& to be submitted after entering by 
issuing Branch in their online system for generating Bank Guarantee in SFMS Mode) 

To, 

The Board of Authorities of the  Port of Kandla, Deendayal Port Authority 

A.O. Building, P.O. Box No.50, Gandhidham -Kutch. 
 

In consideration of the Board of Deendayal Port Authority of the Port of DEENDAYAL PORT 

AUTHORITY incorporated by the Major Port Authorities Act, 2021 (hereinafter called “The 

Board” which expression shall unless excluded by or repugnant to the context or meaning 

thereof be deemed to include the Board of Deendayal Port Authority of the Port of [DEENDAYAL 

PORT AUTHORITY], its successors and assigns) having agreed to exempt 
  (hereinafter called the “contractor”) (Name of the contractor/s) from the 
demand under the terms and condition of the contract, vide  _ 
(Name of the Department)’s letter No. Date made between 

the contractors and the Board for execution of covered under 
Tender No._  dated (hereinafter called “the said contract”) for the 

payment of Security Deposit in cash or Lodgment of Government Promissory Loan Notes for 
the due fulfillment by the said contractors of the terms and condition of the said contract, on 

production of a bank Guarantee for Rs.                                    

(Rupees ) only we, the (Name of the Bank and Address )                     

hereinafter referred to as “the Bank”) at the request of the contractors do hereby undertake 

to pay to the Board an amount not exceeding Rs. (Rupees _) 
only against any loss or damage caused to or suffered by the Board by reason of any breach 

by the contractors of any of the terms and conditions of the said contract. 

2.  We, _ (Name of Bank) (Name of Branch), do hereby Undertake to pay the amount 
due and payable under this guarantee without any demur merely on a demand from the Board 
starting that the amount claimed is due by way of loss or damage caused toor which would be 
caused to or suffered by the Board by reason of the contractor’s failure to perform the said 
contract. Any such demand made on the Bank shall be conclusive as regards the amount due 
and payable by the Bank under this Guarantee. However, our liability under this guarantee 
shall be restricted to any amount not exceeding Rs.  (Rupees ) only. 

3.  We, _ (Name of Bank and Branch), undertake to pay to the Board any 
money so demanded notwithstanding any dispute or disputes raised by the contractor(s)in any 
suit or proceeding pending before any Court or Tribunal relating thereto our liability under this 
present being absolute and unequivocal. The payment so made by us under this bond shall be 
a valid discharge of our liability for payment there under and the Contractor(s) shall have no 
claim against us for making such payment. 

4. We, (Name of Bank and Branch), further agree with the Board that the guarantee herein 
contained shall remain in full force and effect during the period that would be taken for 
performance of the said contract and that it shall continue to be enforceable till all the dues of 
the Board under or by virtue of the said contract have been fully paid and its claims satisfied or 
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discharged or till the ____________ (Name of the user department) of the said certifies that the 
terms and conditions of the said contract have been fully and properly carried out by the said 
Contractors and accordingly discharge this guarantee. PROVIDED HOWEVER that the Bank shall 
at the request of the Board but at the cost of the Contractors, renew or extend this guarantee 
for such further period or periods as the Board may require from time to time. 
5.  We, (Name of Bank and Branch), further agree with the Board that the Board shall have the fullest 
liberty without our consent and without affecting in any manner our obligations hereunder to vary any 

of the terms and conditions of the said contract or to extend the time of performance by the said 
contract or to extend the time of performance by the said Contractors from time to time or to postpone 
for any time or from time to time any of the powers exercisable by the board against the said Contractors 
and to forebear or enforce any of the terms and conditions relating to the said contract and we shall not 

be relieved from our liability by reason of any such variation or extensions being granted to the 

contractors or for any forbearance, act or omission on the part of the Board or any indulgence shown by 
the board to the Contractors or by any such matter or thing what so ever which under the law relating 

to sureties would, but for this provision, have effect of so relieving us. 

6. This guarantee will not be discharged due to the change in the constitution of the Bank or the 
Contractor(s). 

7. It is also hereby agreed that the Courts in Gandhidham would have exclusive jurisdiction in 
respect of claims, if any, under this Guarantee. 

 
8. We, Bank lastly undertake not to revoke this guarantee during its 

currency except with the previous consent of the Board in writing. 

 
9. Notwithstanding anything contained herein: 
(a) Our liability under this Bank Guarantee shall not exceed Rs. (Rupees 
  only); 
(b) This Bank Guarantee shall be valid up to _; and 

(c) We are liable to pay the guarantee amount or any part thereof under this Bank Guarantee 
only and only if you serve upon us a written claim or demand on or before 
 _________(date of expiry of Guarantee).” 

 

10. (i) Name of Beneficiary’s Bank is State Bank of India, Gandhidham. 
(ii) IFSC No. of Beneficiary’s Bank is SBIN0060239. 

(iii) Bank Account No. of Beneficiary is 10316591671.  

Date day of 20   

                                                                                                          For, (Name of Bank) (Name) Signature 
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FORM-8A 
 

FORMAT FOR INSURANCE SURETY BOND FOR PERFORMANCE GUARANTEE 
 (To be execute on Non-Judicial Stamp paper of appropriate value) 

 
(Insurance Surety Bond No…………………………………………)            Date:                                                                                                                                                                                                                               
 
(Name of the Contract) 
 
To:  
The Board of Authorities of the Port of Kandla,  
Deendayal Port Authority 
 
A.O. Building, P.O. Box No. 50,  
Gandhidham-Kutch. 
 
Dear Sirs, 
 
In consideration of the Board of Deendayal Port Authority of the Port of DEENDAYAL PORT AUTHORITY 
(hereinafter called "The Board" which expression shall unless excluded by or repugnant to the context 
or meaning thereof deemed to include the Board of Deendayal Port Authority of the Port of 
[DEENDAYAL PORT ATHORITY), its successors and assigns) having awarded to M/s. (Contractor's 
Name……………… with its Registered/Head Office at (hereinafter referred to as the 'Contractor, which 
expression shall unless repugnant to the context or meaning thereof, include its successors 
administrators, executors and assigns), a Contract by issue of Employer's Letter of Acceptance 
No…………..Dated…………. and the same having been acknowledged by the Contractor, for……………. 
[Contract sum in figures and words) for dated………………….. [Name of the work) and the Contractor 
having agreed to provide a Contract Performance Guarantee for the faithful performance of the entire 
Contract equivalent to-------------       of the said value of the aforesaid work under the Contract to the 
Employer. 
 
We………..[Name & Address of the Insurance Company)……….. having its Head Office at (hereinafter 
referred to as the 'Surety, which expression shall, unless repugnant to the context of meaning thereof, 
include its successors, administrators, executors and assigns) do hereby guarantee and undertake to 
pay the Employer, on demand any and all monies payable by the Contractor to the extent of 
…………(*)………… as aforesaid at any time upto……….. (@)……….. (days/month/year) without any demur, 
reservation, contest, recourse or protest and/or without any reference to the Contractor. Any such 
demand made by the Employer on the Insurance Company shall be conclusive and binding 
notwithstanding any difference between the Employer and the Contractor or any dispute pending 
before any Court, Tribunal, Arbitrator or any other authority. The Surety undertakes not to revoke this 
guarantee during its currency without previous consent of the Employer and further agrees that the 
guarantees herein contained shall continue to be enforceable till the Employer discharges this 
guarantee or till……………. (days/month/year) whichever is earlier. 
 



P a g e  | 74 

 

The Employer shall have the fullest liberty, without affecting in any way the liability of the Insurance 
company under this guarantee, from time to time to extend the time for performance of the Contract 
by the Contractor. The Employer shall have the fullest liberty, without affecting this guarantee, to 
postpone from time to time the exercise of any powers vested in them or of any right which they might 
have against the Contractor, and to exercise the same at any time in any manner, and either to enforce 
or to forbear to enforce any covenants, contained or implied, in the Contract between the Employer 
and the Contractor or any other course or remedy or security available to the Employer. The Insurance 
company shall not be released of its obligations under these presents by any exercise by the Employer 
of its liberty with reference to the matters aforesaid or any of them or by reason of any other act or 
forbearance or other acts of omission or commission on the part of the Employer or any other 
indulgence shown by the Employer or by any other matter or thing whatsoever which under law would, 
but for this provision have the effect of relieving the Insurance Company. 
 
The Surety declares that this Insurance Surety Bond is issued by the…………. name of Insurance 
Company) as per applicable rules and regulations of insurance regulatory development authority of 
India (IRDAI), and also agrees that the Employer at its option shall be entitled to enforce this Guarantee 
against the Insurance Company as a principal debtor, in the first instance without proceeding against 
the Contractor and notwithstanding any security or other guarantee the Employer may have in relation 
to the Contractor's liabilities. 
 
i) Our liability under this Insurance Surety Bond shall not exceed…… (*)……… 
 
ii)This Insurance Surety Bond shall be valid upto…….. (+)…….. 
 
iii) We are liable to pay the guaranteed amount or any part thereof under this Insurance Surety Bond 
only and only if Employer serve upon Insurance Company a written claim or demand on or 
before………..(@)………. 
 
Dated this…………day of…………….20……at……. 
 
 
 
 
 WITNESS                                              Signed for and on behalf of the Insurance Company                                                   
  
 
 ………………….                                                                   ……………………… 
   Signature                                                                                      Signature   
………………….                                                                     ………………….. 
   Name                                                                                                 Name 
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1. (*) This sum shall be Five percent (5%) of the accepted tender value denominated in the types 
and proportions of currencies 

 
(@) The Performance Guarantee should be valid for a period of 60 days beyond the date of 
completion of all contractual obligations of the contractor, including Defect Liability Period. 

 
(+) This date will be the date of issue of defect liability Certificate (if applicable). 

 
2. Insurance Surety Bond should be executed on appropriate stamp paper of requisite value, such 

stamp paper should be purchased in the name of Issuing Insurance Company, not more than six 

(6) months prior to execution/issuance of Insurance Surety Bond. The name of purchaser should 
appear at the back side of stamp paper in the Vendors Stamp the purchaser Insurance Surety 
Bond should contain rubber stamp of the authorized signatory of the Insurance Company 
indicating the name, designation and signature/ power of attorney mobile number as well as 
telephone numbers/e-Mail Id with full correspondence address of the Insurance Company. 

 

In case the same is issued by an International Insurance Company (it should be registered under 
Insurance Act. 1938 or as amended from time to time and approved by the Insurance Regulatory 
Development Authority of India (IRDAI)), the law prevalent in the country of execution shall 
prevail for the purpose of Stamp Duty on the Insurance Surety Bond. 

 
However, in such a case, the Insurance Surety Bond shall be got confirmed through any Indian 
Scheduled/Nationalized Insurance Company. 

 
3. Insurance Surety Bond is required to be submitted directly to the Employer by the issuing 

Insurance Company (on behalf of Contractor) under registered post (A.D.). The Contractor can 
submit an advance copy of Insurance Surety Bond to the Engineer. 

 
4. The Issuing Insurance Company shall write the name of Insurance Company's controlling branch 

Head Office along with contact details like telephone no., e-Mail Id and full correspondence 
address in order to get the confirmation of Insurance Surety Bond from that branch/ Head office, 
if so required. 

 

                                                                                 



P a g e  | 76 

 

  Form-9 

(Applicable in case Procurement of Equipments)  

(CERTIFICATE ISSUED BY THIRD PARTY AGENCY ON THEIR LETTER HEAD) 

 

To, 

M/s DEENDAYAL PORT AUTHORITY, 

       Kandla (Kutch) 

       Gujarat, 

       INDIA. 

 

This is to certify that the (name of equipment) designed, manufactured and supplied to DEENDAYAL 

PORT AUTHORITY are conforming with the Quality Assurance and Standards as per proven design and 

Model No./Drawings submitted by M/s ________________________________ in the Tender No. 

(insert tender no.) of DEENDAYAL PORT AUTHORITY. 

 

 

 

Signature & Seal of Authorized  

Representative of Classification Society. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



P a g e  | 77 

 

Form-10 

 

(Applicable in case Procurement of Equipment’s) 

(CERTIFICATE ISSUED BY MANUFACTURER ON THEIR LETTER HEAD) 

 

To, 

M/s Deendayal Port Authority, 

Kandla (Kutch) 

       Gujarat, 

       INDIA. 

 

This is to certify that the proven design submitted with Bid conforms with all the standards and 

generic specifications of (name of equipment) given at Page No. ____ of the Tender No. (insert tender 

no.) of Deendayal Port Authority. 

 

 

 

Signature & Seal of Authorized  

Representative of the Manufacturer 
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Form – 11 

 

AUTHORITY FROM BANK FOR ALL BGs 

(To be executed on Bank’s Letter Head) 
 

To 
Engineer In-charge (Tugs)  
Marine Bhavan, 
Ground Floor, Room No 03  
Deendayal Port Authority  
kandla 
Kutch, Gujarat – 370210. 
rakesh.sinha@deendayalport.gov.in 

    

Sub: Our Bank Guarantee No. Dated for Rs.    
Favoring yourselves issued on a/c of M/s. (Name of contractor) 

 
 

Dear Sir, 
 

We confirm  having issued the above mentioned   guarantee favoring 

yourselves, issued on account of M/s.   validity for expiry up to 

date and claim expiry date up to   We also confirm1) 

  2) _ is/are empowered to         sign 

such Bank Guarantee on behalf of the Bank and his/their signatures is/are binding on the Bank. 

 
 

Name of signature of Bank Office 
 

 

 

 

 

 

 

 

 

 

 

 

mailto:rakesh.sinha@deendayalport.gov.in
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Form-12 

 

 

Bank Payment Agreement Form 

1. Name of the Party :    

2. Account No. :    
3. Branch Name :    
4. Branch Station :    

5. IPSC Code of the Bank :    
6. MICR Code :    
7. Accepted for : NEFT Payment OR RTGS Payment 

 
 

 Declaration by the Party: (Given on the Letter Head of the Company) 

I / We hereby declare that the above information furnished by me is correct and DPA is 

required to pay my / our dues to this Account for this Work / Supply Order is concerned. 

 

Signature of the Party Seal of the Company 

 

 Declaration by the Bank: (Given on the Letter Head of the Bank) 

It is hereby informed that the details mentioned by the Party are correct as per our records 

and any payment made by the DPA to this account will be accepted by either RTGS / NEFT. 

 

Signature of the Bank Manager 
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Form-13 

DEENDAYAL PORT AUTHORITY 

FORM OF AGREEMENT (FOR EXECUTION OF WORK) 

 

(to be executed on Rs.300-non-judicial stamp paper) 
[the successful bidder shall fill in this form in Accordance with the instructions   indicated] 

 
This agreement   made   of   this _ day of Two Thousand 

Twenty             between the Board of Deendayal Port Authority, a body corporate under Major 

Port Authorities Act, 2021 have its registered office at Administration Office Building at 

Gandhidham (Kutch) (hereinafter called the ‘Board’ which expression shall unless excluded by 

or repugnant to the context, be deemed to include their successors in office) of the one part    
and    __________(Name and address of all the partners if a partnership with all their address) 

hereinafter called the ‘Contractor’ which expression shall unless excluded by or repugnant to 

the context be deemed to include his / their heirs, executors, administration, representatives 
and assignees or successors in office of the other part. 

 
WHEREAS the    Board    is    desirous    to    carrying    out    the    work of 

  and 

whereas the Contractor has offered to execute and complete such work. 

WHEREAS the contractor has agreed to deposit the performance security deposit @ 10 % of 
contract price amounting to Rs._________ in following manner for the due fulfillment of all the 
conditions of the contract ' 

i) 5 % of Rs. __________ paid in the form of Bank Guarantee / Insurance Surety Bond / FDR OR 
Digital mode of payment, vide  No.______, dated______ , issued by_____ (to be submitted 
in 21 days of issue of LOA). 

 

ii) Balance 5% amount of Rs._____  to be recovered from the Running Account Bills. 
 

 
NOW THIS AGREEMENT WITHINESS AS FOLLOWS: 
 

1. In this agreement words and expression shall have the same meaning as are respectively 

assigned to them in the general condition (including special conditions, if any) of contract 

hereinafter referred to. 

 
2. The following documents shall be deemed to form and read as construed part of this agreement 

viz.: 

 
i) Notice inviting tender. 
ii) Technical specifications. 
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iii) Special conditions of contract. 
iv) Tender submitted by the Contractor. 

v) The Board’s “Drawing”. 

vi) The schedule items of work with quantities and rates. 

vii) Any correspondence made between the Engineer In-charge (Tugs) and the Contractor 
after opening of the Cover-I—as regards to contain clarifications/details called for vice 
versa. 

viii) Common terms and conditions offered to Contractor and their acceptance including 
confirmation to withdrawal of their own terms and conditions offered with the tender 
i.e. ‘Cover-I’ 

ix)     Bank Guarantee for security deposit. 
 

1. The Contractor hereby covenants with the Board to complete the work of 

 in conformity in all respects, with the provisions 
of the contract. 

 
2. The Board hereby covenants to pay the Contractor in consideration of such completion of  

the works, the contract price of Rs.______________(Rupees 

  only)  at the time and in the manner  prescribed of the 
contract. 
IN WITHNESS WHERE of the parties here unto have set their hands and seals the day and 

year first above written signed and sealed by the Contractor in the presence of: -  

 

 

Signature of  Contractor  

                                                                                                                        Seal 

Witness:     

                  

1. Name & Address     

 
2. Name & Address  

 

Signed, sealed and delivered by Shri on behalf of the 

Board in presence of 

 
              1.__________________                                                                          (Chief Mechanical Engineer) 

                                                      Deendayal Port Authority       
              2.__________________                                                                                                                                                                            

                The common seal of the Board of Authorities of the Port of affixed in the presence of: 

 
                                                                                                                                                   (Secretary) 

Deendayal Port Authority 
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Form-14 

Deendayal Port Authority 

Form of application by the Contractor for seeking extension of time 

Part – 1 

1. Name of Contractor 

2. Name of work as given in the agreement 

3. Agreement No.  

4. Estimated amount put to tender 

5. Date of commencement of work as per agreement 

6. Period allowed for completion of work as per agreement 

7. Date of completion stipulated in agreement 

8. Period for which extension of time has been given previously: 

     (a) 1st extension vide EE’s No.      Dated           Month  Days  

           (b) 2nd extension vide EE’s No.    Dated   Month  Days                

           (c) 3rd  extension vide EE’s No.    Dated           Month  Days 

           (d) 4th extension vide EE’s No.     Dated            Month  Days 

           Total extension previously given. 

9. Reasons for which extensions have been previously given (Copies of the previous application 

should be attached) 

10. Period for which extension is applied for 

11. Hindrance on account of which extension is applied for with dates on which hindrances 

occurred and the period for which these are likely to last. 

(a) Serial No.  

(b) Nature of hindrance 

(c) Date of Occurrence  

(d) Period for which it is likely to last 

(e) Period for which extension required for this particular hindrance 

(f) Overlapping period if any, with reference to item………… 

(g) Net extension applied for 

(h) Remarks, if any. 

      Total period on account of hindrance mentioned above……… 

      Month………Days 

12. Extension of time required for extra work 

13. Details of extra work and amount involved: 

(a) Total value of extra work 

(b) Proportionate period of extension of time based on estimated amount put to tender 

on account of extra work.  

    14.Total extension of time required for 11 & 12 
          

Submitted to the Sub-Division Officer               

 

                                                                                                                                  Signature of Contractor 

                                                                                                                                  Dated: 
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Form-15 

APPLICATION FOR EXTENSION OF TIME 

PART II 

(To be filled in by the Sub-Divisional Office) 

 

1. Date of receipt of application from ………………… Contractor for the work 
      of……….... in the Sub-Divisional Office.     
2. Acknowledgement issued by S.D.O. vide his No.………..dated 
3. Remarks of S.D.O.  

(on the reasons given by the contractor are correct and what extension, if any, is 
recommended by him. If he has not recommended the extension, reasons for rejections 
should be given.) 

 
                                                                   

 Signature of Divisional Officer 
                                                                                  Dated:  
 

(To be filled in by the Engineer In-charge(Tugs) 
1. Date of receipt in the Divisional Office. 
2. Engineer In-charge(Tugs) remarks regarding hindrances mentioned by the Contractor. 

s 
(1) Serial No. 
(2) Nature of hindrance 
(3) Date of occurrence 
(4) Period for which hindrance is likely to last 
(5) Extension of time applied for by the contractor 
(6) Overlapping period, if any, giving reference to  

Items which overlap. 
(7) Net period for which extension is recommended 
(8) Remarks as to why the hindrance occurred 

And justification for extension recommended. 
 

3. Engineer In-charge (Tugs)’s recommendations: 
(The present progress of the work should be stated and whether the work is likely to be 
completed by the date upto which extension has been applied for. If extension of time is not 
recommended, what compensation is proposed to be levied under clause 2 of the 
agreement?) 

 
       Signature of Engineer In-charge (Tugs) 
       Date 
 

     Dy. HOD/SE’s recommendations 
               Signature of Engineer In-charge (Tugs) 
       Date 
HOD’s recommendations/approval. 
                        Signature of Chief Mechanical Engineer 
       Date:- 
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SECTION V 

Scope of Work & Technical Specifications  

1. General: 

1.01 In the Kandla channel water of Deendayal Port Authority (DPA), presently 24 nos. of channel 

marking & Dumping buoys and 02 nos. of Mooring buoys are placed along with one no. of 

Heave up barge Bhimsen for SNA related works. However additional buoys are kept for 

standby use. The detailed specifications of these buoys and barge are enclosed at Annexure-

A. 

 

1.02 The job specifications given for the “Comprehensive Annual Maintenance Contract for 

Channel Marking, Dumping and Mooring Buoys in the Kandla Channel along with operation & 

maintenance of Heave up Barge Bhimsen for a period of three years” in the Schedule-‘B’ 

describe broad requirements to which the contractor shall work. However, the fact that 

everything is not fully specified and there may be omission in the job specifications, shall not 

absolve the contractor from his responsibility to carry out the work in safe, apt and proper 

manner and acceptable in all respects as per marine practices. 

 

1.03 The party shall carefully examine and study the site of work, local conditions and exact 

quantum of work involved against each item detailed in BOQ for “Comprehensive Annual 

Maintenance Contract for Channel Marking, Dumping and Mooring Buoys in the Kandla 

Channel along with operation & maintenance of Heave up Barge Bhimsen for a period of three 

years” before submitting the offer. If he has any doubt regarding site/local conditions, he 

should get it clarified before submitting the offer. No claim whatsoever will be entertained 

for any nature of work, arising out of local conditions or subsequent to undertaking each 

particular job listed in the BOQ.  

 

1.04 The above scope of work may be increased or decreased as per the requirement of DPA in 

future. The additional scope of work shall be governed under the same terms and conditions. 

The charges as applicable will be increased or decreased proportionally as per rates provided 

in the contract.  

 

1.05 Party shall arrange all tools and tackles, machines, consumables, transportation, material and 

manpower including victualling, insurance, PPE etc. for deployed manpower for successful 

execution of the work at his own cost. 

 

1.06 The award of Work shall be considered on Turn-Key basis only. The split of work shall not be 

accepted. 

 

1.07  The payment to the contractor, for the steel renewal work related to barge and buoys (plates, 

angles, brackets, fenders, bars, pipes, etc.) shall be made on the basis of weight of trimmed 
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edged fitted steel and measured materials as per actual, no other claims whatsoever shall be 

entertained by the port. For steel plating works minimum area of 50x50 cm2 and for pipes, 

fenders, angles, bars etc. minimum length of 50cm shall be considered for calculation 

purposes.  

 

1.08  The quantity mentioned at Sr. Nos.  04, 05 & 06 of the Price Bid i.e.  Schedule -B is purely 

tentative and the party shall carry out the work as per direction of EIC. However, payment will 

be made as per actual work carried out. 

 

1.09  Old materials, scrap etc. generated on account of the renewal of steel shall be property of the 

port and the same shall be returned to DPA main store Kandla at the cost of contractor.  

 

1.10 All safety precautions during the entire contract period shall be taken by the contractor for 

their own and DPA. Risk assessment for hazards involved shall be carried out before start of 

any work and due care shall be taken. Contractor shall be solely responsible for any type of 

loss i.e. materials/manpower due to negligence or lapse of safety measures. 

 

1.11 It shall be the responsibility of the Contractor to ensure that the persons engaged for the work 

are clear from a Security angle.  

 

1.12 To execute the work with due diligence, efficiency and in conformity with sound engineering, 

administrative, Marine safe working practices and financial practices to protect the interest 

of the employer. 

 

1.13 The port shall not provide any residential or official accommodation and transport facilities to 

the contractor or his employees during the execution of the entire work.  

 

1.14 The AMC will be entered for 03 years initially from the date of commencement of contract. 

However, the same can be extended for any period, maximum up to 01 year at the same 

Rates, Terms & Condition with mutual consent. 

 

1.15 The Contractor has to provide a suitable transport vehicle (Jeep/Van) at his own cost round 

the clock for mobilizing in time the Maintenance / Base /Operation staff to and from the Port 

and/or any other places and within port premises and material as required by DPA for smooth 

execution of the contract. 

 

1.16 In the event a contractor finds any of their employees not conforming to the rules of discipline 

etc., he shall be free to take action against such an employee as deemed necessary by 

observing due process of legal requirements. DPA reserves the right to instruct the contractor 

for immediate replacement of their employees upon unsatisfactory performance and 

undisciplined behavior. 
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1.17 The Contractor shall be liable for all acts of omission and or commission of the staff deployed 

by the Contractor and also for all liabilities pertaining to their salaries, allowances, clothing, 

victuals, medical facilities, insurance and any other requirement pertaining to the staff at the 

cost of the contractor, including supply of stores, consumables, transport onshore / offshore, 

laundry etc. DPA shall not be responsible for any of the liabilities of contractor labours. 

 

1.18 Contractor shall submit the documents in support of qualification and experience of each 

personnel proposed to be deployed by him to DPA at least one week in advance for verifying 

whether they meet the educational, experience and other criterias as per contract. Contractor 

will also maintain the profile of the staff personnel for posted staff during the entire AMC 

period. 

 

1.19 All the staff/workers deputed by the contractor during AMC period shall wear uniform along 

with Identity card, Personal Protective Equipment (PPE’s) and other safety gears as and when 

required as per the nature of job. 

1.20 All the tools and tackles required to carry out the repair & maintenance under scope of work 

shall be the responsibility of the contractor, no extra cost shall be entertained in this regard 

by DPA. 

 

1.21 The contractor shall be responsible for carrying out all the repair and maintenance work by 

following safe marine workmanship such as using proper safety gear i.e. PPE, by using correct 

tools and tackle i.e. lifting gear etc. 

 

1.22 Thickness gauging for assessment of steel renewal for Barge and Buoy shall be carried out by 

the contractor at his own cost as and when required.  

 

1.23 Electricity, water and land/ Work Area for execution of the work at site shall be provided free 

of cost by the employer subject to availability. However, necessary switch board, cables, other 

requirements, etc. shall be arranged by the contractor at his own cost and contractor has to 

get written permission for the same in advance. If DPA is unable to provide electricity and 

water the same will be arranged by the contractor at his own cost. 

 

2        Details of works pertaining to AMC of buoys: 
 

2.01 Maintenance of Channel Marking, Dumping and Mooring Buoys into the Kandla Channel along 

with all its associated parts and accessories i.e. Chain Assemblies, Shackles, Sinkers, Solar LED 

Lanterns, Batteries, Electrical Items (PCB cards,  Solar LED Lanterns, glasses, packing’s, solar 

plate & panels etc.) which includes but not limited to sand blasting, painting, 

laying/installation, repositioning, withdrawal/collection, retrieval of drifted/damaged buoys 

along with regular monitoring and maintenance to keep the navigational channel updated 

and safe for navigation. Batteries for LED Lanterns of channel marking buoys shall be renewed 

every 2 years.  Chain Assemblies & Shackles of channel marking buoys shall be replaced / 
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renewed as per EIC instructions. If the thickness of Chain Assemblies & Shackles reduced by 

20 % then it has to be renewed. 

2.02 All the buoys (mooring, dumping and channel marking) laying/installation/ repositioning 

operation whenever required shall be carried out into the Kandla Channel as per the charted 

position provided by Survey section of DPA. Instruments/Equipments required for proper 

positioning shall be in the scope of the contractor at his own cost. The Survey Section of DPA 

shall provide the charted position or may assist for the charted position during 

laying/repositioning of buoys.  

 

2.03 Within 18 month's period from the date of commencement of contract, the contractor shall 

carry out repair, sand blasting and painting of all the Channel Marking, Dumping and Mooring 

Buoys  along with its accessories i.e chain assemblies, sinkers etc. after withdrawal from 

channel in the phased manner and  laying back into the channel at the charted position as per 

instruction of Engineer in Charge subject to availability of Barge Bhimsen, Tugs and Crafts, 

thereafter, the sand blasting and painting of each buoy along with its accessories shall be 

carried out minimum once in 18 months. All Mooring Buoys (2 Nos.) shall be replaced by the 

standby mooring Buoys once during the tenure of the contract period otherwise penalty shall 

be imposed.    

 

 2.04 04 Nos. Standby channel marking buoys/Dumping buoys and 02 Nos. mooring buoy shall also 

have to be kept ready for use after repair, sand blasting and painting as per scheme prescribed 

in the tender document. At the end of the contract, the party shall handover these standby 

buoys to DPA in ready condition. 

 

2.05 During currency of contract if new type of buoys or any new equipments are procured by DPA, 

the replacement of existing buoys with new ones or installation of new equipments on 

existing buoys has to be carried out by the contractor without any additional cost to DPA and 

same shall be maintained during the entire period of contract. If these modernized buoys are 

fitted with AIS, same to be maintained by the contractor through the whole contract period 

without any additional cost to DPA including repair and maintenance cost.  

 

2.06 For repair of buoys, the party has to carry out steel renewal, fitment of new zinc anodes, sand 

blasting and painting of buoys and its accessories e.g. chain with assembly, sinker, frames, 

rubber & steel fenders, tower, shackles, etc. and repairing/replacement of Solar LED Lanterns, 

batteries & other electrical/electronic items as per requirement. No additional cost for these 

works will be provided except for steel renewal and anodes as per BOQ (serial No. 4 & 6).  

 

2.07 Apart from the withdrawal, laying, repositioning and retrieval of buoys, the contractor has to 

carry out regular visits into the channel for regular inspection and to record the status of 

buoys at least once in every 15 days for which a craft shall be provided by DPA free of cost, 

however, an intimation for requirement of craft shall be given at least one day (24 hours) prior 

to avoid interruption of port operation. Apart from the above the party shall also carry out 
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visits to meet normal day to day operational requirements e.g.  battery change, collection and 

fitting of equipment on buoys, minor repair and painting of buoys in place. 

 

2.08 The channel marking & Dumping buoy’s replacement/ repositioning shall be carried out 

within 48 hours as per tide schedule from the reporting time (may be reported by DPA or 

noticed by the contractor during routine inspection) and mooring buoy’s 

replacement/repositioning /laying operation within 10 days’(240 hours) subject to 

availability of tug/craft provided by DPA except adverse weather conditions (when wind 

speed is more than 20 knots and swell is more than 1 meter) certified by DPA. However, the 

retrieval of buoy in case of drifting of buoy, shall be attended immediately or as per instruction 

of EIC to clear the channel so that port operation shall not be interrupted due to blockage of 

channel owing to buoys. 

 

2.09 The small repairing work in position, or replacement of Solar LED Lanterns, battery, 

electrical/electronic component etc. shall be carried out within 24 hours of 

reporting/noticing subject to availability of tug/craft provided by DPA except adverse 

weather conditions (when wind speed is more than 20 knots and swell is more than 1 meter) 

certified by DPA. 

 

2.10 To carry out the buoy operation i.e. laying/installation, repositioning, withdrawal/collection, 

retrieval of buoys, tug and craft shall be provided by DPA, and all other lifting and securing 

tools and equipments e.g. crane having sufficient capacity for the required operation (lifting 

of buoys, sinkers, chains etc. from jetty to sea and vice-versa) shall be arranged by the 

contractor at his own cost. The Heave Up Barge Bhimsen shall be kept ready by the contractor 

under O&M and shall be used during operation as per requirement. Maintenance and 

operation of Bhimsen shall be the sole responsibility of the contractor. Apart from this if any 

other equipment/machinery required for the buoy operation, the same shall be arranged by 

the contractor at his own cost. 

 

2.11 Repair and maintenance work of buoys i.e. steel renewal, sand blasting, painting (inside & 

outside of Buoy), polyethylene buoy repair etc. shall be carried out at SNA Jetty area.  

 

2.12 For repair of polyethylene buoys, the contractor may require support of a specialized 

workshop to fabricate the separate section of buoys, patch up work etc., cost for the same 

shall be borne by the contractor without any additional cost to DPA. 

 

2.13 Rubber Fender repairing/replacement of buoys as in place shall be carried out by the 

contractor including the cost of material without any additional cost to DPA. The fender shall 

be fitted in such a way that it should protrude at least 6 inch outside the buoy surface or as 

per the instruction of EIC. 
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2.14 Sand blasting of all the steel components of buoys and painting as per the scheme mentioned 

under clause no.7 of SOW (Marine grade-epoxy) after proper cleaning and surface 

preparation as per SA 2 1/2: (Make- International/Jotun/Sigma). 

 

Note: Colour Coding of buoys for above water line shall be as per standard IALA norms. For 

the below water line black bituminous/coal tar should be used as the final coat.  

 

2.15 Record book of buoys to be maintained by the contractor wherein all the relevant details i.e. 

repair work, replacement of buoys detail, replacement of battery/Solar LED 

Lanterns/chain/sinker and all other accessories shall be recorded in chronological order and 

keep updated and a report of buoys status and work carried out shall be submitted every 

month by 7th day of the month for the previous month. This record book shall be prepared as 

per requirement of DPA within 15 days of commencement of contract.  

 

2.16 Shifting and securing buoys (kept at jetty) in safer places in case of bad weather or other 

warnings issued/declared by DPA, thereafter placing them back to normal positions will be 

the responsibility of the contractor including the cost and manpower and other requirements 

involved in it. After the bad weather conditions, all drifted /detached buoys shall be 

repositioned/ reinstalled/collected will be the responsibility of the contractor including the 

cost and manpower and other requirements involved in it. 

 

3. Details of works pertaining to Operation & Maintenance of Heave Up Barge Bhimsen:  

 

3.01 Repairing and Maintenance of Hull & Machineries of Heave up barge Bhimsen i.e. deck, hull, 

tanks, superstructure, pipe fender, machinery space, windlass system including diesel 

engines, generator sets (DG set), capstan with all attachments, gearbox, pumps, lightings, 

electric panels, lifting gears, rollers, lifting hooks, bollards, wire ropes, wire slings etc. This 

includes but is not limited to R&M of all equipment/hull/machineries, routine as well as 

breakdown down maintenance of Engines/equipment/machinery, including desludging, 

cleaning, chipping, painting of all hull and machineries. Removal and fabrication works for 

installation of new/replaced equipment on Barge Bhimsen e.g. foundations, pipelines, light 

panels, switches, etc.  

 

3.02 Operation of Barge Bhimsen including its all machinery & equipment shall be carried by the 

contractor for buoys operations, dry docking of Barge Bhimsen, anchor handling of Dry Dock 

at Kandla etc. 

 

3.03 Contractor has to ascertain and look after the seaworthiness of Barge Bhimsen. Operational 

activities of all equipment on board e.g. windlass, capstan, generators (DG set), pumps, 

lighting and mooring adjustment of barge at jetty etc. shall be looked after by the contractor. 
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3.04 For repair of barge Bhimsen, contractor has to carry out steel renewal, fitment of new zinc 

anodes, sand blasting and painting of barge and its equipment and machineries. No additional 

cost for these works will be provided except for steel renewal and anodes as per BOQ (serial 

No. 5 & 6).  

 

3.05 Complete painting of the above water area of Hull, Deck, Machinery Space, tanks, 

Machineries etc. of Barge Bhimsen after complete cleaning and surface preparation shall be 

carried out minimum once in a year as per scheme mentioned under clause no. 9 of SOW.

  

Note: Colour Coding of barge shall be intimated at the time of painting as per requirement. 

 

3.06 Complete painting of underwater Hull of Barge Bhimsen after sand blasting and surface 

preparation shall be carried out minimum once in two years as per scheme mentioned under 

Clause no. 9 of SOW. No additional cost for these works will be provided 

 Note: Colour Coding of barge shall be intimated at the time of painting as per requirement. 

 

3.07 12 days downtime for repair and maintenance including dry dock maintenance (sand blasting, 

painting, steel renewal of hull etc.) shall be provided in each year and the same shall be 

credited at the start of the contract. If this downtime is not utilized by the party, the same will 

be lapsed at the end of completion of each year of O&M period and will not be carried forward 

to the next year. 

 

3.08 The party shall keep the said barge maintained in proper manner and keep the same in ready 

condition at all time during the contract period for buoy operation as well as anchor handling 

of DPA Dry Dock which also to be carried out by the contractor without any additional cost to 

DPA and other requirements of DPA at Kandla. 

 

3.09 If during the currency of contract, any of the machinery/equipment installed on board i.e. 

diesel engine (prime mover of windlass system), capstan, gearbox etc. becomes unrepairable 

due to obsolete model and unavailability of spare parts in the market, the compatible 

equipment/machinery of reputed make shall be installed on board in place of existing one 

after procurement by the contractor without any additional cost to DPA except the 

procurement cost of equipment/machinery, no other charges i.e. transportation, 

installation, commissioning etc. shall be paid. Only the cost of procurement shall be 

reimbursed on actual basis for which the approval of DPA shall be taken in advance and the 

documents i.e. OEM/Authorized dealer invoice to be submitted along with the bill as a proof 

that the equipment/machinery has been procured from the OEM/authorized dealer. The 

contractor shall submit the quotation of such compatible equipment/machinery of minimum 

three reputed make from their authorized dealer/OEM along with all technical details and 

justification for approval of DPA. A special period of maximum 10 days shall be provided 

exclusively for replacement of machinery and equipment in the whole contract period 
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without levying any penalty/reduced rate and which shall be counted from the date of receipt 

of such equipment/ machinery.  

 

3.10 The Contractor will maintain the Barge along with its appliances, deck side equipments i.e. 

deck Lights, superstructure Lights, machinery space Lights, search Lights, generator sets (DG 

set), pumps, capstan, wire ropes, mooring ropes, windlass including all associated parts of it 

in a good state of repair and in efficient operating condition during the term of the Agreement 

including the cost of material except the OEM spares for windlass engine, generator engine 

(DG Set) and gearbox. 

 

3.11 The Contractor shall be responsible for total maintenance including but not limited to routine 

maintenance, preventive maintenance, breakdown maintenance of all  machinery on board 

the barge including the hull, deck, superstructure, tanks, Solar LED Lanterns, electrical items 

and equipments etc. i.e. top overhauling/ major overhauling, routine and preventive 

maintenance such as renewal of filters, cleaning of coolers/heat exchangers, cleaning of 

various strainers, renewal of lube oil, tappet adjustment, injectors pressure testing/ 

calibration, FIP calibration, turbocharger repair and maintenance, 

repair/maintenance/replacement of alternators and starters, replacement of zinc anodes 

wherever fitted on various heat exchangers of cooling systems of Engines, repair and 

maintenance of windlass system, capstan, cleaning of fuel tanks, repair and maintenance of 

gearbox, engine room blowers, repair/ renewal of exhaust trunking including high 

temperature protection by thermal protective materials/insulators, repair/renewal of air 

vents on deck, various pumps,  repair/ rewinding/ maintenance of 415 volt alternator, various 

motors, switch gears, electric panels, supply & maintenance of batteries and complete 

technical management  of the barge at his own cost including the cost of all materials & 

consumables except the OEM spares for windlass engine, generator engine (DG set) and 

gearbox either through contractor’s maintenance team or through reputed workshop or 

through OEM/ authorized dealer as the case may be. No additional cost shall be payable to 

the Contractor for carrying out these maintenance work. Delays, if any by workshops, shall 

not be an excuse for not completing repairs and commissioning the barge in time.  

 

3.12 The list of equipment / machinery installed on board barge is enclosed at Annexure ‘A’. A 

routine maintenance schedule for each of these equipment/machinery has to be carried out 

as per the instruction of Manufactures. The Contractor is responsible for making a check list 

of routine maintenance schedules with respect to running hours/months of the equipment. 

This checklist shall be made as per the requirement of DPA and at the end of every month the 

compliance checklist shall be submitted to DPA along with the monthly bill. 

 

3.13 The Contractor has to submit the complete plan of any unscheduled repair work indicating 

the time required for such repair. Work shall be started only after written consent of EIC. In 

case of any repair which is arising out of negligence / fault of the Contractor, the cost of spares 

required for such repairs will also be borne by the Contractor. 
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3.14 The Contractor shall ensure that the preventive maintenance of the barge’s 

equipments/machineries is being carried out as recommended by the OEM and as 

suggested/required by DPA. The Contractor shall be responsible for the comprehensive 

maintenance of the barge offered to them under the agreement and to keep the barge always 

in proper and seaworthy condition in all respect for buoy operation of DPA.  

 

3.15 The contractor shall submit on or before 7th day of every month the following reports/ 

documents pertaining to the barge for the previous month in the format required by DPA. 

The contractor will prepare the formats as per requirement of DPA within 15days of 

commencement of contract: 

 1.  Lube oil consumption report. 

2. Fuel oil consumption report 

3.  Consumption of OEM spares for windlass engine, generator engine and gearbox. 

 4.  Status report of all machinery and equipment on board. 

5. Technical defect and remedial action report of all equipment and machinery on board. 

 6.  Inventory report of all stores and chemicals. 

 7.  Battery maintenance report. 

 8.  Compliance checklist of routine maintenance.  

 

3.16 The contractor has to maintain the following records in the format as required by DPA: 

1. Daily work done register for electrical & mechanical maintenance works. 

2. History book of Barge wherein all the relevant details i.e. work, spare consumed, 

movement record including timing, running hour of generator, windlass to be 

recorded regularly. 

3. Defect Register. 

4. Lubricating oil consumption register. 

5. Fuel oil consumption register. 

6. Inventory Books for stores & chemicals. 

7. Commission/ non- commission and dry dock record register. 

8. Battery maintenance register.  

9. Maintain the maintenance schedule as per running hours and OEM schedule in 

soft/hard copy for monitoring the maintenance of all machinery and equipment on 

board. 

10. Three monthly Megger Test Record of all electrical equipment on board and report has 

to be submitted to DPA along with other reports. 

Any other record which is required to maintain for smooth maintenance. 

 

3.17 All Safety cut outs, limit switches, gauges i.e. thermometers, pressure gauges, tachometer, 

ampere meter etc. of engines/equipments shall be maintained in working condition all the 

time at the cost of contractor including the cost of material (non-OEM items). If any defect 

is noticed, the same shall be repaired/ replaced at the cost of the contractor. 
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3.18 All hot spots shall be covered with insulating leggings. This shall be the responsibility of the 

contractor including the cost of material. 

 

3.19   After each buoy operations, anchor handling operation of Dry Dock at Kandla etc. Bhimsen 

berge shall be cleaned with high with high pressure jet washing & Chipping and Painting of 

area where paint has been peeled off during the operation shall be carried by the contractor 

at his own cost. In addition to above weekly cleaning with high pressure washing of Deck & 

Superstructure shall be carried out.  

 

4. Spares & Material: 

4.01 All materials and consumables of SNA (except OEM parts) shall be supplied by Contractor e.g. 

complete chains assembly including D Shackle, o ring, swivel etc, sinkers, navigational Solar 

LED Lanterns, batteries, PCB, solar panels, electrical/electronic components pertaining  only 

channel marking buoys and  D-shackle, Kenter Shackle, Joining shackle pertaining to mooring 

buoys and  consumable items for all equipment and machinery of Barge Bhimsen i.e. the items 

included but not limited to filters, jute, rags, nut & bolts, packings & O-rings, washers, lamps 

& light fittings, pump seals, glands, coolants, grease, welding rods, gases other day-to-day 

requirements etc.  for maintenance of Barge Bhimsen, Channel Marking, Dumping and 

Mooring Buoys shall be supplied by the contractor at his own cost. However, OEM Spares 

(4.02 below), fuel and lube oil and fresh water for barge Bhimsen shall be supplied by DPA 

free of cost. 

 

4.02 DPA will provide only OEM items pertaining to the diesel engine of windlass, generator engine 

and gearboxes of Barge Bhimsen required for maintenance of the same. The OEM spares if 

not available with DPA shall be procured by the Contractor on DPA’s behalf except otherwise 

provided in the contract. The cost of the same shall be reimbursed by DPA on actual basis on 

submission of original invoice of OEM/Authorized dealers, however, the approval in advance 

shall be obtained from DPA by submitting the quotation from OEM/authorized dealer, 

authorized dealership certificate, rate reasonability certificate and justification for 

procurement. The items so procured shall be deposited to SNA store of DPA and shall be 

issued by the store as per requirement. Only procurement cost of OEM spares as per invoice 

shall be reimbursed, no transportation or other charges will be included in the reimbursement 

cost. 

 

4.03 The cost of steel renewal work and anodes for Barge and Buoys shall be paid by DPA as per 

actual as per BOQ (serial No. 4, 5, & 6). 

 

4.04 The list of all consumable items shall be supplied & maintained as per Annexure-B. The list of 

inventory of all the items shall be maintained by the party and shall be submitted to DPA by 

7th day of every month for verification. 
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4.05 All Chemicals, cleaning agents, coolant for machineries on board Bhimsen shall be supplied 

by the contractor at his own cost.  

 

4.06 Servicing/repair/maintenance/replacement of all electrical installation i.e. main switch board, 

control panel, deck side equipments e.g. deck Solar LED Lanterns, superstructure Solar LED 

Lanterns, machinery space Solar LED Lanterns, search Solar LED Lanterns, etc.  shall be carried 

out by the contractor at his own cost including the cost of material. 

 

4.07 The contractor shall submit the list of OEM spares for Barge Bhimsen for windlass engine, 

generator engine and gearbox utilised during routine servicing as well as minimum critical 

spares as a safety stock to DPA for approval within 30 days of commencement of work.  

 

4.08 The approval for the OEM spares of Barge Bhimsen required for top/major overhauling of 

windlass engine, generator engine or major repair of gearbox shall be taken well in advance 

to avoid uninterrupted service of the crafts. Non-availability of spare parts will not restrain 

the contractor from its any responsibility for out of commission of the crafts. 

 

5. Owner’s Liability:  

Following shall be provided by DPA free of cost: 

 

5.01 Provide safe docking/jetty space for the Barge Bhimsen during the contract period for 

maintenance and operational requirement. Provide safe berthing space for the Barge 

Bhimsen during non-operational period and space on jetty for maintenance of buoys. 

 

5.02 Fire watch if required for hot work during repair and maintenance of buoys and barge shall 

be provided by DPA free of cost as and when required, however, prior written permission has 

to be taken well in advance from Fire section of DPA by the contractor. 

 

5.03 Dry dock facility along with crane of dry dock for repair/removal of scrap of Barge Bhimsen. 

However, cranes and other requirements outside the Dry-Dock area shall be arranged by 

contractor at his own cost.  

 

5.04 Fuel, power supply, lube oil and fresh water for operational/ maintenance purposes of Barge 

Bhimsen & Buoys. 

 

5.05 Endeavour to make available drawings, manuals and literature of the barge and buoys to the 

Contractor as and when required for carrying out his obligations hereunder. However, if any 

specific drawing/manual pertaining to any machinery/equipment is not available with DPA, 

the contractor has to arrange the same at his own cost. No request in this regard shall be 

entertained.  
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5.06 Assist, without any commitment, the Contractor in obtaining clearances from Government 

agencies to import spares on DPA’s behalf only up to the extent of issuing letter of request to 

the different agencies/authorities. 

 

6.     Renewal of Steel Plate for Barge and Buoys: 

 

i. The steel used for the subject work shall be confirming to IS 2062. IS grade shall be 

certified by Govt. approved Lab/Marine Class societies, test certificate shall be submitted 

to DPA. IS Grade should also be easily visible on steels supplied to DPA. The make of MS 

plates & angle shall be TATA, Jindal & Sail only. 

 

ii. All the materials and consumables will be supplied by the contractor required for 

successful execution of work, this includes but not limited to steel plates, angles, round 

bars, pipes, Gases with cutting tools, welding electrodes safety devices, PPEs etc. 

 

iii. The welding electrodes to be used shall be of ship building quality like Advani Orelikan, 

ESAB, L&T or equivalent make and approved by Marine Class Societies. Quality of welding 

shall fulfill the Marine requirements of water tight integrity and structural integrity. 

 

iv. Old plates to be cropped off & renewed by trimmed edged plates, cleaning the areas, 

removal and refitting of all associated fittings, e.g. insulating materials, supports, 

manhole doors, port holes, electrical wiring & fittings, etc. required for renewal of steel 

plates/hull shall be done by the contractor.  

 

v. While execution of work, if it is required for safety to support the Sections or part of 

hull/Machinery/equipments/any structure of Barge Bhimsen or buoy, same shall be done 

by the contractor at their cost. No additional charge shall be paid by DPA for this type of 

works as preventive measures during repair work.  

 

vi. For welding work, the contractor shall employ only qualified and experienced welders 

approved by the Marine Classification society. Certificate shall be submitted to DPA for 

confirmation. 

 

vii. The work of renewal of steel shall be carried out with the best workman ship and quality 

with a guarantee period of six months. The contractor will be responsible to rectify the 

defects without any extra cost during the guarantee period. 

 

viii Contractor is required to crop up old fender and renew it with 8” diameter M.S. pipe as 

per schedule 40 with center longitudinal stiffener of 10mm thickness. The weight of the 

steel pipe used shall be calculated as per actual fitted quantity of steel by weight. 

 

7.    Fixing up Zinc Anodes to underwater areas of Barge and Buoys: 
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The old / wasted anodes have to be removed and renewed by new anodes supplied by the 

contractor as per BOQ Serial No. 6 at appropriate locations. The weight of the anodes shall 

be 3.5 kg. Anode shall be preserved before painting works of the underwater area. Zinc 

anodes shall be supplied with purity higher than 99% and certified by Govt. approved 

Lab/Marine Class societies. A certificate for the same needs to be submitted to DPA for 

records and acceptance.  
 

8. Surface Preparation and Painting for Barge and Buoys: 

 

8.01 Work of painting should be carried out with the best workmanship and quality, surface 

preparation and application shall be as per paint manufacturer. The contractor will be 

responsible to rectify the defect without any extra cost during the guarantee period. If any 

portion of area of barge/buoys found rusted or paint peeled off during the guarantee period, 

the contractor has to again re-paint the same with surface preparation as per paint 

manufacturer. 

 

8.02 Contractor is required to remove all the marine growth by manual scrapping / high pressure 

water washing for cleaning. The surface after sand/grit blasting, shall be cleaned with wire 

brush or blown off by compressed air. The compressed air used for nozzle blasting shall be 

free from water and oil. Blast cleaning operation shall be done in such a manner that no 

damage is done to partially or entirely completed portion of the completed work. 

 

8.03   Dry sand blasting operation shall be carried out with Godhara sand/grit and shall be conducted 

on dry surface only. Painting shall not be carried out on wet surfaces or surfaces not properly 

prepared as per guidelines of paint manufacturer. The Godhara sand/grit used for ballasting 

shall be backed by royalty challan/ invoice. A copy of royalty challan and un-priced invoice 

should be submitted to the Engineer-in-charge for necessary verification and records. 

 

8.04 No sharp scratches or cuts shall be made on the steel surfaces during 

blasting/chipping/cleaning operations. 

 

8.05 Sand blasting shall be carried out as described in Swedish Standard SIS-05-5900-1967, dry 

sand blasting to SA 2 1/2. The prepared surface shall then correspond in appearance to the 

prints designated as SA 2 1/2. In case of any discrepancy raised during execution on the issue 

of surface preparation to the required standard (i.e. base metal surface grey), the contractor 

has to furnish the authentic prints designated as SA 2 1/2 for comparison/checking. 

 

8.06  Application of primer and paint shall be done by airless spray after prescribed surface 

preparation as recommended by the manufacturer only.  

 

8.07 Intervals between surface preparation and application of the first coat of primer shall be as 

short as possible and in no case more than four (04) hours. In case of delay, re-blasting may 

be required for surface preparation. 
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8.08 Preparation of paint mixture, time gap between successive coatings, period between paint 

mixing and application of paint should be strictly as per recommendation of paint 

manufacturer. 

8.09 Painting shall be done according to the painting scheme prescribed by the Manufacturer. The 

primers, M.I.O., finish paints and thinner used for painting work shall be of the same brand 

only. 
 

8.10 If the required micron thickness of paints specified by the manufacturer of paints is not arrived 

by applying the minimum number of coats specified, the same shall have to be arrived by 

applying more number of coats at no extra costs to the Port. The requirement of both 

minimum number of coats and microns thickness specified in any case will have to be 

satisfied.  
 

8.11 Each container of paint, preferably in 20-liter size, should provide the following information. 

-  Batch Number. 

-  Date of manufacture (Shall not be more than six months old at the time of application of 

paint). 

-  Mixing ratio. 

If any one of the above is not to the satisfaction of the Engineer-in-charge, the container shall 

be rejected for use.  

 

8.12 The instruments such as Elcometer etc. will be made available by the contractor, whenever 

required at the site, at his own cost for verification and satisfaction of DPA. 
 

8.13 Any addition of thinner shall be allowed only as per manufacturer’s data sheet and it should 

be done under the supervision of the Engineer-in-charge. 
 

8.14 The paint shall not be applied under the conditions, when relative humidity is greater than 

90%, rain, fog, mist or weather not advisable by the paint manufacturer. 
 

8.15 Colour shades in the painting system will be as follows or as per instruction of EIC. 

 For Barge (tentative colors)  

Top Deck Plates – Green 

Deck Machinery – Dark Grey 

Underwater Hull - Red 

Above Water Hull - Blue 

Super Structure – White 

Rolling Shutter – Yellow  

Inside of all Tanks & void spaces –Grey 

For Buoys- Red/Green/Yellow/Black as per standard marine norms/requirements. 
 

8.16 Paint manufacturer’s instructions shall be followed at all times and particular attention shall 

be paid at the following conditions: 

I.   Proper storage to avoid exposure to extremes of temperature. 
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II.  Mixing and thinning. 

III. Pot life. 

IV. Time limit intervals between each coats. 

 

8.17 The underwater, above water, deck, machinery space, tanks etc. of barge and buoys shall be 

painted with epoxy type paint. The party is required to only use the following Make / Brand 

of the Paints for painting work.  

                1.Jotun       2.  International         3. Sigma       
 

8.18 Party is required to strictly follow the painting scheme of paint manufacturer for respective 

brand of paint.  A Standard Painting Scheme place at clause-9 of SOW for the reference and 

party is required to maintain the minimum DFT mentioned for respective type of paints. 

However, before application of the paint the EIC shall approve the painting scheme. Anti-

fouling paint applied shall be TBT free.  
 

The painting work shall be guaranteed as below:   
 

I. Painting to under water Hull – 2 year 
 

II.  Painting to area other than mentioned above – 1 year  
 

9. Painting Scheme: 

 

S

r. 

Location / 

Paint Area 

Application 

(Coat) 

Jotun DFT Sigma DFT Internationa

l 

DFT 

 

 

 

 

 

1

. 

 

 

 

 

 

Underwater 

(For Buoys 

and Barge) 

 

1st  Penguard  

Primer 

50 

 

Sigma 

Cover 280 

50 

 

Intertuf262 175 

2nd  Jotamastic 

80, 

Aluminum 

150 Sigma 

Cover  

300 

150 Interguard 

263 

100 

3rd  Safeguard 

universal 

75 

 

Sigma 

Cover 510 

75 

 

Interspeed 

6200 

160 

4th  Seaforce-80 160 Sigma Eco 

Fleet 290 

160 -- --- 

 

 

 

 

2

. 

Above Water 

for Barge and 

Buoys (Deck, 

side hull, 

tanks, 

machinery 

spaces, 

superstructu

re, Buoys 

etc.) 

 

1st  Penguard 

Primer 

50 

 

Sigma 

Cover 280 

50 

 

Intertuf262 175 

 

2nd  Jota mastic 

80, 

Aluminum 

150 

 

 

Sigma 

Cover 620 

150 

 

 

Interguard 

740 

75 

 

 

3rd  Penguard TC 50 

 

Sigma 

Cover 456 

50 

 

--- --- 
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10. Minimum Manning: 

 

The following minimum manpower shall be deployed by the contractor to carry out effective 

maintenance of buoys and barge. 

10.1 For repair/maintenance of buoys and barge and operation of Barge Bhimsen, the contractor 

needs to deploy the staff as tabulated below on a daily basis to carry out necessary 

repair/maintenance of buoys and barge Bhimsen as well as operational work of Barge 

Bhimsen.   

 

Sr. 

No. 

Designation Nos. Minimum Qualification & 

Experience 

1 Site Supervisor 01 He should possess SSC/12th standard 

certificate and minimum 1 years’ 

experience in buoys operation i.e. 

withdrawal/laying of buoys in river 

or sea navigation channel. He shall 

be responsible for entire base 

operations (Including operations, 

repairs /maintenance etc.) 

2 Welder cum fitter 02 He should possess I.T.I. in concerned 

trade and certification from marine 

classification society being a member 

of IACS. 

He shall have a minimum two years 

experience in shore based/ Marine 

Workshop/Ship repair. 

3 Electrician/LightHouse Mechanic / 

Instrument Mechanic  

01 He should possess I.T.I. in concerned 

trade . 

He shall have a minimum two years 

experience in shore based/ Marine 

Workshop/ship repair. 

4 Helper 02 shall have minimum two years 

experience in shore based/ Marine 

Workshop/ship repair. 

5 Watch keeper (for round the clock 

watch in three shifts, one in each 

shift) 

03 He  should have minimum 1 year   

experience of watchkeeping on 

board craft/ships/ barge/vessel. 

 

10.2 The above table shows the minimum requirement to be posted for repair/maintenance work, 

however, the contractor may deploy additional staff to fulfil the obligation as per scope of 

work at his own cost. 
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10.3  The clock on all days. The working hours for Site Supervisor shall be from 9 a.m. to 5 p.m. on 

six working days from Monday to Saturday except port holidays. However, he shall attain the 

work as and when required even in non-working hours during urgent requirements. 

 

10.4  The working hours of other maintenance staff/watch keepers in normal condition shall be as 

follows:  

  

One team consisting of two Welder, one electrician, two helpers shall be deputed from 0900 

hrs. to 1700 hrs. and shall be responsible for all repair and maintenance work of buoys and 

barge Bhimsen. Watch keepers shall be deployed on Bhimsen round the clock in all three shifts 

of 8 hours (one in each shift) i.e. 0700 to 1500 hrs. 1500 to 2300 & 2300 to 0700 for watch 

keeping, operations, routine maintenance & mooring of barge Bhimsen. However, in case of 

breakdown or major repair work the contractor can reshuffle the staff as per requirement to 

complete the work as early as possible. The deployment of watch keepers shall be made on 

weekly off and holidays also as stated above. However, maintenance staff may work on six 

working days from Monday to Saturday except port holidays. However, they shall attain the 

work as and when required even in non-working hours during urgent requirements or timely 

completion of works.  

 

10.5 For the Marine Work at sea i.e. installation/withdrawing/repositioning /retrieval of buoys and 

mooring gear etc. i.e. chain and sinker, contractor needs to deploy staff as per requirement of 

work and equipped with adequate qualification and necessary marine skills as per statutory 

requirements i.e. classification society/IALA etc. It is the contractor's obligation to assure 

qualification and skill of the staff deployed. 

 

10.6  It will be the contractor's responsibility to keep the necessary and mandatory records 

regarding the details and attendance of staff for all types of works engaged by the contractor. 

 

11.     INSPECTION:  

 

11.1  DPA is entitled to inspect / survey the buoys and barge at any time. The inspection / survey 

shall be conducted by DPA’s representative in the presence of the Contractor’s 

representative. The comments of DPA’s representative shall be recorded in the Site Order 

Book to be maintained by the Contractor at site. If any defect or deficiency is identified during 

the inspection, the same shall be recorded in the book and signed by both DPA’s and the 

Contractor’s representatives. The Contractor shall immediately thereafter rectify such 

defect/deficiency. 

 

11.2  The EIC or his authorized representative will have full power and authority to inspect any work 

related to the contract at any time. The contractor is to provide necessary instruments at all 

times during the progress of any work related to the contract for inspection and measurement 
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and to provide proper means of access and the necessary attendance to move and adopt as 

directed for inspection and measurement of work by the EIC or his authorized representative. 

 

11.3  All workmanship so far as repair and maintenance of the buoys and barge are concerned will 

be of the quality specified in the contract or as per relevant Indian Standard if the same is not 

specified, to the entire satisfaction of the EIC or his authorized representative. The repair and 

maintenance works shall be subjected to such tests at contractor’s cost as EIC or his 

authorized representative may direct at the place of work / at site or at any such places 

connected with the work. The contractor shall provide assistance, instruments, labours and 

materials as are normally required for examining, measuring and testing the workmanship as 

may be selected and required by the EIC.  

  

12. EXECUTION OF WORK:  

 

All the work shall be executed in strict conformity to the provision of the contract and 

instructions as may be given from time to time by EIC or his representative. The contractor 

shall be responsible for ensuring that the works throughout the contract period are executed 

in proper workmanlike manner with the quality and Marine Workmanship in strict accordance 

with the specification and to the entire satisfaction of EIC or his representative. 

13. DEFECTS IN WORK DONE: 

 

If at any time, EIC or his authorized representative decides that any work done by the 

contractor is defective or not in accordance with contract, or that the work or portion thereof 

are defective or do not fulfil the requirement of contract, as soon as reasonably applicable, 

gives to the contractor notice in writing of the said decision, specifying particulars of the 

defects alleged to exist or to have occurred, the contractor shall at his own expenses and with 

all speed make good the defects. If the contractor fails to make good such defects with 

reasonable speed, DPA shall arrange to carry out repairs to such defects/damages by itself / 

through another party and the expenses incurred by DPA shall be recovered from the 

contractor. 

 

 

 

Signature & Seal                                      Engineer In-charge (Tugs)          

  of   Contractor                     Deendayal Port Authority 

 

 

 

 

 

 

 



P a g e  | 102 

 

   
 

Annexure-A 

 

14 Technical Specification: 

 

14.1 Note: The details given here are not exhaustive. The bidders are advised to inspect the Barge, 

Buoys etc. prior to bidding for detailed scope of work.  

 

14.02 Technical Details of Barge Bhimsen : 

1 Main Particulars 

 a Length  30.00 M 

 b Beam Moulded 10.00 M 

 c Depth Moulded 2.00 M 

 d Draft 0.5 M 

2 25 Ton Capacity Diesel Driven Mooring Winch 

 a Engine  

  Make Ruston 

  Rating 95 HP @ 1800 RPM 

  No. of cylinders 6 Cylinders 

 b Gear Box Oil Bath Type, Forward & Reverse Gear Box with Slipping 

Clutch. 

 c Worm-Worm Wheel 

Reduction Gear Unit 

Oil Bath Type. 

 d Wire Drum 900 Dia. X 800 mm Length to accommodate wire of 50 mm 

Dia. X 50 Mtrs. Long in 2 Layers, Max. Pull – 25 Ton @ 

Speed 9 M/Min. with lever operated claw clutch and band 

brake 

 e Gypsy Drum (Port Side) To accommodate 65 mm Chain, Max. Pull 18 Ton, Max. 

Speed – 7 M/Min. with lever operated claw clutch and 

band brake. 

 f Gypsy Drum (Stbd Side) To accommodate 80 mm Chain, Max. Pull 25 Ton, Max. 

Speed – 9 M/Min. with lever operated claw clutch and 

band brake. 

 g Warping Head-1 500mm Dia. to suit Rope Dia. 32 mm, Max. Pull 7.5 Ton, 

Warping Speed – 30 M/Min. 

 h Warping Head-2 600mm Dia. to suit Rope Dia. 35 mm, Max. Pull 10 Ton, 

Warping Speed – 5 M/Min. 

 i Capstan  Mechanical Type Hand Operated, approx. capacity-2 Tons 

3 35 KVA Silent DG set (Cummins) 

 a Engine make Cummins 

 b Rating  35 KVA/ 28Kw 

 c Model family no. CP35D5P/F72 
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14.3 Technical Details of Buoys:  

 

(A) Channel Marking & Dumping Buoys : (Steel Type,21 nos.) 

  Dimensions 

 a Total Height  8.45 M 

 b Diameter 2.50 M 

 c Chain (For Buoy)  42 mm Dia. X 12 M 

 d Chain (For Sinker) 42 mm Dia. X 27.5 M 

 e Joining D-Shackle 55 mm Dia. X 2 Nos. 

 f Forelock Shackle 50 mm Dia. X 2 Nos. 

 g Concrete Sinker  2.5 Tons (Approx.) X 1No. 

 h Fenders Rubber Fender 

 

 

(B) Channel Marking Buoys : (Polyethylene Type, 5 nos.) 

  Dimensions 

 a Total Height  7.40 M 

 b Diameter 3.00 M 

 c Chain (For Buoy)  42 mm Dia. X 12 M 

 d Chain (For Sinker) 42 mm Dia. X 27.5 M 

 e Joining D-Shackle 55 mm Dia. X 2 Nos. 

 f Forelock Shackle 50 mm Dia. X 2 Nos. 

 g Concrete Sinker  5 Tons (Approx.) X 1 No. 

 

 

(C) Admiralty Pattern Mooring Buoys : (Steel Type, 03 Nos.) 

  Dimensions 

 a Total Length  4.01 M 

 b Diameter 2.29 M 

 c Chain (For Buoy)  62 mm Dia. X 6 M X 1 No. 

 d Chain (For Anchor) 62 mm Dia. X 27.5 M X 4 Nos. 

 e Joining D-Shackle 90 mm Dia. X 5 Nos. 

 f Bow Shackle 120 mm Dia. (Approx.) 

 g Swivel  140 mm Dia. (Approx.) 

 h Anchor  7 Tons (Approx.) X 2 Nos. 

   3 Tons (Approx.) X 2 Nos. 

 i Fenders Timber Fender 
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Annexure-B 

 

15. List of Store Items To Be Supplied & Maintained By Contractor 

 

15.1 List of minimum items to be supplied & maintained by contractor under stores, as per clause 

4.04 of Scope of work is given hereunder: 

 

a. Buoy and Barge Accessories 

 

Sr. 

No. 

Description Qty. 

1 Stud Link Chain Grade-2, Size 42 mm dia. length-27.5 Mtrs. 

one enlarge link and one open link at each end and swivel 

adaptor at one end and Forelock Shackles of corresponding 

size at each end having certification from marine class 

society and conforming to relevant I.S.  

Initially 10 Sets, 

thereafter 04 sets 

throughout  the 

contract 

2 Stud Link Chain Grade-2, Size 42 mm dia. length-13.75 one 

enlarge link and one open link at each end and swivel 

adaptor at one end and Forelock Shackles of corresponding 

size at each end having certification from marine class 

society and conforming to  relevant I.S 

Initially 10 Sets, 

thereafter 04 sets 

throughout the 

contract 

3 RCC Sinker having weight-4 to 5 tons and as per existing 

design and dimension. 

Initially 08 Nos., 

thereafter 04 Nos. 

throughout the 

contract 

4 Navigation Light Assembly operating on 12 V DC suitable for 

channel marking & Dumping buoys having visibility of 

minimum 3 NM along with IALA certification  

       06Nos. -Red 

      06Nos.-Green 

      04Nos. -White 

5 Lead Acid Battery, 12 Volt, 7AH and 12 V, 180 AH Make- 

EXIDE/AMARON/TATA GREEN  

7AH-12 Nos. 

180AH-2Nos.  

6 Battery Charger-suitable for charging the buoys batteries, 

Gen set batteries  and Windlass engine batteries. 

01 

7 Polypropylene Ropes of  3” dia and 220 meter  01 roll 

8 Rubber/Wooden Fender for Buoy and Barge Bhimsen As per site 

requirement 

9 Radar Reflector As per site 

requirement 

 

b. Mechanical Consumables Items 

 

  1. Gas (DA)  1 Cylinder 

2. Gas (Oxygen). 2 Cylinder 
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3. MS Welding Electrodes             10 kgs  

4. Cleaning Solvent.    10 ltrs. 

5. Contact Cleaner Spray. 2Tin (500 ml) 

6. Rust Cleaner Spray. 2Tin (500 ml) 

7. High Tensile, MS & SS Nuts & Bolts of Various Sizes. As per requirement 

8. Cleaning Cloth 50 kg. 

9. Metal Putty. 1/2 kg. 

10. Epoxy Paints Marine Grade (Jotun/International/Sigma). 6 Drums (20 ltrs.) 

11. Epoxy Metal Primer (Jotun/International/Sigma). 6 Drums (20 ltrs.) 

12. Rubber Hoses. As per site 

requirement 

13 Thinner 40 Ltrs 

14. All Type Of Cleaning Brushes (Soft Hair/Coir/Nylon Bristles). As per site 

requirement 

15 Ball Bearing/Mechanical Seals/V-Belts As per site 

requirement 

16 Anabond 2 pkts (100 gms) 

17 Silicon Sealant 02 pkts(500 gms) 

18 M-Seal 1/2 kg 

19 O-Ring Kit 01 set 

20 Copper Washer Kit 01 set  

21 Steam Gasket/Gp Gasket /Rubber Gasket As per site 

requirement 

22 Felt Filter As per site 

requirement 

23 Lagging Rope As per site 

requirement 

24 Emery Paper  As per site 

requirement 

25 Grinding Paste One set of course, 

medium and fine. 

26 Crack Detection Test Kit One set 

27 Flanges/Valves As per site 

requirement 

28 Copper Sheet 10 Mm Thick 1x1 m2 

29 Clamps & Jublee Clips As per site 

requirement 

30 Cooling Water Testing Kit One set 

31 Distilled Water For Batteries 50 ltrs. 

32 Engine Coolant 20 ltrs. 
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c. Electrical Consumable Items 

 

Sr. 

No. 

Description Qty. 

1 Electrical  Fuses/Indication Lamp/Kwh 

Meter/Voltmeter/Ampere Meter/Required Relays 

As per site 

requirement 

2 Deck Light/Super Structure Light/Led Light/Search Light 

/Flood Light 

2 piece of each 

category 

3 Petroleum Jelly 1 kg 

4 Battery Lugs/Battery Terminal/Charging Clips 12 pieces of each 

5 Battery Cable 20 meter 

6 Single/Double/Three Core Electrical Wire As per site 

requirement 

7 Single/Double/Three Pole MCB & MCCB As per site 

requirement 

8 Pvc Self Adhesive Tape (Rybn). 10 Nos. 

9 Electrical/Electronic Card Cleaner. 2 Tin (250 ml.) 

10 Cable Junction Boxes. As per site 

requirement 

11 Wall Mounting Fan 18”/450mm, 230v, 50hz.            2  Nos. 

12 Portable Electrical Board with 2 Nos. Sockets & 40mtrs. Cable.  2  Nos. 

13 Hand Lamp with 20 Mtrs. cable 2  Nos. 

 

 

d. Tools & Tackles 

 

Sr. 

No. 

Description Qty. 

1. D-shackles of various size conforming to relevant IS Standard. 4 piece of each of 

required size 

2 Electric Buffing/grinding/cutting/drilling machine with 4nos. 

of spare wheels for each type of machine and one set of drill 

bits 

One set for each 

type 

3 Scrapper 06 Nos. 

4 Chipping hammer 06 Nos. 

5 Wire Sling with safety certificate of various size 02 piece of each of 

required size 

6 Pipe wrench-medium size 01 No. 

7 Chain Blocks-5/2 tons with safety certificate One of each 

capacity 

8 Grease Gun 01 No. 
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9 Welding Machine of Heavy Duty(3ph) with 60 meter welding 

cable and holder 

01 No. 

10 Gas cutting torch with 60 meter rubber tube along with flash 

back arrestor, regulator and  safety gloves & face shield. 

01 set 

11 Chisels One set 

12 Spanners 02 sets 

13 Hammer Spanner 01 set 

14 Hammers of various wt. and size 04 Nos. 

15 Sludge Hammer 01 No. 

16 Allen Key Sets (Metric & Imperial) 01 Set Each 

17 Megger/Clamp meter/Multi meter 01 No. each 

18 High pressure pump for cleaning, Specification: 3HP with 30 

mtr. High Pressure Hose ( New Requirement) 

01 set 

 

15.2 The contractor will have to supply and maintain any other items in addition to items 

mentioned above as may be required / directed by DPA for the smooth operation and upkeep 

of the buoy and barge. 

 

15.3 The above list of various store items and tools is tentative and minimum requirement which 

shall be maintained by the contractor in the store and shall be procured and maintained 

within 30 days of commencement of the contract, however, for these 30 days the 

requirement of store items shall be met as per actual requirement basis. The replenishment 

of store items shall be carried out within 15 days from the date of consumption except items 

mentioned under clause 15.01 (a) serial No. 1 to 7,10 & 11 which shall be replenished within 

30 days from the date of consumption to maintain the minimum store items as mentioned 

above. The store inventory shall be verified at the 10th day of every month or as directed by 

EIC and the inventory report of the store shall be submitted by the 7th day of every month. 

 

15.4    A list showing items which are required to be provided under each store is enclosed at 

Annexure – ‘B’. At the time of commencement of contract, available store items from the 

previous AMC will be handed over to contractor by DPA free of cost. However, all the store 

items listed in ‘Annexure-B’ shall be returned back to DPA at the completion of contract as 

minimum. During the entire contract period the contractor has to maintain the minimum 

inventory of items as mentioned under Annexure - ‘B’. All the store items to be procured to 

be of good standard and through reputed manufacturers / suppliers. If at any time DPA feels 

insufficiency regarding quality and quantity of stores, he will inform the Contractor which 

they have to rectify at the earliest. 

          

            Seal & Signature of                                 Engineer In-charge (Tugs) 

           contractor                                                                                     Deendayal Port Authority 
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     Section VI 

Bill of Quantities 

   Schedule-B 

 

Sub: Comprehensive Annual Maintenance Contract for Channel Marking, Dumping and Mooring 

Buoys in the Kandla Channel along with Operation & Maintenance of Heave up Barge 

Bhimsen for a period of three years. 

 

Sr. 

No. 

Item Description Unit Qty

. 

Unit 

Rate 

(Rs.) 

Amount 

(Rs.) 

1 2 3 4 5 6 

1 Comprehensive Maintenance of 24 Nos. 

Channel Marking & Dumping buoys into the 

Kandla Channel along with all its associated 

parts and accessories i.e. Chain Assembly, 

Shackles, Sinkers, Fenders, Solar LED 

Lanterns, Batteries, Electrical Items which 

includes  but not limited to sand blasting, 

painting, laying/installation, repositioning, 

withdrawal/collection, retrieval of buoys. 

 

 

 

 

 

Months 

 

 

 

 

 

36 

  

2 Comprehensive Maintenance of 02 Nos. 

Mooring buoys into the Kandla Channel 

along with all its associated parts and 

accessories i.e. Chain Assembly, Shackles, 

Anchors, fenders which includes  but not 

limited to sand blasting, painting, 

laying/installation, repositioning, 

withdrawal/collection, retrieval of buoys. 

 

 

 

 

Months 

 

 

 

 

36 

  

3 Operation & Maintenance of Heave Up 

Barge Bhimsen which includes but is not 

limited to operation, complete maintenance 

of barge and its machinery i.e. windlass, 

capstan with attachments, gear box, 

windlass diesel engine, lifting device/roller 

etc.   

 

 

 

Months 

 

 

 

36 

  

4 Renewal of steel plates/angles/frames 

/brackets/stiffeners/Manhole door sets 

/round bars, etc. major plates of 6/8/10/12 

mm thickness and bars of 32/60/100 mm 

dia. as per requirement in place for mooring, 

 

 

Tons 

 

 

12 
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dumping and channel marking buoys 

including cost of material.  

(Note: All Steel must be sandblasted and 

painted with single coat of primer on both 

side before fitting and shall be painted as per 

the scheme mentioned in the tender 

document).(JINDAL/TATA/SAIL) 

5 Renewal of steel plates/angles/frames 

/brackets/stiffeners/Manhole door sets 

/round bars, etc. major plates of 6/8/10/12 

mm thickness and bars of 32/60/100 mm 

dia. as per requirement in place on Barge 

Bhimsen including cost of material. 

(JINDAL/TATA/SAIL) 

(Note: All Steel must be sandblasted and 

painted with a single coat of primer on both 

sides before fitting and shall be painted as 

per the scheme mentioned in the tender 

document). 

 

 

 

Tons 

 

 

 

05 

  

6 Supply and Fittings of Zinc Anodes on 

underwater area of buoys & barge Bhimsen 

having approx. weight of 3.5 kg. 

Note: Zinc anodes with purity higher than 

99% and certified by Govt. approved 

Lab/Marine Class societies. 

 

 

 

Nos. 

 

 

 

400 

  

Total Amount In Figure  

 

The above rates are exclusive of GST.  

Total Amount In Words-  

(Rupees___________________________________________________________________________

_) 

 

 

 

 

     

Seal & Signature of                                         Engineer In-charge  (Tugs) 

    contractor                                                                                              Deendayal Port Authority 
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Section –VII 

                                                  

                                                                                   Drawings 

 

(Not Applicable) 

 

 

 

 

 

 

 

 Seal & Sign of                                       Engineer In-charge (Tugs) 

Contractor                                                                  Deendayal Port Authority 
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                SECTION VIII  

          (Applicable for MSE’s) 

    FORMAT OF BID SECURITY DECLARATION FROM BIDDERS 

(On Bidders Letter head)  

Bid Security Declaration Form  

Date:___________                                                             Tender No.______________________ 

To 

(insert complete name and address of the Employer/Purchaser) 

I/We, the undersigned, declare that: 

I/We understand that, according to your conditions, bids must be supported by 

a Bid Securing Declaration. 

I/We accept that I/We may be disqualified from bidding for any contract with 

you for a period of three year from the date of notification if I am /We are in a breach of 

any obligation under the bid conditions, because I/We 

a) have withdrawn/modified/amended, impairs or derogates from the tender, my/our Bid 
during the period of bid validity specified in the form of Bid; or 

 
b) having been notified of the acceptance of our Bid by the purchaser during the period of 

bid validity 
(i) fail or reuse to execute the contract, if required, or (ii) fail or refuse to furnish the 

Performance Security, in accordance with the Instructions to Bidders. 

 

I/We understand this Bid Securing Declaration shall cease to be valid if I am/we are 

not the successful Bidder, upon the earlier of (i) the receipt of your notification of the name 
of the successful Bidder; or (ii) thirty days after the expiration of the validity of my/our 

Bid. 

Signed: (insert signature of person whose name and capacity are shown) 

in the capacity of (insert legal capacity of person signing the Bid Securing Declaration) 

 

Name: (insert complete name of person signing the Bid Securing Declaration) 

Duly authorized to sign the bid for an on behalf of (insert complete name of Bidder)  

Dated on day of (insert date of signing) 

 

Corporate Seal (where appropriate) 
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Section IX 

Format for submitting information for Bid Capacity 

 Annexure - A for calculating “A” of the formula: 

Sr. 
No. 

Financial Year Value of work 

undertaken 

Multiplying factor Value updated to the price 

level of the year 

(Col C x col D) 

A B C D E 

1     

2     

3     

4     

5     

 

Annexure-B for calculating “B” of the formula: 

For 

calculating  

“B” of the 

formula . 

Name of 

client 

Nam

e of 

work 

Work 

order 

no. 

and 

date 

Schedule 

period of 

completion 

as       per 

Work order 

with start 

date 

Contract 

value 

Value of 

work done 

Remainin

g value of 

work 

done 

Anticipated 

date of 

completion 

Remaining value 

of work done 

(Completion 

period of    the work 

for which bids are 

invited by DPA) 

from the date of 

opening of 

Technical bid 
 

A B C D E F G H I J 

1          

2          

3          

4          

5          

 

Signature & Seal of Contractor 

 

 

The available bid capacity will be calculated as under: 

Assessed Available Bid capacity = A x M x N – B, 
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 Where, ― (N) = Number of years prescribed for completion of the subject contract. 

―(A) = Maximum value of works executed in any one year during last Five years (Updated at current 

price level). 

―(M) = Multiplier Factor (usually 1.5) 

―(B) = Value at current price level of existing commitments and ongoing works to be completed in 

the next ‘N‘ years. The Bidder shall furnish statements showing the value of existing commitments 

and ongoing works as well as the stipulated period of completion remaining for each of the works 

preferably countersigned by the Nodal Office or his nominee-in charge. 

Financial Year 

 

 

 

 

 

 

 

 

 

 

 

3. Calculation of Bid Capacity: - Bid capacity = [A x M x N] –B =________________ 

 

 

Signature & Seal of Contractor 

 

Financial 

Year 

2024-25 2023-24 2022-

23 

2021-22 2020-21 

Index 154.9 151.4 152.5 139.4 123.4 

Multiplying 
Factor 

1.00 1.02 1.02 

 

1.11 

 

1.26 

 


