
BILL OF QUANTITIES 
“CAPITAL DREDGING OF COMMON APPROCH CHANNEL FOR TUNA TEKRA 
CONTAINER TERMINAL” 

 

Sr. 
No. 

DESCRIPTION Estimated 
Quantity 
(In situ) 

Unit Rate (in 
Rs.) 

Amount 
(in Rs.) 

1 2 3 4 5 6 
1 Capital dredging in the Common Approach 

Channel to the Container Terminal from 
existing levels to achieve a design depth of 
15.5 m below CD in a 300 m width of the 
channel with side slopes over a length of 
12.2 km as mentioned in Clause No. 6.23.3, 
by deploying suitable Trailer Suction Hopper 
Dredger (TSHD) and an additional 
CSD/Backhoe/grab dredgers of suitable 
capacity with necessary ancillary equipment, 
and disposing of the dredged material at the 
designated dumping ground location as 
shown in the tender drawings. The cost shall 
include all charges, insurance, and all other 
incidental expenditure arising out of or in 
connection with the Contract, including 
conducting necessary joint quadruplicate 
pre, intermediate, and post hydrographic 
surveys. The cost shall also include 
mobilisation and demobilisation of dredgers 
and associated equipment. 

 
The quantity indicated is only tentative and 
payment shall be made on the basis of in- 
situ quantity arrived at from pre and 
progressive/post dredging joint 
quadruplicate hydrographic survey charts. 

 
Note: The above quantity of soil to be dredged 
excludes probable siltation during the 
dredging period estimated by CWPRS of 
approximately 2.16 million cum per year 
and any other changes to seabed since last 
bathymetry survey. No separate claim shall 
be admissible on this account other than 
payment based on quoted rates. 

11,807,754 Cum   

 Total amount in Rs. (excluding GST)  

 


