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Name of work: Dismantling of existing godown no.18 & 24 inside cargo jetty area.

Item 
No

Description Total Qty Rate Unit Amount

Part-'A' (Dismentaling Work)
1 Dismantling/ demolishing of existing Godowns above floor level inside cargo jetty area. The

godowns were constructed with RCC frame structure and C.C.block masonary. The works
includes removal of reinforcement from RCC structure, dismantling of A.C.sheet roof and RCC/
Structural steel trusses, purlins, wind bracing, wind ties, gates etc. After dismantling the scrape
materials like A.C. sheet, structural steel, steel reinforcement etc. will be stack at the site of work
properly and to be taken away by the contractor on as is where is basis after depositing the
amount quoted under credit item. The debries obtained from the dismantling the godowns will be
disposed-off up to the lead of 2 km outside cargo jetty area and spreading at the disposal site as
directed by engineer-in-charge. The area to be measured out to out of wall for payment purpose.

13384.00 M2

Part 'B' (Credit Item)
1 Taking away of dismantled material like A.C. sheets, Steel reinforcement bars, Structural steel etc.

obtained from the item no. 1 of Part-'A' as and where basis including loading/unloading
transporting, cutting in peices ifrequired etc. complete and clear the site as directed by Engineer
in charge. The rates exclusive of GST.

A) A.C sheets 4417.00 M2
B) Steel reinforcement bars. 40152.00 Kg
C) Structural steel 160608.00 Kg

CONTRACTOR EXECUTIVE ENGINEER (H)
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