

**Corrigendum to EOI dated 10.03.2026 for the work of
Obtaining Environmental & CRZ Clearance for the
Integrated Facilities within Deendayal Port Authority,
Kandla, Gujarat.**

SCHEDULE FOR ITEM OF WORK:

Lump-sum amount for Obtaining Environmental & CRZ Clearance for the Integrated Facilities within Deendayal Port Authority, Kandla, Gujarat.

Description	Amount	
	In fig.	In woks
Lump-sum charges excluding conveyance and subsistence actually incurred by the Advisor or his authorised representative during visit out of his Head office for attending meeting with Gujarat State Coastal Zone Management Authorities (Gandhinagar), Gujarat Pollution Control Board (Gandhinagar & Gandhidham) and Ministry of Environment & Forest, GoI, New Delhi and shall be reimbursed by DPA as per actual but including all taxes, duties for performing scope of work mentioned in EOI dated 10.03.2026 for the subject work. The amount shall be exclusive of applicable GST which shall be reimbursed on production of documentary evidence for deposit of same in govt. treasury.		
Total Rs.		

The rates quoted shall be inclusive of all taxes and duties required for performing the Scope of Work mentioned in EOI dated 10.03.2026 and exclusive of applicable GST

DPA has got right to add/delete any number of projects. The above quoted offer is for 4 projects. If any addition/deletion of number of projects for which, the quoted amount will be added/deducted proportionately.

Name of Projects

1. Development of Multipurpose Cargo Berth No. 17 at DPA, Kandla
2. Development of Shipyard cum Dry dock facility at DPA, Kandla
3. Development, Operation & Maintenance of Berth No. 15 & 16 for Handling Multipurpose Cargo (Clean Cargo) and Containers at Kandla on DBFOT Basis under PPP Mode
4. Maritime Master Plan 2047