
-: SCHEDULE – A :- 

 

Name of Work: Development of Ship Docking and Repair Infrastructure in Pathfinder Creek at  

Vadinar 

 

Sr. No. Kind of material Qty. Rate Unit Place of Delivery 

      

1 Cement 35786.58 To be brought by Contractor 1 M.T  

    One Metric Tonne  

      

2 Steel 21228.10 To be brought by Contractor 1 M.T  

    One Metric Tonne  

      

3 Structural steel 120.80 To be brought by Contractor 1 M.T  

    One Metric Tonne  

 

NOTE: - THE ABOVE QUANTITIES ARE TENTATIVE 

 

 

  

 

 

Contractor                                                                                                                                                                 Executive Engineer (C-1) 

 Deendayal Port Authority 

                                                                                                                                                              Gandhidham 


